

Weekly Projects Bidding

12/23/2020

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Monday, December 28, 2020

OMEGA WATCHES - UNION ONLY (SUB BIDS REQUESTED)

Addenda: 0

12/28/20 12:00 PM 20-03424 San Francisco

Commercial

Plan Issuer: ELS Construction lkmclung@els-construction.com

281-324-0701

281-966-6969

PLEASE NOTE: DO NOT contact the architect or engineer. You will be disqualified as a bidder if you do. All RFIs go through ELS Construction.

1,458 sq. ft. Tenant Improvement project (UNION ONLY). Trades include: Acoustical Ceilings, Appliances, Demolition, Doors / Frames / Hardware, Drywall, Electrical, Final Clean, Finish Carpentry / Millwork / Fixturing, Flooring (Includes Carpet, Tile), Glass & Mirrors, HVAC, Painting / Wall Covering, Plumbing, Roofing, Roof - Sheet Metal, Saw Cutting & Concrete Pour Back, Test / Balance, Toilet Accessories / Specialties, Waterproofing.

All proposals should be sent to: LKMclung@ELS-construction.com

Bidders:

ELS Construction

General Contractor

Ph: 281-324-0701

Fax: 281-966-6969

RFP ON-CALL GENERAL ENGINEERING CONSULTANT (GEC) DESIGN SERVICES SAMTRANS - SAN MATEO COUNTY TRANSIT DISTRICT (SMCTD)

Addenda: 5

SCOL78 **12/28/20 2:00 PM** 20-03214 San Mateo County

Public Works

Plan Issuer: Samtrans- San Mateo County Transit District

650-508-6270

Prebid Conf: Highly Recommended 11/20 @ 9AM (Via Zoom Conference)

Contract #: RFP 21-S-P-028

Provide On-Call General Engineering Consultant (GEC) Design Services primarily consisting of multi-discipline engineering, design, analysis, and architectural support services.

Project Contact For Questions: Patrick Ng 650-622-8018

Email: NgPatrick@samtrans.com.

VAPAHCS INSTALL VOLLEYBALL EQUIPMENT - DEPARTMENT OF VETERANS AFFAIRS

Addenda: 0

SCOL39 **12/28/20 2:00 PM** 20-03271 Palo Alto

State-Federal

Plan Issuer: Department of Veterans Affairs

000-000-0000

000-000-0000

Prebid Conf: Site visit 12/2 @ 9AM (Building 530, Room B-100)

Contract #: 36C2612R0013

Provide construction services for concrete floor scanning/imaging in two locations in room B-100, core drilling of two nine inches (9") deep x three inches (3") diameter holes or as recommended by manufacturer and contractor to provide all materials, equipment, labor to install Volleyball equipment.

Project Contact For Questions: Jose Hernandez 916-923-4519

Bidders:

Peter Ellis Construction Services, Inc

General Contractor

Ph: 510-375-8584

Fax: 000-000-0000

Talion Construction

General Contractor

Ph: 951-506-9290

Fax: 951-506-6264

Tuesday, December 29, 2020

RFP - A1/A2 RESERVOIR AND BOOSTER PUMP STATION PROJECT AND ORD LIFT STATION & FORCE MAIN PROJECT

Addenda: 1

12/29/20 4:00 PM 20-03275 Monterey County

Public Works

Plan Issuer: Marina Coast Water District - Engineering Office eramirez@mcwd.org

831-883-5930

831-384-0197

Contract #: GW-0112 & OS-0147

The Marina Coast Water District ("MCWD" or "District") is requesting proposals from qualified individual(s) or firms to provide the skilled technical and professional personnel necessary to perform construction management, administration and inspection services as a project team for Construction Management of two upcoming District Capital Improvement Projects.

Cal Trans Projects Bidding

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 05, 2021

CDOT 04-4J3904 INDIVIDUAL SLAB REPLACEMENT (RSC), RHMA, AND RSC BASE

Addenda: 3

1/5/21 2:00 PM 20-00398 San Francisco

\$18,700,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In The City And County Of San Francisco From The San Mateo County Line To The Bayshore Viaduct
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

180 Working Days * 12% DBE Requirement *

Bidders:

S. Kwok Engineers, Inc.	Consultant	Office: 510-220-9017	Fax: 888-733-1360
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
Teichert Construction	General Contractor	Office: 209-373-8554	
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 05-1F9204 REMOVE AND REPLACE DRAINAGE SYSTEMS

Addenda: 0

1/5/21 2:00 PM 20-00424 Santa Cruz County

\$1,950,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Santa Cruz County In And Near Santa Cruz At Various Locations From 0.4 Mile North Of Vernon Street To El Solyo Heights Drive
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-42, C-8.

120 Working Days * 19% DBE Requirement *

Bidders:

Granite Construction	General Contractor	Office: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
K J Woods Construction, Inc.	General Contractor		Fax: 415-759-1348
Specialty Construction	General Contractor	Office: 805-543-1706	Fax: 805-543-1722
J.J. Rebar	Supplier	Office: 916-381-4680	Fax: 916-381-5650
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 10-1J1204 COLD PLANE ASPHALT CONCRETE AND PLACE HOT MIX ASPHALT

Addenda: 0

1/5/21 2:00 PM 20-00429 Merced County

\$2,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In And Near Dos Palos From Fresno County Line To 0.1 Mile North Of East Junction Route 152
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 40 Working Days * 3% DVBE Requirement

Bidders:

Agee Construction Corp.	General Contractor	Office: 559-326-1344	Fax: 559-299-3503
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Radius Earthwork	General Contractor	Office: 408-384-8630	Fax: 408-317-1424
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Dryco Construction	Sub-Contractor/Specialty Contractor	Office: 916-381-8033	Fax: 916-381-3703
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	<u>CDOT 12-0M82U4 PLACE RHMA-G AND MINOR CONCRETE AND MODIFY ELECTRICAL SYSTEM</u>					Addenda: 3
	1/5/21 2:00 PM	20-00405	Orange County		\$10,900,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Orange County In Laguna Beach From Ledroit Street To Ruby Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

430 Working Days * 14% DBE Requirement *

Bidders:

Verux, Inc.	Consultant	Office: 916-930-6000	Fax: 888-840-5935
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Wednesday, January 06, 2021

CDOT 06-0U7604 REPLACE IRRIGATION VALVES AND FLOW SENSORS

Addenda: 0

1/6/21 2:00 PM 20-00433 Fresno County

\$1,440,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Fresno County In Fresno And Clovis From Route 168/180 Separation To 0.1 Mile West Of Shepherd Avenue

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-27.

90 Working Days * 3% DVBE Requirement

Bidders:

Action Equipment Rentals Inc.	Equipment	Office: 559-772-5258	
Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331

CDOT 10-1C1704 RECONSTRUCT ROADWAY WITH ROADWAY EXCAVATION, PLACE HMA AND CRCP

Addenda: 4

1/6/21 2:00 PM 20-00358 Merced County

\$46,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In Merced From 0.2 Mile South Of Childs Avenue Overcrossing To 0.2 Mile South Of Franklin Road Overcrossing.

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

400 Working Days * 16% DBE Requirement *

Bidders:

HBC Enterprises dba Harris Development Corp.	Concrete/Masonry Contractor	Office: 559-575-3000	Fax: 559-775-5194
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
California Materials, Inc.	Supplier	Office: 209-472-7422	Fax: 209-472-2801
Cal-Sierra Pipe, LLC	Supplier	Office: 209-466-0988	Fax: 209-466-4571
Central Valley Concrete, Inc.	Supplier	Office: 209-723-8846	Fax: 209-384-2395
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Thursday, January 07, 2021

CDOT 05-1H0204 BUILDING, MINOR CONCRETE, LANDSCAPE AND IRRIGATION

Addenda: 0

1/7/21 2:00 PM 20-00420 Monterey County

\$5,700,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Monterey County Near Bradley At The Camp Roberts Safety Roadside Rest Areas

The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.

210 Working Days * 12% DBE Requirement *

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331
Specialty Construction	General Contractor	Office: 805-543-1706	Fax: 805-543-1722

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	PACE Supply Corp.			Supplier	Office: 530-434-4025	
	<u>CDOT 11-056374 CONSTRUCT INTERCHANGE, PLACE JPCP, HMA, AND INSTALL LIGHTING</u>					Addenda: 1
		1/7/21 2:00 PM	20-00396	San Diego County	\$22,300,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In San Diego County Near San Diego From 0.2 Mile West Of Sanyo Avenue Undercrossing To 1.2 Mile East Of Enrico Fermi Drive Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

280 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Hazard Construction Company	General Contractor	Office: 858-587-3600	Fax: 858-453-6034
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Tuesday, January 12, 2021

	<u>CDOT 04-3J0504 TRAFFIC MONITORING STATION SYSTEM</u>					Addenda: 1
		1/12/21 2:00 PM	20-00430	Alameda County	\$6,900,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Alameda County At Various Locations From 0.3 Mile West Of Route 580/238 Separation At Castro Valley To 0.2 Mile East Of Adeline Street Undercrossing In Oakland

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10. 150 Working Days * 16% DBE Requirement *

Bidders:

CF Contracting, Inc.	General Contractor	Office: 415-310-5442	Fax: 415-296-6437
Peter Ellis Construction Services, Inc	General Contractor	Office: 510-375-8584	Fax: 510-266-3563
Tennyson Electric	General Contractor	Office: 925-390-0127	Fax: 925-606-7656
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	

	<u>CDOT 07-260804 CONSTRUCT GROSS SOLIDS REMOVAL DEVICES, BIOSWALES AND MEDIA FILTERS</u>					Addenda: 0
		1/12/21 2:00 PM	20-00406	Los Angeles County	\$12,500,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Los Angeles County At Various Locations On Route 10 0.1 Mile West Of Santa Fe Avenue To 0.2 Mile West Of Cogswell Road Undercrossing And On Route 405 0.1 Mile East Of Cheery Avenue Overcrossing To 0.1 Mile West Of South Alameda Street Undercrossing

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work. 300 Working Days * 14% DBE Requirement *

Bidders:

Teichert Energy & Utilities, Inc.	General Contractor	Office: 562-283-2900
West Coast Sand & Gravel	Supplier	Office: 714-504-8839

	<u>CDOT 08-1F7304 REPLACE CONCRETE BRIDGE, PLACE CONCRETE PCPS GIRDERS AND HMA</u>					Addenda: 0
		1/12/21 2:00 PM	20-00410	San Bernardino County	\$20,000,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

Prebid Conf: MAND 12/3 @ 10 am via WebEx

In San Bernardino County In Colton At Washington Street Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

480 Working Days * 15% DBE Requirement *

Bidders:

Ragnar Benson LLC	General Contractor	Fax: 815-364-0699
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151 Fax: 916-419-4774

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 09-385904 COLD PLANE AND PLACE HMA (TYPE A)

Addenda: 2

1/12/21 2:00 PM 20-00413 Kern County

\$1,020,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County At And Near Mojave From 0.5 Mile North Of Silver Queen Road Overcrossing To 0.1 Mile North Of Business 58 East
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
15 Working Days * 3% DVBE Requirement

Bidders:

C. A. Rasmussen, Inc.	General Contractor	Office: 661-369-040	
Calmex Engineering Inc.	General Contractor	Office: 909-546-1311	
Granite Construction Company	General Contractor	Office: 661-399-3361	
Griffith Company	Other	Office: 661-392-6640	Fax: 661-393-9525

CDOT 10-1J3004 COLD PLANE, HMA (TYPE A), CURB RAMPS, AND ELECTRICAL

Addenda: 0

1/12/21 2:00 PM 20-00434 Merced County

\$980,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In Los Banos At Eleventh Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

55 Working Days * 18% DBE Requirement *

Bidders:

Avison Construction, Inc.	General Contractor	Office: 559-431-0317	Fax: 559-431-0321
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Sutton Enterprise	General Contractor	Office: 209-736-5959	Fax: 209-736-5955
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Wednesday, January 13, 2021

CDOT 03-1F1504 PLACE HMA, RHMA, AGGREGATE BASE AND FIBER OPTIC SYSTEM

Addenda: 1

1/13/21 2:00 PM 20-00402 Sacramento County

\$6,600,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sacramento County In And Near Rancho Cordova From Bradshaw Road Overcrossing To Mather Field Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

120 Working Days * 17% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
McGuire and Hester	General Contractor	Office: 916-372-8910	Fax: 916-372-8913
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Vulcan Materials Company	Supplier	Office: 510-954-9605	Fax: 530-555-5555
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 03-3F5604 INSTALL CAST-IN-STEEL SHELL CONCRETE PILE

Addenda: 1

1/13/21 2:00 PM 20-00411 Sutter and Yuba Counties

\$27,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sutter And Yuba Counties In Yuba City And Marysville At The Feather River Bridge And Overhead

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-61 D-30.

415 Working Days * 6% DBE Requirement *

Bidders:

All-American Construction, Inc.	Asphalt /Road / Bridge / Heavy Highway Contractor	Office: 530-617-5111	Fax: 530-267-5236
Flatiron	General Contractor	Office: 707-742-6016	
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Mathews Readymix LLC	Supplier	Office: 530-518-8048	Fax: 530-741-8313

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 04-0A7714 CONSTRUCT PEDESTRIAN OVERCROSSING BRIDGE AND RETAINING WALLS Addenda: 3

1/13/21 2:00 PM 20-00389 Alameda County \$17,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In Berkeley From 0.6 Mile North Of University Avenue Overcrossing To 0.1 Mile South Of Gilman Street Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-50.

380 Working Days * 14% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
FLATIRON WEST, INC	General Contractor	Office: 707-742-6000	Fax: 707-746-1603
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Ferguson Waterworks	Supplier	Office: 661-396-3282	Fax: 661-397-7429
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

CDOT 04-3G3014 MODIFYING NAVIGATION LIGHTS, FOG HORNS, RADAR BEACONS AND SCADA Addenda: 2

1/13/21 2:00 PM 20-00385 Sacramento County \$5,800,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Sacramento County Near Antioch On Route 160 From 0.2 Mile North Of Sacramento County Line To 0.4 Mile North Of Sacramento County Line And In Contra Costa And Solano Counties In Martinez And Benicia On Route 680 From 0.1 Mile South Of Bridgehead Road Under

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10.

200 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc.	General Contractor	Office: 530-223-5937	Fax: 530-221-7038
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	

CDOT 07-4W5304 PLACE STRUCTURAL CONCRETE BRIDGE & INSTALL POLYESTER CONCRETE OVERLAY Addenda: 1

1/13/21 2:00 PM 20-00431 Los Angeles County \$3,670,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County At Various Locations From Los Angeles River Busway And Overhead To Eastbound 10 - Southbound 57 And Northbound 57 Connector

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-61 D-06.

230 Working Days * 3% DVBE Requirement

Thursday, January 14, 2021

CDOT 03-4F1714 CONSTRUCT CURB RAMPS, CURB & GUTTER AND LIGHTING Addenda: 0

1/14/21 2:00 PM 20-00436 Yolo County \$3,460,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Yolo County In Esparto From 0.2 Mile East Of Fremont Street To 0.2 Mile South Of Plainfield Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

80 Working Days * 16% DBE Requirement *

Bidders:

Ample Electric, Inc.	Electrical Contractor	Office: 530-795-9913	
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
Argonaut Constructors	General Contractor	Office: 707-542-4862	Fax: 707-542-4897
B & M BUILDERS, INC.	General Contractor	Office: 916-638-8626	Fax: 916-352-6944

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	Lister Construction, Inc.			General Contractor	Office: 707-451-2813	Fax: 707-450-0291
	McGuire and Hester			General Contractor	Office: 916-372-8910	Fax: 916-372-8913
	R & R Pacific Construction dba R & R Pacific Excav			General Contractor	Office: 530-668-7525	Fax: 530-564-1477
	Team Ghilotti, Inc.			General Contractor	Office: 707-763-8700	Fax: 707-762-1430
	Total Traffic Control			Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
	Granite Construction Co.			Supplier	Office: 916-214-9316	
	Iconix Waterworks / Formerly Corix Water Products			Supplier	Office: 855-284-1127	Fax: 916-640-8864

CDOT 06-0U1004 COLD IN PLACE RECYCLING AND RESURFACING EXISTING ROADWAY WITH RHMA

Addenda: 0

1/14/21 2:00 PM 20-00417 Kern County

\$9,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County Near Bakersfield On Route 43 From Route 119 To 0.1 Mile North Of Route 58-mckittrick Highway And On Route 119 From Route 43 To Route 119/5 Separation

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12. 95 Working Days * 15% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Papich Construction Company, Inc.	General Contractor	Office: 805-473-3016	Fax: 805-473-2217
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

CDOT 11-424704 CONCRETE BARRIER, MINOR CONCRETE, ABRASIVE BLAST AND HMA OVERLAY

Addenda: 1

1/14/21 2:00 PM 20-00432 San Diego County

\$3,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In San Diego County In San Diego On Route 5 From National Avenue Overcrossing To Commercial Street Overhead And On Route 805 At Route 94/805 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-27.

205 Working Days * 17% DBE Requirement

Bidders:

Hazard Construction Company	General Contractor	Office: 858-587-3600	Fax: 858-453-6034
-----------------------------	--------------------	----------------------	-------------------

Wednesday, January 20, 2021

CDOT 02-4F2204 REPLACE STRUCTURAL CONCRETE BRIDGE AND CULVERTS AND PLACE HMA

Addenda: 0

1/20/21 2:00 PM 20-00403 Trinity County

\$12,500,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Trinity County Near Trinity Center From 0.7 Miles North Of Preacher Meadows Road To 0.7 Miles South Of El Dorado Way

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

330 Working Days * 9% DBE Requirement *

Bidders:

J.F. Shea Construction, Inc.	General Contractor	Office: 530-246-4292	Fax: 530-246-9940
McCullough Construction	General Contractor	Office: 707-825-1014	Fax: 707-825-1769
R Brown Construction	General Contractor	Office: 530-629-3702	Fax: 530-629-2863
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Tullis, Inc.	General Contractor	Office: 530-241-5105	Fax: 530-241-5570
Universal Precast Concrete, Inc	Manufacturer	Office: 408-799-8888	Fax: 408-291-8888

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW CDOT 05-1M5204 LINE TWO EXISTING CULVERTS AND REPLACE TWO CULVERTS Addenda: 0
1/20/21 2:00 PM 20-00449 Monterey County \$470,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Monterey County Near Carmel-by-the-sea At Ocean Avenue
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42.
20 Working Days * 5% DVBE Requirement

Bidders:

Granite Rock Company General Contractor Office: 408-574-1400 Fax: 408-365-9548

CDOT 06-0S5104 INSTALL SIGNAL, LIGHTING & TRAFFIC MONITORING SYSTEMS AND PLACE HMA Addenda: 0

1/20/21 2:00 PM 20-00442 Kern County \$1,790,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Kern County In Arvin At Derby Street
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-10.
95 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812

CDOT 10-1C8004 REPLACE MECHANICAL AND ELECTRICAL MOVEABLE BRIDGE EQUIPMENT Addenda: 0

1/20/21 2:00 PM 20-00435 San Joaquin County \$7,300,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Joaquin County Near Discovery Bay At Old River Sr4 Bridge
The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.
165 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc. General Contractor Office: 530-223-5937 Fax: 530-221-7038
Steelhead Constructors General Contractor Office: 530-226-6400 Fax: 530-226-6401

CDOT 11-2N0454 PLACING CHIP SEAL, SLURRY SEAL, SHOULDER BACKING AND STRIPING Addenda: 0

1/20/21 2:00 PM 20-00445 San Diego County \$3,400,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County Near Dulzura And Barrett Junction From 0.9 Mile East Of Grande Creek Bridge To Route 188.
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
60 Working Days * 3% DVBE Requirement

Thursday, January 21, 2021

NEW CDOT 02-1J4904 PLACE HOT MIX ASPHALT (TYPE A) Addenda: 0

1/21/21 2:00 PM 20-00447 Tehama County \$1,080,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Tehama County About 28 Miles East Of Forest Ranch From 1.1 Miles East Of Deer Creek Bridge No. 08-0068 To 0.4 Mile West Of Slate Creek Bridge No. 08-0154
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
25 Working Days * 3% DVBE Requirement

Bidders:

All-American Construction, Inc. General Contractor Office: 530-617-5111 Fax: 530-267-5236
Dig It Construction General Contractor Office: 530-258-3306 Fax: 530-258-4246
Stimpel-Wiebelhaus General Contractor Office: 530-223-6605 Fax: 530-223-3879
Tullis, Inc. General Contractor Office: 530-241-5105 Fax: 530-241-5570

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW **CDOT 05-1M0404 COLD PLANE, PLACE RHMA AND SLURRY SEAL SHOULDERS** **Addenda: 0**
1/21/21 2:00 PM 20-00446 San Bernardino County \$1,430,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Benito County In And Near Hollister From 0.1 Mile North Of Best Road To Plaza Drive
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
40 Working Days * 3% DVBE Requirement

Bidders:

Granite Rock Company General Contractor Office: 408-574-1400 Fax: 408-365-9548

CDOT 08-1K1904 REMOVE, PREPARE AND FURNISH POLYESTER CONC OVERLAY & BRIDGE DECK **Addenda: 0**

1/21/21 2:00 PM 20-00444 San Bernardino County \$2,460,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino County In And Near Hesperia At Various Locations From Cajon Creek To Micro Ditch.
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
125 Working Days * 3% DVBE Requirement

CDOT 09-360704 PLACE HMA, ROADWAY EXCAVATION AND CONSTRUCT CONCRETE BARRIER **Addenda: 1**

1/21/21 2:00 PM 20-00414 Mono County \$13,900,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Mono County Near Tom's Place From 2.4 Miles South Of Lower Rock Creek Road To 0.3 Mile North Of Lower Rock Creek Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

230 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812
Cal-Sierra Pipe, LLC Supplier Office: 209-466-0988 Fax: 209-466-4571
Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

CDOT 11-2N0534 APPLY METHACRYLATE ON DECKS, REPLACE APPROACH SLABS AND JOINT SEALS **Addenda: 0**

1/21/21 2:00 PM 20-00437 San Diego County \$5,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County At Various Locations
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-32.

175 Working Days * DVBE participation incentive up to \$250,000 *

Tuesday, January 26, 2021

CDOT 08-1E0604 WIDEN ROADWAY WITH HMA, MINOR CONCRETE & MODIFY SIGNAL & LIGHTING **Addenda: 0**

1/26/21 2:00 PM 20-00438 San Bernardino County \$5,800,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino County In Victorville From Amargosa Road To Cobalt Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

160 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 27, 2021

CDOT 07-291404 REPLACE STRUCTURAL CONCRETE BRIDGE & PLACE PC PS CONCRETE SLAB Addenda: 0

1/27/21 2:00 PM 20-00416 Los Angeles County \$12,300,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County In Malibu From Guernsey Avenue To Trancas Canyon Road
 The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
 1515 Working Days * 13% DBE Requirement *

Bidders:

Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

Tuesday, February 02, 2021

CDOT 12-0P94U4 ROADWAY WIDENING, RESTRIPIING AND DRAINAGE WORK Addenda: 0

2/2/21 2:00 PM 20-00428 Orange County \$9,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Orange County In The City Of Laguna Beach From 0.2 Mile South Of El Toro Road To Route 73/133 Separation
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 1800 Working Days * 17% DBE Requirement *

Wednesday, February 03, 2021

CDOT 04-297634 EXCAVATION, HMA, STRUCTURAL CONCRETE, CONCRETE BARRIER & TOLL SYSTEM Addenda: 1

2/3/21 2:00 PM 20-00401 Alameda County \$160,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In And Near Sunol, Pleasanton, And Livermore On Route 84 From 0.1 Mile East Of Route 680 To 0.1 Mile South Of Ruby Hill Drive And On Route 680 From 1.2 Miles South To 1.8 Miles North Of Route 84
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 1000 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
OC Jones and Sons	General Contractor	Office: 510-526-3424	Fax: 510-526-0990
Arctos Erosion Control Inc.	Sub-Contractor/Specialty Contractor	Office: 916-217-3681	
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

Thursday, February 04, 2021

CDOT 04-2A3324 REPLACE STR CONC BR, HMA, ROADWAY EXC AND INSTALL SIGNAL AND LIGHTING Addenda: 0

2/4/21 2:00 PM 20-00443 Alameda County \$19,400,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In Fremont From Route 238 To Route 680
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-13.
 650 Working Days * 16% DBE Requirement *

Bidders:

MCM Construction, Inc. General Contractor Office: 916-334-1221

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 09, 2021

CDOT 08-0K1224 REPLACE PCC AND AC PAVEMENT WITH JPCP AND HMA PAVEMENT **Addenda: 1**

2/9/21 2:00 PM 20-00440 San Bernardino County \$140,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 Prebid Conf: MAND 1/13 @ 10 am via WebEx
 In San Bernardino County In Hesperia And Victorville From Oak Hill Road Overcrossing To 0.1 Mile South Of Bear Valley Road Overcrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 695 Working Days * 11% DBE Requirement *
 Bidders:
 Granite Construction Company General Contractor Office: 760-444-1988

Wednesday, February 10, 2021

CDOT 06-0U4204 CONSTRUCT CRCP, PLACE HMA, AND ROADWAY EXCAVATION **Addenda: 0**

2/10/21 2:00 PM 20-00441 Fresno County \$67,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 In Fresno County In And Near Selma And Fowler From McCall Avenue Undercrossing To 0.5 Mile North Of Merced Street Undercrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.
 640 Working Days * 12% DBE Requirement *
 Bidders:
 Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812
 Houchin Brother's Equipment Rentals Equipment Office: 661-809-6838
 AAA Quality Services, Inc Fencing Office: 559-779-0557 Fax: 559-594-9468
 Granite Construction Co. General Contractor Office: 559-441-5700 Fax: 559-441-5791
 Papich Construction Company, Inc. General Contractor Office: 805-473-3016 Fax: 805-473-2217
 Teichert Construction General Contractor Office: 559-813-3100 Fax: 559-813-3055

Thursday, February 11, 2021

CDOT 08-1C0824 PLACE HMA (TYPE A), JPCP AND IMPORTED BORROW **Addenda: 0**

2/11/21 2:00 PM 20-00439 Riverside County \$290,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 Prebid Conf: MAND 1/21 @ 10 am via WebEx
 In Riverside County From Route 10/177 Separation To 1.1 Miles West Of Wiley's Well Road Overcrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 750 Working Days * 11% DBE Requirement *

Thursday, February 03, 2022

NEW CDOT 11-427504 INSTALL FIBER OPTIC CABLE AND POINT VEHICLE DETECTION FIELD ELEMENTS **Addenda: 0**

2/3/22 2:00 PM 20-00448 Imperial and San Diego Counties \$23,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 In San Diego And Imperial Counties At Various Locations
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-7, C-10.
 415 Working Days * 10% DBE Requirement *

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

VISTA VILLAGE RESIDENTIAL REHABILITATION PROJECT - WEST VALLEY COMMUNITY SERVICES Addenda: 0

SCOL56 12/29/20 4:00 PM 20-03382 Cupertino Public Works
 Plan Issuer: West Valley Community Services 408-255-8033
 Prebid Conf: Mandatory virtual walk through 12/20 -12/23 (Contact West Valley Community Services at (408) 956-6112 for instructions)

This project will help repair residential units within the Vista Village Below Market Rate rental complex. The complex owned by West Valley Community Services was built in 2002. The complex features one bedroom and two bedroom units. The repair includes interior repairs of 2 units that have residents living there for more than 10 years. The repairs include laminate flooring in the living room; vinyl flooring in the kitchen, dining area, and bathroom; painting of the units and the kitchen cabinets; new kitchen countertop, new toilets, and new carpets in the bedrooms. For the two bedroom units the stairway and the landing is laminate flooring.

Wednesday, December 30, 2020

RFQ: VARIOUS PROJECT - STRUCTURAL AND NON-STRUCTURAL PLAN REVIEW - UCSF Addenda: 1

12/30/20 12:00 PM 20-03326 San Francisco Hospital
 Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu 415-476-9437

The University of California San Francisco (University) is seeking letters of interest and written responses from qualified firms to perform Structural and Non Structural Plan Review services for various project.

Types of projects may include renovation and/or tenant improvement work for research laboratories, clinics, vivariums, offices, housing, classroom renovations, utility/ energy centers plants, and other upgrades to existing or new spaces, with construction costs ranging from \$50,000 to \$ 750 million.

REQUEST FOR PREQUALIFICATION AND PREQUALIFICATION QUESTIONNAIRE FOR SAN LORENZO PARK PHASE 2 AND TENNYSON PARK RENOVATION - HAYWARD AREA RECREATION & PARK DISTRICT Addenda: 1

12/30/20 5:00 PM 20-03351 San Lorenzo & South Hayward Public Works
 Plan Issuer: Hayward Area Recreation & Park District 510-881-6715 000-000-0000

The Hayward Area Recreation and Park District ("District") has determined that contractors on the following District projects ("Contractor(s)" or "Firm(s)") must be prequalified prior to submitting a bid or proposal on each project.

San Lorenzo Community Park Renovation – Phase 2:
 Tentative Bid Date: February/March 2021
 Estimated: \$14,400,000

Located at 1970 Via Buena Vista in San Lorenzo, this second phase renovation of the San Lorenzo Community Park addresses a 14-acre area requiring renovation. The design for both Phase 2 and the 16-acre Phase 1 (completed in 2017) are by RRM Landscape Architects. The renovated park area will include a baseball field, three soccer fields (one synthetic turf and two natural grass), two dog parks, a children's play area, parking lot renovation, prefabricated restroom and maintenance buildings, site furnishings, paving, fencing, signage, planting and irrigation.

The adjacent 8,200 S.F. San Lorenzo Community Center (SLZ-CC) and a portion of the surrounding exterior area will be addressed under a separate Phase 3 contract, bidding in late-spring 2021. Contractor will be required to build Phase 2 park construction along a defined phasing line of work and coordinate with construction of Phase 3 if necessary.

Tennyson Park Renovation:
 Tentative Bid Date: August/September 2021
 Estimated: \$7,800,000

This 10-acre park is located in at 28377 Huntwood Ave in South Hayward. The facility currently consists of a ballfield, basketball court and skateboard park. A new playground (Mia's Dream Come True Playground) and an outdoor fitness court have been recently completed within Tennyson Park, and are not included in this solicitation. Those improvements will need to remain open and accessible to the general public and be protected during construction of the Tennyson Park Renovation project.

Contact for Questions: Michael C. Williams at wmsm@haywardrec.org

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Monday, January 04, 2021

MAJOR M&R WATERFRONT - USCG ALAMEDA (SUB-BIDS ONLY)

Addenda: 6

1/4/21 11:00 AM 20-03266 Alameda \$1,000,000 to \$5,000,000 **State-Federal**

Plan Issuer: Talion Construction 951-506-9290 951-506-6264
Prebid Conf: 12/10 @ 10 AM. SECURITY: Contractors to complete a Base Alameda Request Form for all attendees (including all Subcontractors) to Brian Lock at brian.lock@talionconstruction.com no later than 48 hours before schedule site visit to ensure site access is granted Contract #: 70Z08821RPQQ02300

Provide specialized cathodic protection (CP) technical expertise, underwater inspection services, and all labor, materials, and equipment necessary to inspect and repair existing CP pile jacket systems, install additional CP pile jacket systems, test and certify function of all CP systems, replace/install depleted bulk anodes, and prepare and re-coat existing fender system steel frames at US Coast Guard Base Alameda, Alameda, CA.

PREQUAL: MB ROCK HALL COLD RM CONDENSING UNITS - UCSF

Addenda: 1

1/4/21 2:00 PM 20-03238 San Francisco \$570,000 **Hospital**

Plan Issuer: UCSF - Laurent Mais laurent.maisjr@ucsf.edu 000-000-0000 000-000-0000
Contract #: PRJ-000231

This Project was started due to the existing cold rooms in Rock Hall having inconsistencies in holding temperature. The condensers and evaporators have reached the end of their useful lives and are needing to be replaced. The existing cold rooms at Rock Hall are having to have their equipment run constantly due to the system that was installed, this is causing a large stress on the air cooled system. For this reason Rock Hall will have a Water Cooled system installed rather than a new air cooled replacement.

PLEASE NOTE: The Prequalification Questionnaire will be submitted via BuildingConnected. To request an Invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc> and join the "Bid Opportunity" and change your status to bidding.

NEW PREQUAL: STANDBY GENERATOR SYSTEM INSTALLATION

Addenda: 0

1/4/21 2:30 PM 20-03472 San Rafael \$430,000 **Public Works**

Plan Issuer: Las Gallinas Valley Sanitary District ihuang@lgsd.org 415-472-1734 000-000-0000
Prebid Conf: Site Visit: Please call or email Irene Huang, P.E. to RSVP at (415) 472-1734 or ihuang@lgsd.org Contract #: 21300-03

The Las Gallinas Valley Sanitary District (DISTRICT) currently lacks comprehensive emergency backup power for three (3) small pump stations in the collection system. The DISTRICT is requesting Statement of Qualifications (SOQ) from qualified contractors for the design and installation of diesel-powered emergency generators to provide backup power for the following pump stations:

1. Adrian - Adrian Way (Near Candy's Park), San Rafael
2. McPhail - Near 1590 Vendola Dr, San Rafael
3. Northgate Industrial Park - Near 153 Paul Drive, San Rafael

Contractors having any questions or Requests for Information regarding the bid package/process, may direct them, in writing or via email, to the contact person below no later than 2:30 PM (PST) on December 28, 2020.

Irene Huang, P. E.
Las Gallinas Valley Sanitary District
101 Lucas Valley Road, Suite 300
San Rafael, CA 94903
Phone: 415-472-1734
Email: ihuang@lgsd.org

Cc: Michael P. Cortez, P. E.
Email: mcortez@lgsd.org

CUSTODIAL AND RELATED SERVICES AT SAN FRANCISCO FEDERAL BUILDING

Addenda: 4

1/4/21 4:00 PM 20-03371 San Francisco **State-Federal**

Plan Issuer: US General Services Administration - Specialized Contracts Section 415-522-3100 000-000-0000
Prebid Conf: 12/1 @ 10:30 AM Contract #: 47PK0221R0004

The Contractor shall provide all management, supervision, labor, materials, supplies and equipment (except as otherwise provided), and shall plan, schedule, coordinate and assure effective performance of all services described herein. The Contractor will be required to provide management, custodial and grounds maintenance related services during the initial twelve (12) months of service in accordance with the requirements of this solicitation and prices for basic and alternate services.

Contact for Questions: Tania Ramsay at 415-522-3354
Email: tania.ramsay@gsa.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP GYMNASIUM MAINTENANCE - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHS)

Addenda: 1

SCOL73 **1/4/21 5:00 PM** 20-03395 San Jose **School**

Plan Issuer: East Side Union High School District (ESUHS) 408-347-5100
 Prebid Conf: Site Walk Through 12/16 @ 7:30AM (Oakgrove HS, 285 Blossom Hill Road, San Jose); 12/16 @ 9:15AM (Evergreen Valley HS, 3300 Quimby Road, San Jose); 12/16 @ 11AM (Overfelt HS, 1835 Cunningham Avenue, San Jose); 12/16 @ 12PM (Mt Pleasant HS, 1750 S. White Road, San Jose) Contract #: GP032021

ESUHS is looking to negotiate a contract with a vendor who can provide sanding and refinishing of hardwood floors at several of our locations.

Project Contact For Questions: Phuong Nguyen 408-347-5073
 Email: nguyenph@esuhsd.org

RFP MERV 13 AIR FILTERS - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHS)

Addenda: 1

SCOL74 **1/4/21 5:00 PM** 20-03397 San Jose **School**

Plan Issuer: East Side Union High School District (ESUHS) 408-347-5100

Provide air filters.

Project Contact For Questions: Phuong Nguyen 408-347-5073
 Email: nguyenph@esuhsd.org

MAIN HANGER REROOF & REPAIR AT AIRSTA SAN FRANCISCO (SUB BIDS REQUESTED)

Addenda: 3

1/4/21 9:00 AM 20-03373 San Francisco **Commercial**

Plan Issuer: Talion Construction brian.lock@talionconstruction.com 951-506-9290 951-506-6264
 Prebid Conf: 12/21 @ 9 AM (Site Visit / Job Walk has been CANCELLED per Add #2 recvd 12-18-20) Contract #: 70Z08821RPQQ01 400

SCOPE OF WORK: Provide all inspection, design, labor, materials, and equipment necessary to; repair spalling concrete, repair water damage at steel columns on mezzanine level, repair skylights and replace roof(s) at AIRSTA San Francisco Hanger Building. The work includes, but is not limited to, the following:

- A. Tear off roof system down to existing concrete deck on lower, mezzanine and upper hanger roofs including; roofing, flashing, substrates and insulation.
- B. Restore any cosmetic damage to cast-in-place concrete at deck, curbs and parapets including; removal of spalled and loose concrete, cleaning of exposed reinforcement, patching of spalled surfaces and general cleaning of all surfaces to receive new roofing system.
- 1) Contractor to provide Unit Cost for 100 linear feet of nonstructural crack repair.
- 2) Contractor to patch existing spalled concrete at overhead interior structural slabs at mezzanine level as indicated.
- C. Remove exterior and interior substrate at structural steel columns on mezzanine level as indicated to expose extent of water damage. Remove all rust from steel and apply rust inhibitive primer over exposed steel. Restore substrate at interior and exterior walls as required. Install new flashing at exterior beam and wall connections to prevent any water intrusion. Apply sealant, prime and paint all exposed surfaces.
- D. Inspect existing skylights and provide repair design, shop drawings and construction as required to restore existing skylights to prevent further water intrusion. See Section 01 21 00 DESIGN DEVELOPMENT AND PROJECT MANAGEMENT.
- E. Ensure existing roof mounted mechanical, electrical and communications equipment remains operational during construction. Provide any necessary protection of existing equipment to avoid any shutdowns of Coast Guard operations. Coordinate any disturbance of equipment with COR prior to commencing work.
- F. Furnish and install new 2-ply modified bitumen and thermoplastic roof system engineered for 120 mph wind uplift with 20 year leak free warranty including; tapered insulation, cover board, flashings, expansion joints, modified bitumen base membrane, thermoplastic cap sheet, metal counter-flashing and copings.
- G. Resurface metal substrate of existing standing seam roofs at mezzanine level including; replace fasteners, flashing and install liquid-applied roofing system as indicated.
- H. Ground metal roofs and flashing and other metal items on the roof to the existing grounding system in accordance with NFPA 70. See Section 01 21 00 DESIGN DEVELOPMENT AND PROJECT MANAGEMENT.
- I. Replace existing roof drains, heads and wire strainers to match.
- J. Clean and flush out storm water system.

Bidders:

Herman Construction Group, Inc.	General Contractor	Ph: 858-277-7100	Fax: 858-277-2500
Talion Construction	General Contractor	Ph: 951-506-9290	Fax: 951-506-6264

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 05, 2021

ASBESTOS, MOLD AND LEAD-BASED PAINT ABATEMENT

Addenda: 0

1/5/21 10:00 AM 20-03449 San Luis Obispo

Public Works

Contract #: C5609854-D

The Contractor shall furnish all labor, including travel and per diem, materials non-consumable supplies, transportation, equipment, and every other item of expense necessary to perform abatement of asbestos, mold and lead based paint specified herein on an as-needed and emergency basis for the California Department of Corrections and Rehabilitation, California Mens Colony (CMC), located at Highway 1 North, San Luis Obispo, California, 93409.

Project Contact: Katrina Rood 916-255-5692
Email: Katrina.Rood@cdcr.ca.gov

MOTCO ACCESS CONTROL POINT (ACP) GATE 1

Addenda: 7

1/5/21 10:00 AM 20-03122 Concord

\$10,000,000 to \$25,000,000

State-Federal

Plan Issuer: US Army Corps of Engineers - Sacramento District

916-557-5201 000-000-0000

Prebid Conf: 11/17 @ 10 AM at 5110 Port Chicago Hwy, Concord. Please contact Contract Specialist for the required forms in order to get on base. The last day to request forms will be 12 noon, November 6, 2020. All information must be submitted to Contract Specialist by 12 noon, November 9, 2020

Contract #: W9123821R0005

Construction work includes includes a Visitor Control Center (VCC), Gate House, Overwatch Booths, Guard Booths, vehicle and truck inspection canopies, roadways, parking, lighting, traffic control signals, passive and active vehicle barriers with comprehensive control systems, electronic security systems, information systems, Intrusion Detection System (IDS) installation, Uninterrupted Power Supply (UPS), Backup Generator, and Energy Monitoring Control Systems (EMCS) connections and other work.

Contact for Questions: Julie Maxwell (Contract Specialist) at 916-557-7989
Email: julie.maxwell@usace.army.mil

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Anderson Burton Construction	General Contractor	Ph: 805-481-5096	Fax: 805-473-8890
BME Construction	General Contractor	Ph: 925-822-8311	Fax: 510-208-1966
Herman Construction Group, Inc.	General Contractor	Ph: 858-277-7100	Fax: 858-277-2500
Martin Brothers Construction	General Contractor	Ph: 916-381-0911	Fax: 916-381-0611
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.E. Lyons Construction	General Contractor	Ph: 925-658-1600	Fax: 925-949-4658
Walsh Construction	General Contractor	Ph: 925-627-1700	Fax: 925-944-9860

CENTRAL PARK AQUA ADVENTURE POOL RE-PLASTERING (REBID)

Addenda: 0

1/5/21 2:00 PM 20-03432 Fremont

\$375,000

Public Works

Plan Issuer: City of Fremont - Engineering Department

510-494-4700 510-494-4721

Contract #: 21-020

The project scope consists of mobilization, maintenance of traffic and access, general demolition of existing pool plastering and selected pool entry stairs and handrails at selected locations, modification of those selected entry stairs ("to Alameda County Public Health Department Code") including extending top stair width, removal and relocation of existing stair lights and entry handrails as needed, installation of pool plaster surfacing, removal and repair of damaged waterline tile as needed, restriping of lap pool, and other such items or details that are required per plans, standard specifications and these special provisions.

Contact for Questions: Andrew Mayes at 510-494-4741
Email: amayes@fremont.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

INSTALLATION OF CURB RAMPS AT VARIOUS LOCATIONS

Addenda: 1

1/5/21 2:00 PM 20-03322 Antioch \$390,000 **Public Works**
 Plan Issuer: City of Antioch - Public Works Department 925-779-7050 925-779-7062
 Contract #: 409-7

The work shall generally consist of constructing concrete curb ramps in existing sidewalks. Additional work shall include, but not be limited to, removing and replacing concrete sidewalk, curb, gutter, valley gutter, existing facilities, asphalt concrete paving, reconstructing storm drain catch basin tops, replacing pavement marking and markers, traffic control, and water pollution control.

Contact for Questions: In writing via email at cip@antiochca.gov

Bidders:

Dutch Contracting, Inc.	General Contractor	Ph: 916-436-5422	Fax: 916-823-3122
FBD Vanguard Construction, Inc.	General Contractor	Ph: 925-245-1300	Fax: 000-000-0000
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
Sandstone Environmental Engineering Inc.	General Contractor	Ph: 510-334-7932	Fax: 000-000-0000
Sposeto Engineering Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
TNB Construction	General Contractor	Ph: 925-757-3660	Fax: 925-757-3731

NEW LOS GATOS HIGH SCHOOL SITE IMPROVEMENTS-LOS GATOS SARATOGA JOINT UNION HIGH SCHOOL DISTRICT

Addenda: 0

SCOL100 1/5/21 2:00 PM 20-03469 Los Gatos **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390
 Prebid Conf: 12/29/20 @ 1PM
 Site improvements.

Project Contact For Questions: Theresa Novotny

Email: theresa@greystonewest.com

Bidders:

Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Legion Contractors, Inc.	General Contractor	Ph: 415-655-3535	Fax: 415-638-6163
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

PAVEMENT PLUGS AND LEVELING COURSES AT VARIOUS LOCATIONS

Addenda: 1

1/5/21 2:00 PM 20-03323 Antioch \$2,250,000 **Public Works**
 Plan Issuer: City of Antioch - Public Works Department 925-779-7050 925-779-7062
 Contract #: 709-1

This Capital Improvement Project consists, in general, of furnishing all permits, materials, labor, tools, supplies, equipment, transportation and superintendence necessary to perform pavement rehabilitation and all other work specified in the project Special Provisions and Standard Specifications.

Contact for Questions: In writing via email at cip@antiochca.gov

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
B & M Builders, Inc.	General Contractor	Ph: 916-638-8626	Fax: 916-352-6944
Carone & Company, Inc.	General Contractor	Ph: 925-602-8800	Fax: 925-602-8801
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PROCUREMENT OF PORTABLE TRACTION POWER SUBSTATIONS - BART #15EK-230

Addenda: 5

1/5/21 2:00 PM 20-02886 Oakland \$18,000,000 to \$18,500,000 **Public Works**
 510-464-6544

Plan Issuer: BART-Bay Area Rapid Transit District

510-464-6544

Prebid Conf: 9/23 @ 10 AM (via Zoom)

Contract #: 15EK-230

The procurement under this Contract, in general, consists of furnishing all labor, material, accessories, and incidentals to provide traction power equipment for three (3) complete portable traction power substations (PTPSSs) with an option to procure equipment for one (1) additional PTPSS. Each PTPSS will be comprised of multiple houses and shall include all cabling and equipment necessary to interconnect the houses for a complete functional PTPSS, all as specified in the Contract Specifications and Contract Drawings. The equipment procured under this Contract will be installed by The District.

Questions: Leon G Berry-Lawhorn at (510) 464-7546, or by email at: lberryl@bart.gov

REGNART CREEK TRAIL PRIVACY FENCING PROJECT - CITY OF CUPERTINO

Addenda: 0

SCOL47 **1/5/21 2:00 PM** 20-03435 Cupertino \$850,000 **Public Works**
 408-777-3354 408-777-3333

Plan Issuer: City of Cupertino - DPW

Contract #: 2020-14

Construction of fencing along Regnart Creek from Pacifica Drive to East Estate Drive.

Project Contact For Questions: David Stillman

Email: davids@cupertino.org

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
---------------------	--------------------	------------------	-------------------

REGNART CREEK TRAIL PROJECT - CITY OF CUPERTINO

Addenda: 1

SCOL92 **1/5/21 2:00 PM** 20-03417 Cupertino \$1,830,000 **Public Works**
 408-777-3354 408-777-3333

Plan Issuer: City of Cupertino - DPW

Contract #: 2020-13

Construction of a multi-use trail adjacent to Regnart Creek from Pacifica Drive to East Estate Drive.

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Jos. J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Redwood Engineering Construction	General Contractor	Ph: 925-819-2960	Fax: 650-369-5258
Silicon Valley Paving	General Contractor	Ph: 408-210-0588	Fax: 408-286-2488
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

NEW ROLLING HILLS MIDDLE SCHOOL HVAC REPLACEMENT & ADA LIFT REBID - CAMPBELL UNION SCHOOL DISTRICT

Addenda: 0

SCOL62 **1/5/21 2:00 PM** 20-03458 Los Gatos \$440,000 **School**
 408-300-5160

Plan Issuer: Aedis Architects

Prebid Conf: Optional 12/17 @ 1:30PM

Contract #: 2020009 & 2020009.01

Rolling Hills Middle School HVAC Replacement - Bid Package

Replacement of HVAC at Rolling Hills M.S. in Buildings F and G with associated prepwork and finishes.

Rolling Hills Middle School ADA Lift - Bid Package

Removal of one stairway and installation of new wheelchair lift at an existing stage, associated modifications to finishes, and electrical items.

Project Contacts For Questions:

Janelle Selness Email: jselness@aedisarchitects.com

Michelle Netzley Email: mnetzley@aedisarchitects.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW SLO ANIMAL SERVICES FACILITY - PACKAGE 2 BUILDING & LANDSCAPING (SUB-BIDS ONLY) **Addenda: 0**
1/5/21 2:00 PM 20-03471 San Luis Obispo **Commercial**
Plan Issuer: F&H Construction estimating@f-hconst.com 209-931-3738 209-931-4427

The San Luis Obispo Animal Shelter Services Facility is a Design-Build project. F&H Construction and LDA Partners have teamed up to design and construct this new facility.

Package 2 Includes the Building and Landscaping the MEP trades are already under contract

Commitment to Skilled and Trained Workforce - Each subcontractor must comply with Public Contract Code Section 22164(c) and 2601(c), the D-BE shall provide an enforceable commitment to the County that the D-BE and its subcontractors at every tier will use a skilled and trained workforce as specified in Public Contract Code Section 22164(c). Each D-BE, by submitting its Proposal to the County, agrees that if selected to provide the County with evidence, on a monthly basis while the Project is being performed, that the D-BE and its subcontractors are complying with the requirements of Public Contract Code Section 22164(c).

This project requires Prevailing Wage.

Should you have any questions, please contact Stephen Seibly at sseibly@f-hconst.com or at 209-931-3738.

Please send all bids to estimating@f-hconst.com.

NEW VAPAHCS REPLACE DEAERATOR TANK HEATER - DEPARTMENT OF VETERANS AFFAIRS **Addenda: 1**
SCOL59 1/5/21 2:00 PM 20-03456 Menlo Park **State-Federal**
Plan Issuer: Department of Veterans Affairs 000-000-0000 000-000-0000
Prebid Conf: Site Visit 12/22 @ 10AM Contract #: 36C26121R0023
Deaerator Tank heater dome replacement for the Veterans Affairs Palo Alto Health Care System (VAPAHCS).

Project Contact For Questions: Charee Harris 775-788-5511
Email: charee.harris@va.gov

Bidders:

Strategic Industry, Inc.	General Contractor	Ph: 559-419-9481	Fax: 559-419-9482
Talion Construction	General Contractor	Ph: 951-506-9290	Fax: 951-506-6264

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #2 **Addenda: 0**
1/5/21 5:00 PM 20-03440 Paso Robles **Public Works**
Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
Contract #: DPW 20-27A

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of landscape maintenance services in Maintenance Area #2 of the Paso Robles Landscape & Lighting District – Zone 1, Sub Areas 1, 4, 6, 18, 19, 47, 51, 56, 58, 69A, 69B, 69C, 69D, 91 and 115.

Project Contact: Freda Berman
E-mail: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #3 **Addenda: 0**
1/5/21 5:00 PM 20-03441 Paso Robles **Public Works**
Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
Contract #: DPW 20-27B

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #3 of the Paso Robles Landscape & Lighting District – Zone 10A, Sub Areas 13 and 67; Zone 11, Sub Areas 32, 38, 39, 48, 57, 75, 76A and 76B; Zone 14, Sub Areas 33 and 40; and Standalone Sub Areas 37, 64, 103, 116 and 117.

Project Contact: Freda Berman
Email: fberman@prcity.com

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #5

Addenda: 0

1/5/21 5:00 PM 20-03442 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27C

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #5 of the Paso Robles Landscape & Lighting District – Zone 2, Sub Areas 2A-1, 2C-2, 2D, 2E, 2F and 15; Zone 3, Sub Areas 20, 25 and 30; Zone 12, Sub Areas 3, 54, 70A, 70B, 70C and 89; and Standalone Sub Area 112.

Project Contact: Freda Berman
Email: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #6

Addenda: 0

1/5/21 5:00 PM 20-03443 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27D

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #6 of the Paso Robles Landscape & Lighting District – Zone 4, Sub Areas 5 and 27; Zone 7A, Sub Areas 45A, B, C, D and E; Zone 7B, Sub Area 21; Zone 7C, Sub Area 63; Zone 13A, Sub Area 7; Zone 13B, Sub Area 22; Zone 13C, Sub Area 46; Zone 14, Sub Area 50; and Standalone Sub Areas 73, 86 and 101.

Project Contact: Freda Berman
Email: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #7

Addenda: 0

1/5/21 5:00 PM 20-03444 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27E

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #7 of the Paso Robles Landscape & Lighting District – Zone 14, Sub Areas 8, 11 and 43; Standalone Sub Areas 9, 44, 49, 59, 68, 74, 81, 88, 98, 102, 106 and 110.

Project Contact: Freda Berman
Email: fberman@prcity.com

Wednesday, January 06, 2021

2021 ANNUAL SIDEWALK GAP CLOSURE & CURB RAMP IMPROVEMENTS - CITY OF GILROY

Addenda: 0

SCOL65 1/6/21 1:30 PM 20-03331 Gilroy

Public Works

Plan Issuer: City of Gilroy - DPW

408-846-0234

Contract #: 21-PW-267

Removal and replacement of existing curb ramps, curb and gutter, and sidewalks to meet ADA compliance; minor asphalt replacement and pavement striping; curb markings; stormwater management; and other incidentals thereto, in various locations.

Project Contact For Questions: Gary Heap
Email: gary.heap@cityofgilroy.org

Bidders:

McKim Corporation

General Contractor

Ph: 408-848-8700

Fax: 408-848-8778

Tri-Valley Excavating

General Contractor

Ph: 408-442-4286

Fax: 925-862-0905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ALMA CULTURAL LANDSCAPE REHABILITATION BEAR CREEK REDWOODS OPEN SPACE PRESERVE - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD) Addenda: 7

SCOL11 **1/6/21 11:00 AM** 20-03160 Santa Clara County \$4,000,000 **Public Works**
 Plan Issuer: Midpeninsula Regional Open Space Dist -MPROSD 650-691-1200

Prebid Conf: MAND Mandatory 11/18, 12/2, 12/4 @ 11AM (RSVP to Luke Mulhall at 650-691-1200 Contract #: #2011-002 or lmulhall@openspace.org by 11:00 AM on the day prior to receive directions)

Provide construction services for the rehabilitation of the cultural landscape and associated structures at the Alma site within Bear Creek Redwoods (BCR) Open Space Preserve.

Project Contact For Questions: Scott Reeves 650-772-3465
 Email: sreeves@openspace.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
California Plus Engineering Inc.	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Coastwide Environmental Tech.	General Contractor	Ph: 831-761-5511	Fax: 831-761-5513
D-Line Constructors, Inc.	General Contractor	Ph: 510-251-6400	Fax: 510-251-6401
Graniterock	General Contractor	Ph: 408-590-0207	Fax: 408-365-9548
Jos. J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
Yerba Buena Engineering & Construction	General Contractor	Ph: 415-822-4400	Fax: 415-822-1300

ACCESS CONTROL & INTRUSION ALARM MAINTENANCE & REPAIR SERVICES Addenda: 0

1/6/21 2:00 PM 20-03421 Pleasanton **Public Works**

Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000
 Contract #: 2020-409

The scope of services is outlined below with additional information provided in the Exhibits:

- Approximately 78 doors with access-controlled doors
- All systems shall be supervised by contractor for trouble conditions
- Response time for trouble conditions shall be less than 24 hours
- Contractor shall provide a detailed drawing of equipment, location, type and model number of all access control and intrusion items in each building covered under the Maintenance Agreement within the first six months of the agreement
- Installation of access control and integration of new equipment into existing systems
- After hours emergency call-out response, office hours are 7 a.m. to 4 p.m., M – F
- User access programming and handling all aspects of the administration of the system including but not limited to, Opening/Closing Reports, Event Buffer Reports and User Access Reports

Contact for Questions: Daniel Villasenor at dvillasenor@cityofpleasantonca.gov

CHEMICALS FOR THE ADVANCED WATER PURIFICATION FACILITY (AWPF) Addenda: 0

1/6/21 2:00 PM 20-03237 Monterey County **Public Works**

Plan Issuer: Monterey One Water yohana@my1water.org 831-883-6182 831-883-0516

Supply and delivery of eight different chemicals required for the 5 million gallon per day (mgd) product water capacity Advanced Water Purification Facility (AWPF), known as the Pure Water Monterey Groundwater Replenishment Project.

Questions: Yohana@my1water.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FIRE ALARM MAINTENANCE & REPAIR SERVICES

Addenda: 0

1/6/21 2:00 PM 20-03419 Pleasanton

Public Works

Plan Issuer: City of Pleasanton - Engineering

925-931-5650 000-000-0000

Contract #: 2020-408

The scope of services is outlined below with additional information provided in Exhibits A and B:

- Provide inspection, testing, and maintenance in accordance with NFPA 72 and in accordance with the most recently adopted edition. In addition, contractor must test the fire alarm system in accordance with NFPA 72 2016 Ed – annual testing of fire alarm devices and appliances.
- Conduct all quarterly testing of City Fire Alarms including Annual System Testing
- Conduct all quarterly and yearly testing of wet pipe systems
- Complete and submit NFPA required forms and reports filed with authority having jurisdiction and copies to the City of Pleasanton Support Services Division
- Provide maintenance of all City alarms including communication between panels in the field and monitoring center, battery maintenance, and device maintenance as needed
- Install new or replace existing Fire Alarm Control Panels
- Ability to work on wireless reporting/notification systems approved for use on Fire Alarms
- Ability to draw up plans for approval for new or replacement installations of systems to meet current code requirements

Contact for Questions: Daniel Villasenor at dvillasenor@cityofpleasantonca.gov

LIBERTY HIGH SCHOOL ADMINISTRATION AND STUDENT COMMONS PROJECT

Addenda: 4

1/6/21 2:00 PM 20-03272 Brentwood

\$16,000,000

School

Plan Issuer: Liberty Union High School District

925-634-2166 000-000-0000

Contract #: 1783.00

Prebid Conf: MAND 12/4 @ 10 AM at Liberty High School, 850 2nd Street, Brentwood

Project provides a new 9,705 square foot Administration and Student Services Building, a modernization of the existing 3,709 square foot A Wing Building, partial demolition and modernization of the existing Cafeteria Building (7,790 square feet) and new addition to the Cafeteria Building (1,540 square feet of Student Commons and associated site development). The new Administration and Student Services Building includes offices, break rooms, toilet rooms and related spaces. The building is construction Type 5B, wood framed, fully sprinklered for B occupancy. The modernization of the A Wing Building includes selective demolition, installation of new finishes and fire sprinklers, transaction windows. Existing building is wood framed A-3 occupancy. The modernization and new construction of the Cafeteria Building includes partial building demolition, selective demolition of the remaining portion of the building, installation of new finishes, fire sprinklers, windows and openings, kitchen equipment, electrical, mechanical and plumbing items. Existing building is concrete wood framed for an A-2 occupancy. The site development includes selective demolition and provision of parking lot with passenger drop-off/loading, concrete paved walkways, plaza and amphitheater, construction yard, landscaping, bio-swales, site lighting, and fencing.

PLEASE NOTE: PREQUALIFICATION OF PRIME CONTRACTORS AND MEP SUBCONTRACTORS IS REQUIRED FOR THIS PROJECT. ALL BIDDERS MUST HAVE RECEIVED PRIOR PREQUALIFICATION APPROVAL FROM THE DISTRICT IN ORDER TO SUBMIT A BID FOR THIS PROJECT.

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 408-244-2220
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
Diede Construction, Inc.	General Contractor	Ph: 209-369-8255	Fax: 209-368-0600
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
GCCI General Contractors, Inc.	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 000-000-0000
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
SW Allen Construction, Inc.	General Contractor	Ph: 916-344-2098	Fax: 916-344-0307
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
Zovich & Sons Inc.	General Contractor	Ph: 925-775-4227	Fax: 925-238-0428

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP REDWOOD CITY PUBLIC LIBRARY MEETING ROOM FURNITURE REPLACEMENT - CITY OF REDWOOD CITY

Addenda: 0

SCOL23 **1/6/21 2:00 PM** 20-03411 Redwood City
 Plan Issuer: City of Redwood City, Engineering

650-780-7380

Public Works

Contract #: LIB 20-01

Library meeting rooms furniture replacement.

Project Contact For Questions: Derek Wolfgram
 Email: dwolfgram@redwoodcity.org

RFQ - ARCHITECT FOR MORRISON HALL, RECITAL HALL 125 REFURBISHMENT PROJECT - UC BERKELEY

Addenda: 1

1/6/21 2:00 PM 20-03337 Berkeley

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273

000-000-0000

School

Contract #: 12799A

The University of California, Berkeley is seeking an executive architectural consultant to prepare a Conceptual Study, develop Construction/Permit Documents, and provide Construction Administration services to refurbish the Recital Hall 125 (aka Elkus Room) in Morrison Hall. A Visioning Study has been completed which established the Department of Music's priorities for refurbishment of this historic space. The scope of work, sequence/phasing, materials and aesthetics need further revision and development.

Contact for Questions: Martha Ramirez at memramirez@berkeley.edu

NEW UPGRADE ENTRY DOORS FOR SINGLE POINT OF ENTRY AT VA HOSPITAL SAN FRANCISCO (SUB BIDS REQUESTED)

Addenda: 5

1/6/21 2:00 PM 20-03473 San Francisco

Plan Issuer: Strategic Industry, Inc. vyanovsky@strategicindustry.us

\$250,000 to \$500,000

559-419-9481

559-419-9482

Public Works

Contract #: 36C26121R0004

The San Francisco Veterans Affairs (VA) Health Care System has a requirement to improve door security at the Medical Center at 4150 Clement St, San Francisco CA 94121. The purpose of this project, generally, is to upgrade entry doors and physical access control at the Medical Center to enable the activation of a single point-of-entry into buildings, as required. The scope includes:

- i) Remove existing doors and install new doors/frames
- ii) Install new card readers
- iii) Install video intercom
- iv) Install push button combo locks
- v) Configure the P2000 system

Prevailing Wage

Bidders:

Strategic Industry, Inc.

General Contractor

Ph: 559-419-9481

Fax: 559-419-9482

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

E.S.E.R. 2014 FIRE STATION 2 GENERATOR REPLACEMENT

Addenda: 5

1/6/21 2:30 PM 20-03246 San Francisco

\$830,000

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Prebid Conf: 12/9 @ 1 PM (via Microsoft Teams. See Invitation to Bid for meeting participation instructions) Contract #: 0000003919

As part of the Earthquake, Safety and Emergency Response Program to replace obsolete generators, this Project involves the replacement of an emergency diesel generator at Fire Station No. 2 which will be mounted on new rooftop equipment pad with integrated "belly" fuel tank. The scope of work includes, but is not limited to, installation of a new remote fuel fill station, equipment to be installed in new alcove within exterior wall at south alley, modification to existing electrical service, modification/removal of existing underground fuel piping, and installation of new generator, piping, and accessories on the roof.

Questions: Sherry Katz, Project Manager, at (415) 654-0651.

Bidders:

Angotti & Reilly, Inc.	General Contractor	Ph: 415-575-3700	Fax: 415-575-1470
Argo Construction, Inc.	General Contractor	Ph: 415-850-0857	Fax: 415-358-8460
Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
Cal Elite Builders	General Contractor	Ph: 707-759-5541	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
MH Construction Management Co, Inc.	General Contractor	Ph: 415-558-9778	Fax: 415-558-9612
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	Fax: 800-622-9144
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Rubicon General Contracting	General Contractor	Ph: 415-206-7740	Fax: 415-206-1750
Trico Construction & Development	General Contractor	Ph: 415-543-2100	Fax: 415-543-2106
Zoleman Construction, Inc.	General Contractor	Ph: 650-642-4883	Fax: 650-802-9902

RFP ON-CALL CIVIL ENGINEERING SERVICES

Addenda: 0

1/6/21 4:00 PM 20-03232 Mill Valley

Public Works

Plan Issuer: City of Mill Valley, DPW

415-388-4033

Contract #: 1111720-0096

The City of Mill Valley ("City") is requesting proposals from qualified organizations to assist the City with on-call Civil Engineering Services. The City intends to issue up to three, three-year term contracts with the option to renew at the end of the third year for up to two additional years, for these services, to be used as the need arises. Services will be used for a variety of small and medium projects.

Questions: Faryal Saiidnia, Project Manager, at (415) 384-4830, or by email at: fsaiidnia@cityofmillvalley.org

RFP ON-CALL GEOTECHNICAL ENGINEERING SERVICES

Addenda: 0

1/6/21 4:00 PM 20-03233 Mill Valley

Public Works

Plan Issuer: City of Mill Valley, DPW

415-388-4033

Contract #: 1111720-0098

The City of Mill Valley ("City") is requesting proposals from qualified organizations to assist the City with on-call Geotechnical Engineering Services. The City intends to issue up to three, three-year term contracts with the option to renew at the end of the third year for up to two additional years, for these services, to be used as the need arises. Services will be used for a variety of small and medium projects.

Questions: Faryal Saiidnia, Project Manager, at (415) 384-4830, or by email at: fsaiidnia@cityofmillvalley.org

RFP PROFESSIONAL DESIGN SERVICES FOR HOMESTEAD ROAD & NORTH DE ANZA BOULEVARD TRAFFIC SIGNAL MODIFICATION - CITY OF CUPERTINO

Addenda: 0

SCOL57 1/6/21 4:00 PM 20-03384 Cupertino

Public Works

Plan Issuer: City of Cupertino - DPW

408-777-3354

408-777-3333

Installation of new traffic signal poles and mast arms for northbound and southbound traffic, to be located on the northeast and southwest corners of the intersection, respectively. Project also includes removal of existing median signal poles, and the construction of new wheelchair ramps, pedestrian controls, new conduit and conductors, project signs, and other related work.

Project Contact For Questions: David Stillman 408-777-3294

Email: davids@cupertino.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ - LAGUNA CREEK DIVERSION RETROFIT PROJECT

Addenda: 0

1/6/21 4:00 PM 20-03347 Santa Cruz

Public Works

Plan Issuer: City of Santa Cruz

831-420-5160 831-420-5161

Contract #: CWO 2020-004

The City of Santa Cruz Water Department is prequalifying Prime Contractors (prospective bidders) for the Laguna Creek Diversion Retrofit Project (Project) located at 3030 Smith Grade in the community of Bonny Doon in unincorporated Santa Cruz County. The Project would involve the Laguna Creek Diversion Facility, an existing water supply source generally consisting of a small masonry dam and passive diversion into a flume and pipeline. The Project would involve construction of a new intake structure with an embedded Coanda screen at the downstream face of the dam. Other components of the Project would include tree removal and site preparation, construction of a coffer dam and stream bypass system, installation of intake structure appurtenances, a new valve control vault and diversion pipeline, new monitoring and control equipment, riprap bank stabilization along the creek bank, and site access and safety improvements.

Bidders:

Brannon Corporation

General Contractor

Ph: 408-294-2910

Fax: 408-294-2920

NEW RFP DESIGN SERVICES FOR TWO (2) NEW FORCE MAINS AT LA HONDA LIFT STATION - WEST COUNTY WASTEWATER DISTRICT

Addenda: 0

1/6/21 9:00 AM 20-03465 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2020-007

The District is seeking proposals from motivated, qualified and experienced firms to quickly prepare design plans and specifications for two (2) force mains in the same trench to serve the La Honda Lift Station. The District has an aggressive time schedule that will require a final design within 30 days of contract execution.

Contact for Questions: Gordon Times at 510-662-3617

Email: gtimes@wccd.org

Thursday, January 07, 2021

SANTA CRUZ HIGH SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

1/7/21 10:00 AM 20-03229 Santa Cruz

School

Plan Issuer: Bartos Architecture ns@bartosarchitecture.com

650-340-1221 000-000-0000

Contract #: 2020-11

Prebid Conf: MAND 11/24 @ 10am- site

Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette

Email: cm@bartosarchitecture.com

Bidders:

CRW Industries, Inc

General Contractor

Ph: 831-426-0743

Fax: 831-466-9597

Elco Electric

General Contractor

Ph: 408-434-6601

Fax: 408-434-6615

Guerra Construction & Engineering, Inc

General Contractor

Ph: 408-279-2027

Fax: 408-279-2044

Kent Construction

General Contractor

Ph: 408-846-5550

Fax: 408-846-5660

Lewis & Tibbitts Inc.

General Contractor

Ph: 408-925-0220

Fax: 408-925-0240

Pueblo Construction, Inc.

General Contractor

Ph: 831-905-1798

Fax: 831-641-0586

AS NEEDED SPOT SEWER REPLACEMENT NO. 41

Addenda: 5

1/7/21 2:00 PM 20-03356 San Francisco

\$9,100,000

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org

415-551-4603 000-000-0000

Contract #: WW-698

Prebid Conf: 12/21 @ 10 AM (Teleconference meeting at: <https://sfgwater.bluejeans.com>. Enter meeting ID # & click Join. The meeting ID # is: 751 514 976. To participate by phone, dial +1-408-915-6290 & enter the meeting ID followed by the # key)

The objective of the Project is to provide contingency-based as-needed replacement of sections of existing sewer pipelines on short notice at locations to be determined within the City and County of San Francisco. The Work is to be performed in San Francisco, California.

Bidders:

Cratus, Inc.

General Contractor

Ph: 415-939-2840

Fax: 415-520-6037

Harty Pipelines, Inc,

General Contractor

Ph: 415-585-6023

Fax: 415-585-6023

Insituform

General Contractor

Ph: 925-408-3815

Fax: 000-000-0000

J Flores Construction Company, Inc.

General Contractor

Ph: 415-337-2934

Fax: 415-337-2937

K J Woods Construction, Inc.

General Contractor

Ph: 415-759-0506

Fax: 415-468-1359

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

BID 1841 DISTRICT-WIDE CHILLER MAINTENANCE & REPAIRS - Foothill De Anza Community College District

Addenda: 3

SCOL61 **1/7/21 2:00 PM** 20-03321 Los Altos Hills, Cupertino **School**

Plan Issuer: Foothill - DeAnza Community College District 408-864-5888

Prebid Conf: MAND Mandatory 12/10 @ 10AM (RESERVATIONS REQUIRED Meet at Parking Lot Contract #: 1841
1G - Foothill College Campus)

District wide Annual Chiller Maintenance and Repairs consisting of manufacturer's recommended chiller preventative maintenance services at its two main college campuses in Los Altos Hills and Cupertino.

Project Contact For Questions: Annette Perez 650-949-6163
Email: perezannette@fhda.edu

NEW MAMA GANACHE TI (SUB-BIDS ONLY)

Addenda: 0

1/7/21 2:00 PM 20-03491 San Luis Obispo **Commercial**

Plan Issuer: RYMAC General Contracting, Inc. Estimating@rymacgci.com 661-932-4488 000-000-0000

Construction of new retail sales area (1st Floor) and Kitchen (Basement).
PROJECTED START – Late January 2021

SCOPES OF WORK: Concrete Coatings & Polish, Wood Framed Walls, Drywall, Insulation, Doors/Frames/Hardware, Paint, Cabinetry, Solid Surface Counter Tops, Ceramic Tile, Plumbing, HVAC, Electrical

Alternate: Metal Stud Framed Walls in Lieu of Wood

Bidders:

RYMAC General Contracting, Inc. General Contractor Ph: 661-932-4488 Fax: 000-000-0000

POSTPONED - EMERGENCY GENERATOR DESIGN BUILD PROJECT

Addenda: 1

1/7/21 2:00 PM 20-03350 Hayward **Public Works**

Plan Issuer: Hayward Area Recreation & Park District 510-881-6715 000-000-0000

Prebid Conf: MAND 12/14 at 1-4 PM and 12/15 @ 10-1 PM at 1099 E Street, Hayward Contract #: 20-104

*** PROJECT HAS BEEN POSTPONED ***

The work shall include, but not limited to, all materials, labor and equipment necessary to complete the design and construction of the Project as set forth in Exhibit A - Scope of Work. This shall include, but is not limited to, management, supervision, design services, surveying, verifying field conditions, construction, labor, materials, equipment, furnishings, tools, construction equipment and machinery, utilities, transportation, inspections, testing, QA/QC, all required permits, concrete pads, structures, trenching, fuel tanks, electrical connections, testing of the installed system, and all other services as required to provide a complete system emergency generator for the District Office.

Contact for Questions: Darcie DeLashmutt at 510-750-4723
Email: deld@haywardrec.org

Bidders:

Innovative Project Solutions General Contractor Ph: 510-364-9491 Fax: 000-000-0000

NEW REMODEL SUITE D, E, F - OAKLAND (SUB-BIDS ONLY)

Addenda: 2

1/7/21 2:00 PM 20-03498 Oakland **Commercial**

Plan Issuer: Proforma Construction, Inc. bill.mcferran@proformaco.com 925-249-3467 925-426-2444

Prebid Conf: 12/30 @ 1-3 PM

Construction of new cultivation rooms within existing suites.

RFB BOARD UP SERVICES - CITY OF MOUNTAIN VIEW

Addenda: 0

SCOL71 **1/7/21 2:00 PM** 20-03389 Mountain View **Public Works**

Plan Issuer: City Of Mountain View, Purchasing 650-903-6324

Contract #: R210981

Provide board up services.

Project Contact For Questions: Laz Cabrera 650-904-6435
Email: Lazaro.Cabrera@MountainView.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP - TRAFFIC SIGNAL MAINTENANCE SERVICES

Addenda: 0

1/7/21 2:00 PM 20-03374 Monterey

Public Works

Plan Issuer: City of Monterey-Traffic Engineering Division renny@monterey.org 831-646-3473 831-646-3474

The City desires to obtain the services of licensed electrical firms which specialize in providing traffic signal, emergency repairs, non-emergency routine preventative maintenance, and scheduled repairs including new equipment upgrades and installation work and ad-hoc electrical work. The City of Monterey is responsible for the operation of 56 traffic signals, 24 radar speed feedback signs, 1 lighted crosswalk, 6 rectangular rapid flashing beacon systems and 6 flashing beacons. The City has also installed or is in the process of installing SCOOT adaptive system on arterials.

NEW SAN RAFAEL HIGH SCHOOL NEW STEAM BUILDING DEMO PACKAGE (SUB BIDS REQUESTED)

Addenda: 1

1/7/21 2:00 PM 20-03489 San Rafael

School

Plan Issuer: Alten Construction, Inc bids@altenconstruction.com 510-234-4200 510-234-4221

Prebid Conf: 12/29 @ 9 AM

Description of work: Abatement of the building and demo as described in the attached documents.
 Safe off / disconnection of all utilities including, but not limited to, Power / Signal / Fire alarm / Gas / Water / Sewer / Storm Drain.
 Demolition and removal of all debris of the building / foundation.
 Foundation: remove all the existing foundation and the caissons tops at Minus Five feet from finish floor of the existing building.
 Backfill with the existing soil all the holes left in the ground from the work, compact to 90% and leave site sloped to ensure no ponding of water will occur.

SEP MUD-ROTARY MONITORING WELLS INSTALLATION

Addenda: 1

1/7/21 2:00 PM 20-03438 Paso Robles

Public Works

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Contract #: DPW 20-28

The work shall include but is not limited to construction and testing of up to three (3) four-inch diameter monitoring wells in accordance with these Specifications and to the satisfaction of the City all as shown on the plans and/or as specified herein.

TELEGRAPH AVENUE COMPLETE STREET PROJECT

Addenda: 4

1/7/21 2:00 PM 20-03298 Oakland

\$5,857,000 Public Works

Plan Issuer: City of Oakland - DPW 510-238-3961 000-000-0000

Prebid Conf: 12/14 @ 10 AM via teleconference, 602-580-9319. Access Code is 2104016 Contract #: 1003233

Construction of infrastructure improvements for pedestrian and bicycle environment. Features include sidewalk extensions, raised islands, ADA compliant curb ramps, pedestrian median refuges, and crosswalk improvements. Bicycle features include protected bike lanes, protected intersections, and bike parking facilities. Additional components include geometric realignment, traffic signal modifications, rapid rectangular flashing beacons (RRFB), ITS infrastructure, signing and striping, and pavement repair.

Location: Telegraph Avenue, between Thomas L. Berkley Way and 42nd Street.

Contact for Questions: Edmond Siu at 510-238-3172

Email: esiu@oaklandca.gov

Bidders:

Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
D-Line Constructors, Inc.	General Contractor	Ph: 510-251-6400	Fax: 510-251-6401
Gallagher & Burk Inc	General Contractor	Ph: 510-261-0466	Fax: 510-261-0478
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Ray's Electric	General Contractor	Ph: 510-577-7700	Fax: 510-577-7706
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Sposeto Engineering Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
St. Francis Electric, LLC	General Contractor	Ph: 510-639-0639	Fax: 510-639-9116

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MIDDLEFIELD ROAD IMPROVEMENT PROJECT NORTH FAIR OAKS AREA - COUNTY OF SAN MATEO Addenda: 5

SCOL83	1/7/21	2:30 PM	20-03042	San Mateo County	\$28,932,760	Public Works
Plan Issuer: County of San Mateo - DPW					650-363-4100	
Prebid Conf: Non-Mandatory 11/12 @ 10AM (Via Microsoft Teams)					Contract #: OD420	
Construction of an underground joint trench; sanitary sewer replacement; widen sidewalks; replace existing turn lanes, bike lanes, and parallel parking.						

Project Contact For Questions: Monika Raman 650-599-1465
 Email: mraman@smcgov.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Gordon N. Ball, Inc.	General Contractor	Ph: 925-838-5675	Fax: 925-838-5915
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Leo Tidwell Excavating Corp.	General Contractor	Ph: 805-466-5832	Fax: 805-466-5838
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Pacific Underground Construction	General Contractor	Ph: 408-977-1655	Fax: 408-977-1659
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799
Walsh Construction	General Contractor	Ph: 925-627-1700	Fax: 925-944-9860

OCEANO SAFE ROUTES TO SCHOOL

Addenda: 0

1/7/21	3:00 PM	20-03370	Oceano	\$317,305	Public Works
Plan Issuer: County of San Luis Obispo				805-781-5200	805-781-1074
				Contract #: 300600.03	

This project will place new concrete curb, gutter, and sidewalk at Paso Robles Street, and Wilmar Avenue between 15th Street and 19th Street adjacent to Oceano Elementary School in Oceano, CA. Work includes new concrete curb, gutter, sidewalk, driveways, cold plane asphalt concrete road surfaces, placing hot mix asphalt, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

Bid Contact: Trisha Wright (805) 781-5287
 Email: twright@co.slo.ca.us

Bidders:

Cen-Cal Construction	General Contractor	Ph: 661-399-3759	Fax: 661-399-3812
JJ FISHER CONSTRUCTION INC	General Contractor	Ph: 805-928-8300	Fax: 805-928-8310
S. Chaves Construction, Inc.	General Contractor	Ph: 805-543-9340	Fax: 805-543-9341

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP SENIOR CENTER FLOOR RENOVATION - CITY OF DUBLIN

Addenda: 1

1/7/21 4:00 PM 20-03166 Dublin

Public Works

Plan Issuer: City of Dublin - Parks & Community Services

925-556-4500

000-000-0000

This RFP is for services to be performed at the Dublin Senior Center located at 7600 Amador Valley Blvd, Dublin, CA 94568. More specifically, the floor in the approximately 4,558 square foot ballroom located at the North end of the facility.

The current, or existing floor, is a strand bamboo flooring. Structurally, the floor appears to be in good condition, but is showing signs of wear as it is now more than 15 years old. There are numerous indentation and other markings, as well as two significant cracks that appear to align with the concrete floor expansion joints.

The City is of Dublin is considering installation of one on the following: luxury vinyl flooring, engineered hardwood flooring, or strand bamboo flooring. Color and final product specifications are TBD. Alternative products may be considered, pending the minimum qualities listed below are met.

The ballroom includes a raised stage with a finished floor and stairs. All material necessary to provide a finished look in the entire room shall be provided. This includes reducers, nosing, thresholds, transition pieces, trim and any other necessary materials to provide a finished look in all doorways, closets, and junctions with existing baseboard will be required.

Contact for Questions: Liz Elliott at 925-556-4512
Email: liz.elliott@dublinca.gov

Friday, January 08, 2021

RFQ FOR SPECIALTY CONSTRUCTION MANAGER SERVICES AT RISK

Addenda: 0

1/8/21 10:00 AM 20-03315 Seaside

School

Plan Issuer: CSUMB rcarlisle@csumb.edu

831-582-4169

831-582-4436

Prebid Conf: 12/16 @ 10am- East of Bldg 73

The Trustees of The California State University are requesting Statements of Qualifications (SOQ) from interested and qualified construction managers (Respondents) to provide pre-construction and construction services for the above named Project. The Trustees will select a construction manager (general contractor) using a two-step process: (1) this Request for Qualifications (RFQ) from which Respondents may submit SOQ to the Trustees, and (2) the Request for Proposals (RFP) which the Trustees will issue to the shortlisted firms.

Project Contact: Reyola Carlisle
Email: rcarlisle@csumb.edu

REHABILITATION OF SANITARY SEWER LIFT STATIONS B31P AT BERTH 20 AND D04P AND D05P AT BERTHS 55-56

Addenda: 2

1/8/21 12:00 PM 20-03363 Oakland

\$750,000

Public Works

Plan Issuer: Port of Oakland

510-627-1364

000-000-0000

Prebid Conf: 12/14 @ 1:30 PM via Zoom. Site Tour: 12/15 @ 11 AM. Bidders who wish to participate in the site tour must register with Tyler Brown at tbrown@portoakland.com no later than 12:00 noon on December 14, 2020, to confirm.

Contract #: 2020-09M1

Project consists generally of the rehabilitation of three existing sewer lift stations, including replacement of electrical and mechanical equipment, installation of new concrete structures, installation of new electrical conduits, and all associated work necessary to provide complete and functional lift stations, all in accordance with the Contract Documents.

Contact for Questions: Tyler Brown at 510-627-1663
Email: tbrown@portoakland.com

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
Pipe & Plant Solutions, Inc	General Contractor	Ph: 888-978-8264	Fax: 866-977-2642
SilMan Construction	General Contractor	Ph: 510-347-4800	Fax: 510-347-4801

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

EAST STREET AND METZ ROAD ROUNDABOUT

Addenda: 1

1/8/21 2:00 PM 20-03287 Soledad

Public Works

Plan Issuer: Yamabe & Horn Engineering JWatts@yhmail.com

559-244-3123

559-244-3120

The work includes the construction of a single-lane roundabout at the intersection of Metz Road and East Street, including construction of concrete curb and gutter, valley gutter, sidewalk, curb ramps, bicycle ramps, median islands, an inscribed circular island, water facilities, and storm drain facilities within the City of Soledad, Monterey County. Also included, the supplying of all labor, equipment, tools, and materials required to make the work complete and operable.

PREVAILING WAGE

Bidders:

DOD Construction	General Contractor	Ph: 661-366-8000	Fax: 661-366-8001
Don Chapin Co	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Papich Construction Company, Inc.	General Contractor	Ph: 805-473-3016	Fax: 805-473-2217
Precision Grade Inc.	General Contractor	Ph: 831-800-1602	Fax: 831-623-1002
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

REQUEST FOR PREQUALIFICATION OF DESIGN-BUILD ENTITIES FOR ADMINISTRATION BUILDING AND JAIL ANNEX DEMOLITION & REDEVELOPMENT

Addenda: 3

1/8/21 2:00 PM 20-03179 Martinez

\$50,000,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: MAND 12/3 @ 9 AM via Zoom

Contract #: 250-20006

The Project, located in Martinez, California, includes demolition and redevelopment at 651 Pine Street, and full or partial demolition and redevelopment of the 1944 annex to the Old Jail property at 650 Pine Street. The following components are generally anticipated (quantities and square footages are approximate):

- 651 Pine Street
 - Abatement and demolition of 12-story tower and attached 5-story north annex, 122,000 sf, vacated administration building
 - New 55,000 sf, 2-story County office building over 1-story of parking, LEED Gold Certified
- 650 Pine Street
 - Abatement and partial demolition of 30,000 sf, abandoned, 1944 annex to the Old Jail
 - New public plaza, Bay-Friendly rated
- Street improvements and sidewalk enhancement to Pine Street between Escobar and Main Streets
- Stormwater retention basin

Contact for Questions: Judith Wallace at judith.wallace@vanir.com

Bidders:

Peter Ellis Construction Services, Inc	General Contractor	Ph: 510-375-8584	Fax: 000-000-0000
--	--------------------	------------------	-------------------

REQUEST FOR PRE-QUALIFICATION SUBMITTALS FROM DESIGN-BUILD ENTITIES FOR DUBLIN TRANSIT CENTER PARKING GARAGE PROJECT

Addenda: 2

1/8/21 2:00 PM 20-03126 Dublin

Public Works

Plan Issuer: Alameda County General Services Agency (GSA)

510-208-9700

510-208-9711

Prebid Conf: MAND Virtual Mandatory Meeting: 11/30 @ 10 AM

Contract #: 18124

County of Alameda in partnership with Livermore Amador Valley Transit Authority (LAVTA) is seeking to develop a multi-level parking structure on a 2.4-acre County owned property (Parcel D-1) located at the Dublin Transit Center. This parcel is currently undeveloped, with a three-story residential building to the North, a five-story mixed-use building to the West, and the existing Dublin/Pleasanton BART Parking Garage to the South. The lot to the East of this parcel has not been developed, and plans have not been made for its use. The topography in the area is generally flat, and the site currently has a primarily pervious surface. The height of the proposed development is governed by the adjacent five story mixed-use development and the existing six-story Dublin/Pleasanton BART Parking Garage.

Contact for Questions: Hadi Hadjarzadeh at 510-208-9589

Email: hadi.hadjar@acgov.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR COMMERCIAL PROPERTY MANAGEMENT AT THE NOVATO ARTS CENTER AND CARLILE HOUSE

Addenda: 1

1/8/21 2:00 PM 20-03406 Novato
 Plan Issuer: City of Novato - DPW

415-899-8962

Public Works

Leasing/brokerage, maintenance coordination, contracting and oversight of light construction, financial administration, and tenant relations to be performed for two City properties of historical and architectural value; one functioning as an office and visitor's center; the other serving as a museum, art studio and restaurant complex.

Questions: Nancy Carlisle, City of Novato, at (415) 686-6835

RFP SUPPLY OF HEATING, VENTILATING, AIR CONDITIONING (HVAC) EQUIPMENT, SYSTEMS, & INSTALLATION SERVICES - CITY OF REDWOOD CITY

Addenda: 0

SCOL28 **1/8/21 2:00 PM** 20-03413 Redwood City

Public Works

Plan Issuer: City of Redwood City, Engineering

650-780-7380

Prebid Conf: Site Walkthrough Week of 12/14 (By Appointment Only- Email anair@redwoodcity.org to schedule)

Contract #: PWS 20-08

Provide heating, ventilating, and air conditioning equipment, systems and installation services to the Public Works Services Department.

Project Contact For Questions: Aaron Nair 650-780-7474
 Email: anair@redwoodcity.org

RFQ DESIGN-BUILD SERVICES FOR SEWER TREATMENT PLANT IMPROVEMENTS PROJECT - SFIA

Addenda: 4

SCOL106 **1/8/21 2:00 PM** 20-02913 San Francisco

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Non-Mandatory 10/8 @ 10AM (Via Microsoft Teams)

Contract #: 11576.66

Provide professional design services, to provide Design-Build Services for the Sewer Treatment Plant Improvements Project.

Project Contact For Questions: Katarina Lam
 Email: katarina.lam@flysfo.com

RFQ FOR GEOTECHNICAL ENGINEERING SERVICES - CITY OF BELMONT

Addenda: 0

SCOL10 **1/8/21 4:00 PM** 20-03343 Belmont

Public Works

Plan Issuer: City of Belmont-DPW

650-595-7425

Provide professional Geotechnical engineering services.

Project Contact For Questions: Leticia Alvarez

Monday, January 11, 2021

MAINTENANCE BUILDING IMPROVEMENTS PROJECT - SOUTH COUNTY REGIONAL WASTEWATER AUTHORITY (SCRWA)

Addenda: 0

SCOL32 **1/11/21 1:30 PM** 20-03352 Gilroy

Public Works

Plan Issuer: City of Gilroy - DPW

408-846-0234

Prebid Conf: Non-Mandatory 12/15 @ 9AM (Via Microsoft Team)

Contract #: 21-SCRWA-266

Construction and retrofit of an existing maintenance building with miscellaneous functional structures, yard piping, paving and site work needed to provide a complete project.

Project Contact For Questions: Billy Wong
 Email: billy.wong2@stantec.com

Bidders:

Strawn Construction, Inc

General Contractor

Ph: 408-286-1299

Fax: 408-286-1288

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFP TREE TRIMMING SERVICES - OAKLAND HOUSING AUTHORITY

Addenda: 0

1/11/21 10:00 AM 20-03475 Oakland

Public Works

Plan Issuer: Oakland Housing Authority

510-535-3110 510-535-3118

Contract #: 20-035

The Oakland Housing Authority (the "Authority") invites proposals from experienced Contractor(s) to provide tree removal, tree trimming, stump removal, and as needed emergency tree/debris removal services.

Contact for Questions: Jeanne Smith at 510-587-2123

Email: jsmith@oakha.org

RFQ REMOVE BULK OXYGEN STORAGE BLDG. 62

Addenda: 0

1/11/21 10:00 AM 20-03426 Livermore

State-Federal

Plan Issuer: Department of Veterans Affairs - VA Sierra Nevada Health Care System 000-000-0000 000-000-0000

Prebid Conf: 12/16 @ 10 AM at VA Palo Alto Health Care System, Bldg. 62, 4951 Arroyo Road, Livermore Contract #: 36C26121Q0188-01

Project #640A4-21-905: The contractor must provide all personnel, equipment, tools, materials, supervision, and other items and services necessary to Demolition the existing Bulk Oxygen tank and piping and alarm system and install a New Bulk Oxygen O2 Manifold system at Building #62. All components necessary to have a fully functioning Bulk Oxygen O2 Manifold system and Alarm system for the Department of Veterans Affairs Palo Alto Health Care System (VAPAHCS), at 4951 Arroyo Road Livermore Ca. 94550 building #62

PLEASE NOTE: THIS IS A TASK ORDER PROPOSAL REQUEST (TOPR). Proposals are being requested and shall ONLY be accepted from contractors who were awarded a Veterans Integrated Service Network 21 (VISN 21) Multiple Award Construction Contract Group1 from Network Contracting Office 21.

Contact for Questions: Charee Harris at 775-788-5511

Email: charee.harris@va.gov

Bidders:

Talion Construction General Contractor Ph: 951-506-9290 Fax: 951-506-6264

AS-NEEDED AMAG TECHNOLOGY ACCESS CONTROL SYSTEM SECURITY, LOCKSMITH, AND SOFTWARE INSTALLATION AND REPAIRS

Addenda: 0

1/11/21 2:00 PM 20-03340 Alameda County

Public Works

Plan Issuer: Alameda County General Services Agency - Building Maintenance Department 510-667-3045 510-667-3050

Prebid Conf: 12/17 @ 11 AM via Microsoft Teams Meeting Contract #: 901912

The Project consists of: The County is seeking qualified bidders who can provide AMAG Technology's Symmetry access control system security, locksmith, and software installation, maintenance, and repairs. This includes software and hardware licensing, vendor access support, system upgrades, hardware, maintenance, hardware upgrades, and new installations. A full range of door access control system services is required and will be requested on an on-call, as-needed basis by individually assigned Task Orders. Services to the County will include all maintenance, repairs, and support for existing systems and equipment. The maintenance services include all software, equipment, parts, labor, and onsite configuration expertise support.

Contact for Questions: Percy Irving at 510-667-3046

RESIDENTIAL HALLS BACKBONE UPGRADE - UC BERKELEY

Addenda: 5

1/11/21 2:00 PM 20-03173 Albany & Berkeley

\$550,000 School

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000

Prebid Conf: MAND First: 12/8 @ 9:30 AM at Residence Halls Unit 1, 2400 Durant Avenue, Berkeley. Second: 12/9 @ 9:30 AM at University Village, 1125 Jackson Street, Albany Contract #: 16112A

The scope of work includes, but is not limited to: The project will require contractors to pull, terminate, label, and test fiber optic cables per IST instructions and campus telecom standards. Contractors will need to utilize existing infrastructure to pull all fiber cables required. All work associated with this effort shall be done in adherence to the current UCB IST Telecom Standards.

Contact for Questions: Paul Oda at 510-642-9440

Email: poda@berkeley.edu

Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

SG Engineering General Contractor Ph: 415-818-4665 Fax: 415-466-6480

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP ROAD REHABILITATION AND PARKING LOT DESIGN PRELIMINARY ENGINEERING AND DESIGN SERVICES - CITY OF PINOLE Addenda: 2

1/11/21 4:00 PM 20-03448 Pinole

Public Works

Plan Issuer: City of Pinole - Public Works pubwks@ci.pinole.ca.us

510-724-9010 000-000-0000

Contract #: 011121

The City of Pinole is requesting proposals (RFP) for Preliminary Engineering and Design services to advance several road projects and a parking lot design to the construction phase.

Contact for Questions: Tamara Miller at 510-724-9017

Email: tmiller@ci.pinole.ca.us

RFQ ON-CALL PROFESSIONAL CONSULTING SERVICES FOR QUALIFIED CONSULTING ARBORISTS - CITY OF MENLO PARK Addenda: 0

SCOL42 1/11/21 5:00 PM 20-03227 Menlo Park

Public Works

Plan Issuer: City of Menlo Park - Engineering

650-330-6740

Provide consulting arborist services to the general public under the general direction of the Public Works Director or designee. The services would include projects involving conducting tree evaluation, plan review, appraisal, writing and tree risk assessment.

Project Contact For Questions: Joanna Chen 650-330-6764

Email: jpchen@menlopark.org

Bidders:

Mountain G Enterprises, Inc. dba Mountain G General Contractor
Engine

Ph: 916-633-3692

Fax: 916-313-3538

Tuesday, January 12, 2021

NEW BUBB ROAD SEPARATED BIKEWAY IMPROVEMENTS - CITY OF CUPERTINO Addenda: 0

SCOL46 1/12/21 2:00 PM 20-03484 Cupertino

\$813,000

Public Works

Plan Issuer: City of Cupertino - DPW

408-777-3354

408-777-3333

Contract #: 2020-06

Convert the existing type II bike lanes to protected bike lanes by installing physical separators/curbs between the bike lane and vehicular traffic.

Project Contact For Questions: Marlon Aumentado 408-777-3215

Email: marlona@cupertino.org

Bidders:

GradeTech, Inc. General Contractor
Granite Rock Company General Contractor

Ph: 510-733-0390

Fax: 510-733-0389

Ph: 408-574-1400

Fax: 408-365-9548

CAREER EDUCATION BUILDING - SAN JOSE CITY COLLEGE DISTRICT (SJCC) Addenda: 2

SCOL43 1/12/21 2:00 PM 20-03284 San Jose

School

Plan Issuer: Flint Builders, Inc. bidding@flintbuilders.com

916-757-1000

916-797-7400

Prebid Conf: Optional 12/23 @ 11AM

Flint Builders, Inc., the selected Design-Build Entity.

Design-Build subcontractors for the scopes: Glazing/Exterior Cladding; Electrical, Elevator; and Fire Sprinkler. Design-Assist subcontractors for the scopes: Structural Steel; Site Utilities; Demo/Abatement; Structural Concrete. Demolition of one existing CT 101 restroom building, new underground wet & dry utilities, construction of new 4-story building, renovation of building 200, and associated surface improvements. LEED Platinum and Zero Net Energy is the requirement.

Project Contact For Questions: David Garner

Email: dgarner@flintbuilders.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FRANKLIN MODERNIZATION AND DEFERRED MAINTENANCE PROJECT

Addenda: 7

1/12/21	2:00 PM	20-03358	Oakland	\$8,000,000	School
Plan Issuer: University of California Office of the President				510-587-6333	000-000-0000
Prebid Conf: MAND 12/16 @ 10 AM via Zoom. An Optional Site Work: 12/29 @ 2 PM by appointment only. The bidders must request a spot to Jihee Lee via e-mail, jihee.lee@ucop.edu, no later than 12 noon Monday 12/28/20.				Contract #: CP00004	

Tenant improvement to 9 floors of 1111 Franklin to modernize work environment to accommodate the changing needs of the organization. The scope includes the following:

- The improvements include modest reconfigurations of offices, conference rooms, support spaces, and their associated MEP and life safety works.
- The replacement of finishes - painting and flooring
- The upgrade of technology - vertical and horizontal cables for network and voice systems, WIFIs, and A/V systems.
- Path of travel improvements for accessibility
- Approximate SF is 183,806 SF.

BIDDER QUALIFICATIONS: To allow the University to evaluate bidders, each bidder must submit with its bid, a Contractor's Special Statement of Experience.

Contact for Questions: Jihee Lee at jihee.lee@ucop.edu

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
BHM Construction	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
California Plus Engineering	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Marvin Collins Construction	General Contractor	Ph: 510-741-2100	Fax: 510-741-2105
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705

GEOTECHNICAL TESTING AND INSPECTION SERVICES FOR THE FIRST STREET RELIEF SEWER AND PIPELINE REHABILITATION PROJECT **Addenda: 0**

1/12/21	2:00 PM	20-03434	Richmond		Public Works
Plan Issuer: Veolia Water West Operating Services, Inc.				510-412-2001	510-215-1360

Veolia Water West Operating Services, Inc. operates and maintains the City of Richmond's Wastewater Treatment Facility (WWTF) and the associated sewer collection system. Consultant will perform Testing and Inspection Services during construction of the City of Richmond/Veolia's First Street Relief Sewer and Pipeline Rehabilitation Project construction project and act as the Independent Testing Consultant and Laboratory for the project.

Contact for Questions: Steven Suskind at 510-680-0478

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

M.P. BROWN ELEMENTARY SCHOOL PLAYGROUND, PARKING & ADMIN RENOVATION REBID - JEFFERSON ELEMENTARY SCHOOL DISTRICT

Addenda: 0

SCOL84 **1/12/21 2:00 PM** 20-03399 Daly City **School**
 Plan Issuer: Weston Miles Architect 408-779-6686 408-778-9417

Prebid Conf: MAND Mandatory 1/5 @ 10AM (Only Pre-Qualified Contractors will be permitted to bid)

Remodeling of existing school, renovating of playground, parking lots and renovation of admin building. Demo existing asphalt play court, playground, fences and gates. Install new exterior fences and gates, asphalt play court, playground, staff and visitor parking lots, student drop off, walkways and courtyard. Demo existing interior classrooms including non-structural walls and restroom. Remodel existing interior for new admin and health office. Two new single use restrooms in admin office. Remodel existing storage space into new Boys and Girls multi-user restrooms. Install new DSA pre-approved shade structures. New hardscape and landscaping.

Project Contact For Questions: Katarina Schriener
 Email: katarina@wmarchitects.com

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
ERA Construction, Inc.	General Contractor	Ph: 510-830-5955	Fax: 510-743-4153
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139

MARINA FINGER DOCK CONSTRUCTION

Addenda: 0

1/12/21 2:00 PM 20-03396 Berkeley **Public Works**

Plan Issuer: City of Berkeley - Purchasing purchasing@ci.berkeley.ca.us 510-981-7320 000-000-0000

Prebid Conf: 12/18 @ 11 AM

Contract #: 21-11427

This IFB is for the fabrication, delivery, and installation of timber dock floats and related items, and for the demolition and disposal of the designated existing concrete finger docks. Fabrication shall take place at the vendor's place of business; delivery shall be to the project site and shall include placement of floats into the water.

Contact for Questions: Sean Crothers at scrothers@cityofberkeley.info

MUSSEL ROCK 2019 GABION WALL STORMWATER MAINTENANCE PROJECT - CITY OF DALY CITY

Addenda: 1

SCOL26 **1/12/21 2:00 PM** 20-03366 Daly City **Public Works**
 Plan Issuer: City Of Daly City, Engineering 650-991-8064

The work includes removal and replacement of existing gabion wall, with associated earthwork and grading, relocating and covering existing landfill material onsite, cleaning out the existing silting basin and repairing the fallen drainage standpipe, replacing and rerouting the storm drain system from the upper landfill, installing HDPE pipe and connections, removing existing manholes/catch basins, installing new manhole/catch basins, resetting and replacing half round corrugated metal pipe.

Project Contact For Questions: David Rogers

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
ETIC, Inc.	General Contractor	Ph: 925-602-4710	Fax: 925-602-4720
Farallon Company	General Contractor	Ph: 415-892-7760	Fax: 415-892-6871
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

RFP - DESIGN, PROCURE AND INSTALL PLAYGROUND EQUIPMENT AND FALL ZONE MATERIAL

Addenda: 0

1/12/21 2:00 PM 20-03428 Grover Beach **Public Works**

Plan Issuer: City of Grover Beach publicworks@grover.org 805-473-4520 805-489-9657

Contract #: 1004

Work is to include the design of a play system at the current play area, as well as the installation of commercial grade playground equipment, equipment footings, drainage materials, landing mats, and fall zone material.

Project Contact: publicworks@groverbeach.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP DESIGN CONSULTANT FOR 2022 WEST OF 101 PAVEMENT REHABILITATION - CITY OF SOUTH SAN FRANCISCO Addenda: 3

SCOL91 **1/12/21 2:00 PM** 20-03416 South San Francisco **Public Works**
 Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000
 Prebid Conf: Non-Mandatory 12/17 @ 2PM (Via Zoom Conference) Contract #: st2201
 Professional engineering and design services to facilitate a rehabilitation project of all eligible streets west of 101.

Project Contact For Questions: Angel Torres
 Email: angel.torres@ssf.net

SAN RAMON VALLEY HIGH SCHOOL IRON HORSE TRAIL FENCE REPLACEMENT Addenda: 2

1/12/21 2:00 PM 20-03385 Danville **School**
 Plan Issuer: San Ramon Valley Unified School District - Facilities 925-552-2960 000-000-0000
 Prebid Conf: 12/15 @ 10 AM at San Ramon Valley High School, 501 Danville Boulevard, Danville Contract #: 834
 (Meet in front of the Administration Office Building)

The Work includes, but is not limited to: Demolish existing chain link fence and install approximately 1745 feet of new 7-foot tall, 1" mesh chain link fence. All existing fence posts and footings are to be removed.

Contact for Questions: Rick Kendrick at rkendrick@srvusd.net

Bidders:

ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254

I STREET GARAGE PROJECT Addenda: 1

1/12/21 2:30 PM 20-03401 Livermore **Public Works**
 Plan Issuer: City of Livermore - Engineering \$14,000,000 925-960-4500 000-000-0000
 Prebid Conf: 12/15 @ 10 AM via Zoom Contract #: 2017-15

Construction of a 275 space, three level parking garage. The project also includes connections and modifications to an existing garage, improvements to I Street from Railroad Avenue, landscaping, infrastructure for electric vehicle chargers, stairwells, parking count technology, security cameras, wet and dry utilities, fire protection, lighting, and jack-and-bore sewer crossing under the railroad.

Contact for Questions: Edward Reyes at eireyes@cityoflivermore.net

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
Shames Construction	General Contractor	Ph: 925-606-3000	Fax: 925-606-6656

RFB ON-CALL PLUMBING SERVICES - CITY OF MOUNTAIN VIEW Addenda: 0

SCOL67 **1/12/21 3:00 PM** 20-03388 Mountain View **Public Works**
 Plan Issuer: City Of Mountain View, Purchasing 650-903-6324
 Contract #: R211244

Provide on-call plumbing services.

Project Contact For Questions: Kim Truong 650-903-6324
 Email: kim.truong@mountainview.gov

NEW RFP GRANT AVENUE BOLLARD INSTALLATION Addenda: 0

1/12/21 3:00 PM 20-03492 Novato **Public Works**
 Plan Issuer: City of Novato - DPW 415-899-8962
 Prebid Conf: 1/5 @ 10 AM (Meet at the Cain Lane parking area adjacent to Reichert Ave, approximately 801 Cain Lane)

Design/Build project to procure and install a fixed configuration of decorative bollards in the sidewalk of Novato's downtown retail area for pedestrian safety and traffic control.

Questions: Lyle Waite at (415) 899-8283, or by email at: lwaite@novato.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PALO ALTO HIGH SCHOOL HW-CW PIPE REPLACEMENT - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD)

Addenda: 0

SCOL49 **1/12/21 4:00 PM** 20-03319 Palo Alto \$3,400,000 **School**
 Plan Issuer: Palo Alto Unified School District- PAUSD 650-329-3927

Prebid Conf: MAND Mandatory 12/15 & 12/18 @ 10AM (Campus Administration Building (Tower) Visitors Parking Lot)

Replace the existing deteriorated site piping and convert the system to a closed-loop.

Project Contact For Questions: Rinaldo Veseliza
 Email: rinaldo@fs3h.com

Bidders:

Cal Pacific Construction General Contractor Ph: 415-824-8871 Fax: 650-557-1239

RFP: MOKELUMNE AQUEDUCT PROTECTIVE STRUCTURE AT WAPA 500KV TRANSMISSION LINE CROSSING - EBMUD

Addenda: 0

1/12/21 4:00 PM 20-03360 Brentwood

Public Works

Plan Issuer: EBMUD-East Bay Municipal Utilities District 510-287-1040

Prebid Conf: MAND 12/17 @ 1 PM

Contract #: AQU 2001

It is the intent of these specifications, terms, and conditions to describe a wooden protective structure system (Guard Structure) which protects the District's Mokelumne Aqueducts at the Western Area Power Administration's 500 kVolt Transmission line crossing.

Work Includes:

- Remove the northern protective structure poles and crossarms which were damaged by wildfire.
- Provide four (4) new 60-foot Class 2 wood poles, three (3) new 36-foot glued laminated wood crossarms, and any required hardware that is missing or damaged from the existing northern protective structure.
- Reconstruct the northern protective structure using materials described above.
- Waste disposal of all materials is the responsibility of the Contractor.

Questions: Douglas Hooper, Assistant Superintendent of Aqueduct at (209) 946-8009, or by email at: douglas.hooper@ebmud.com

Bidders:

Ranger Pipelines, Inc. General Contractor Ph: 415-822-3700 Fax: 415-822-3703

RFP - GENERAL ON-CALL ARCHITECTURAL AND ENGINEERING SERVICES

Addenda: 0

1/12/21 5:00 PM 20-03348 Santa Cruz

Public Works

Plan Issuer: Santa Cruz Metro Transit District ealvey@scmtd.com 831-426-0199 831-469-1958

Contract #: 21-03

Santa Cruz METRO intends to secure an agreement with a qualified firm to provide General On-Call Architectural and Engineering (A&E) Services for various projects on a Task Order basis. The selected A&E firm shall provide on-call multi-discipline engineering, design, architectural and construction management support services for various Santa Cruz METRO small and larger projects, including planning and investigative work.

General inquires following the deadline can be emailed to Greg Willis, Purchasing Manager, at gwillis@scmtd.com, faxed to (831) 469-1958, or mailed to 110 Vernon Street, Santa Cruz, CA 95060.

Wednesday, January 13, 2021

KATHERINE SMITH S. KINDER & PRIMARY PLAYGROUND MODERNIZATION - EVERGREEN ELEMENTARY SCHOOL DISTRICT

Addenda: 1

SCOL34 **1/13/21 10:00 AM** 20-03355 San Jose **School**
 Plan Issuer: Evergreen Elementary School District 408-270-6800

Prebid Conf: MAND Mandatory 12/18 @ 10AM

Remove (E) resilient safety surfacing (Softile) and replace with (N) resilient safety surfacing and associated site paving.

Project Contact For Questions: Mike Butler

Email: mbutler@eesd.org

Bidders:

101 Builders, Inc. General Contractor Ph: 408-842-3355 Fax: 408-727-2779
 Guerra Construction & Engineering, Inc General Contractor Ph: 408-279-2027 Fax: 408-279-2044
 Redgwick Construction Company General Contractor Ph: 510-792-1727 Fax: 510-792-1728

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CAPITOLA AVENUE SIDEWALK IMPROVEMENTS - SCHEDULE A

Addenda: 0

1/13/21 11:00 AM 20-03354 Capitola \$116,000 **Public Works**
 Plan Issuer: City of Capitola 831-475-7300 831-479-8879

Construct sidewalk improvements on Capitola Avenue from California Street north to mid-block in Capitola Village to improve ADA access for pedestrians. The project includes reconstructing the curb, gutter, sidewalk, and a new retaining wall on the north side of Capitola Avenue.

PREVAILING WAGE

Project Contact: Kailash Mozumder
 Email: kmozumder@ci.capitola.ca.us

Bidders:

Don Chapin Co	General Contractor	Ph: 831-444-4133	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

DOMESTIC WATER SYSTEM PROCESS BUILDING FIRE PROTECTION

Addenda: 2

1/13/21 2:00 PM 20-03062 Hollister **Public Works**
 Plan Issuer: City of Hollister mike.chambless@hollister.ca.gov 831-636-4365 831-636-4366
 Prebid Conf: 11/5 @ 10am- Submit request for video conference attendance by e-mail to toni.warner@hollister.ca.gov

This project includes the following work:

Electrical

- Relocation of control equipment in process building control center room
- Rerouting of existing conduit, conductors, and cabling

Fire Alarm

- New fire alarm system in each of the building on site
- New circuiting to HVAC damper actuators
- New shunt trip main breakers in the main electrical equipment in the process building with supervisory inputs from the new fire alarm system in MCC room 102

Fire Protection

- New FE-25 clean agent fire protection system in the motor control center room
- New HVAC damper actuators
- Room sealing guidance

Project Contact: Mike Chambless
 Email: mike.chambless@hollister.ca.gov

Bidders:

Jacob Construction & Design	General Contractor	Ph: 831-869-8100	Fax: 805-548-1995
Kent Construction	General Contractor	Ph: 408-846-5550	Fax: 408-846-5660
Lewis & Tibbitts Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
Marcus Bldg Systems Inc.	General Contractor	Ph: 831-636-8138	Fax: 831-636-8400
Mark Nicholson Inc.	General Contractor	Ph: 831-637-5728	Fax: 831-637-8648
Premier Builders Inc.	General Contractor	Ph: 408-847-4622	Fax: 408-847-4655
Robert F. Enz Construction, Inc.	General Contractor	Ph: 831-636-8179	Fax: 831-636-8192
San Jose Construction	General Contractor	Ph: 831-373-8711	Fax: 831-646-4956
Top Grade Construction	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Trincherro Construction Co., Inc.	General Contractor	Ph: 408-683-2503	Fax: 408-683-2819
Wattis Construction Co., Inc.	General Contractor	Ph: 408-293-3669	Fax: 408-298-9152

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FALLON SPORTS PARK - PHASE 3

Addenda: 2

1/13/21 2:00 PM 20-03393 Dublin \$8,200,000 **Public Works**
 Plan Issuer: City of Dublin - Public Works 925-833-6630 925-829-9248
 Prebid Conf: 12/17 @ 2 PM and 12/22 @ 10 AM at Fallon Sports Park, 4506 Lockhart Street, Dublin Contract #: PK0119

Work of this Contract for the Fallon Sports Park - Phase 3, City of Dublin, includes the construction of two little league fields, a cricket pitch, lighted batting cages, four volleyball courts, children's play area, landscaping and concrete paving. The work includes, but is not limited to, demolition, clearing and grubbing, earthwork, storm water pollution controls, miscellaneous metals, chain link fencing, playground equipment, sports equipment, scoreboard, site furnishings, pre-fab scorekeepers booth, electrical equipment and controls, lighting, asphalt concrete paving, concrete pavers, infield surfacing and clay, stabilized decomposed granite paving, signing and striping, synthetic turf, engineered wood fiber system, site concrete, irrigation soil preparation, hydroseeding, planting, sports field planting and preparation, and storm drainage.

Contact for Questions: Rosemary Alex at rosemary.alex@dublin.ca.gov

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Creative Builders	General Contractor	Ph: 707-763-6210	Fax: 707-658-2513
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
Duran & Venables, Inc.	General Contractor	Ph: 408-934-7300	Fax: 408-934-7310
G & G Builders, Inc.	General Contractor	Ph: 925-846-9023	Fax: 925-846-9152
Goodland Landscape Construction, Inc.	General Contractor	Ph: 209-835-9956	Fax: 209-835-9554
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
Robert A. Bothman Construction	General Contractor	Ph: 408-279-2277	Fax: 408-279-2286
Suarez & Munoz Construction	General Contractor	Ph: 510-782-6065	Fax: 510-782-6078
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

RFP FOR DAVID GLASS HOUSE PAINTING AND HISTORIC WINDOW RESTORATION

Addenda: 3

1/13/21 2:00 PM 20-03437 San Ramon **Public Works**
 Plan Issuer: City of San Ramon - Engineering 925-973-2670 000-000-0000
 Prebid Conf: MAND 12/21 @ 9 AM-11 AM in front of the David Glass House, 19953 San Ramon Valley Blvd., San Ramon Contract #: 925532

The City requires Painting and Historic Window Restoration ("Services") for the one-time historic preservation of the David Glass House, located on the Forest Home Farms property at 19953 San Ramon Valley Blvd, San Ramon, CA.

Contact for Questions: Jennifer Pachan at jepachan@sanramon.ca

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Aztec Constructors Inc dba Aztec Consultants	General Contractor	Ph: 925-837-1050	Fax: 925-837-1652
Corporate Project Management, Inc.	General Contractor	Ph: 415-318-0205	Fax: 877-599-2580
ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672

RFP LEASE-LEASEBACK CONTRACT FOR CHABOT ELEMENTARY SCHOOL - EXPANDED COVERED WALKWAY & PORTABLES RELOCATION PROJECT

Addenda: 1

1/13/21 2:00 PM 20-03293 Castro Valley **School**
 Plan Issuer: Castro Valley Unified School District - Facilities 510-537-3000 000-000-0000
 Prebid Conf: MAND 12/8 and 12/9 @ 10 AM via Zoom Contract #: G40-20/21

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Chabot Elementary School – Expanded Covered Walkway and Portables Relocation Project..

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Lynn Novak at lnovak@cv.k12.ca.us

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
-------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ FOR PUBLIC OUTREACH AND CONCEPTUAL DESIGN SERVICES FOR A SKATEPARK AT KEN MERCER SPORTS PARK

Addenda: 0

1/13/21 2:00 PM 20-03387 Pleasanton \$100,000 **Public Works**
 Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000
 Contract #: 1120820-0076

The City of Pleasanton is issuing a Request for Qualifications (RFQ) to interested firms to conduct public outreach and provide conceptual design services for either an additional skatepark, or the expansion of the existing skatepark, at Ken Mercer Sports Park.

Contact for Questions: Matt Gruber at 925-931-5672
 Email: mgruber@cityofpleasantonca.gov

RONALD M. GEORGE HVAC UPGRADES PROJECT

Addenda: 4

1/13/21 2:00 PM 20-03296 San Francisco \$2,000,000 **State-Federal**
 Plan Issuer: Department of General Services - Facilities Management Division 916-322-8779 000-000-0000
 Prebid Conf: MAND 12/9 @ 9 AM (meet at 350 McAllister St, Front Lobby, San Francisco) Contract #: 004566

Project comprises labor, material and services necessary for: Replace (2) two water cooled centrifugal chillers, (2) chilled water pumps, (2) two steam heat exchangers and (2) two condensate pumps. Replace (1) condensate return unit and DDC controls for new equipment. Install new power feeds and necessary electrical work associated with the new mechanical equipment. Anchor chillers to concrete pad and associated anchorage of piping. Demolish rated non-load bearing wall and build new rated non-load bearing wall.

Questions: Eric Waddell, Project Contact, at: eric.waddell@dgs.ca.gov

Bidders:

American Chiller Service	General Contractor	Ph: 510-414-4658	Fax: 000-000-0000
Bel Air Mechanical	General Contractor	Ph: 925-719-0444	Fax: 925-372-0680
Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Mark Scott Construction	General Contractor	Ph: 925-944-0502	Fax: 866-936-3604
Matrix HG, Inc.	General Contractor	Ph: 925-459-9200	Fax: 925-459-9220
Mesa Energy Systems	General Contractor	Ph: 510-670-1690	Fax: 510-670-1698
Peterson Mechanical, Inc.	General Contractor	Ph: 707-938-8481	Fax: 000-000-0000
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Sea Pac Engineering, Inc.	General Contractor	Ph: 213-268-9107	Fax: 213-487-6131
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SAFER TAYLOR STREET

Addenda: 4

1/13/21 2:30 PM 20-03307 San Francisco

\$10,500,000

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Prebid Conf: 12/10 @ 11 AM (Microsoft Teams Meeting. See Advertisement for Bids for meeting participation instructions) Contract #: 1000015751

The Work is located along Taylor Street from Turk Street to Ellis Street and at the intersection of Geary Street and Taylor Street in San Francisco, California, and consists of pavement renovation, curb ramp and bulb-out construction, sewer replacement, environmental, structural, subsidewalk basement, electrical, traffic signal, street and pedestrian lighting, landscape, streetscape, traffic control, and all related work.

Questions: Flora Law, Project Manager, at (628) 271-2446 or (415) 290-8929, or by email at: Flora.Law@sfdpw.org

Bidders:

A. Ruiz Construction	General Contractor	Ph: 415-647-4010	Fax: 415-285-9243
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Bannon Construction, Inc.	General Contractor	Ph: 415-642-4074	Fax: 000-000-0000
Basset Engineering	General Contractor	Ph: 415-597-6690	Fax: 000-000-0000
Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
Bay-Con Infrastructure	General Contractor	Ph: 415-580-1441	Fax: 415-329-3240
Cazadoro Construction Inc.	General Contractor	Ph: 415-466-6093	Fax: 415-349-4340
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Empire Engineering & Construction Inc.	General Contractor	Ph: 415-294-5100	Fax: 415-762-0170
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Harty Pipelines, Inc,	General Contractor	Ph: 415-585-6023	Fax: 415-585-6023
J. Flores Const. Co.	General Contractor	Ph: 415-337-2934	Fax: 000-000-0000
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
M Squared Construction	General Contractor	Ph: 415-661-6902	Fax: 415-661-6976
Marinship Development Interest, LLC	General Contractor	Ph: 415-852-1752	Fax: 415-282-5169
MH Construction Management Co, Inc.	General Contractor	Ph: 415-558-9778	Fax: 415-558-9612
Michael O'Shaughnessy Construction	General Contractor	Ph: 415-592-4017	Fax: 415-242-9334
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
R&S Construction Management Inc.	General Contractor	Ph: 415-872-9935	Fax: 415-534-6692
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
RK Engineering	General Contractor	Ph: 415-740-0165	Fax: 000-000-0000
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Ronald R Nelson Contractor, Inc.	General Contractor	Ph: 415-595-5678	Fax: 000-000-0000
Ronan Construction, Inc.	General Contractor	Ph: 415-779-5262	Fax: 415-449-3597
Sheeran Pipeline, Inc.	General Contractor	Ph: 415-742-4453	Fax: 000-000-0000
SubTerra Construction	General Contractor	Ph: 415-500-1685	Fax: 000-000-0000
Yerba Buena Engineering & Construction	General Contractor	Ph: 415-822-4400	Fax: 415-822-0900
Zoleman Construction, Inc.	General Contractor	Ph: 650-642-4883	Fax: 650-802-9902

RFP LEASE-LEASEBACK CONTRACT FOR PROCTOR ELEMENTARY SCHOOL - PHASE 2 MODERNIZATION PROJECT

Addenda: 1

1/13/21 3:00 PM 20-03294 Castro Valley

School

Plan Issuer: Castro Valley Unified School District - Facilities

510-537-3000

000-000-0000

Prebid Conf: MAND 12/8 and 12/9 at 1 PM via Zoom

Contract #: G37-20/21

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Proctor Elementary School Phase 2 Modernization Project.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Lynn Novak at Inovak@cv.k12.ca.us

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
-------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW CRESTON ST. APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

1/13/21	5:00 PM	20-03481	Paso Robles	\$2,500,000	Residential
Plan Issuer: J.W. Design & Construction, Inc. derek@jwdci.com				805-544-3130	805-781-3970

This application is for the construction of two new apartment buildings on a 39,204 sf property. Consistent with the previous (now expired) approval of PD 11-007, a single driveway is proposed to access the new residential units. For best use of the new building pads, 1 duplex (two stories) and 1 triplex (three stories) unit is proposed (total of five residential units). Each floor is a stacked 3-bedroom residential unit. Public and Private Open Space has been provided per the Zoning Ordinance. All buildings will be equipped with solar panels. In addition, EV charging stations will be provided. This Project is not part of Public Housing as defined in CBC Chapter 2.

Requesting all trades, new construction.

We will not be taking phone call for bidding purposes. All questions must be emailed to Derek@jwdci.com. I will get back to you within minutes.

Bidders:

J.W. Design & Construction, Inc. General Contractor Ph: 805-544-3130 Fax: 805-781-3970

Thursday, January 14, 2021

NEW BUILDINGS AT ARROYO HIGH SCHOOL AND SAN LORENZO HIGH SCHOOL PROJECT

Addenda: 2

1/14/21	1:30 PM	20-03137	San Lorenzo	\$4,800,000	School
Plan Issuer: San Lorenzo Unified School District - Purchasing				510-317-4680	000-000-0000
Prebid Conf: MAND 12/3 @ 9 AM at Arroyo High School, 15701 Lorenzo Avenue, San Lorenzo, followed by San Lorenzo High School, 50 E. Lewelling Blvd., San Lorenzo				Contract #: 20-20	

The Project consists of:

The work described in this document consists of projects on two separate campuses within the San Lorenzo Unified School District, as shown on the included plans.

The work at Arroyo High School will include the construction necessary for the fabrication and installation of 3 new, one-story, modular buildings and foundations as shown on the plans and specifications. The modular buildings include classrooms, restrooms, and a teaching kitchen, along with other support spaces including IT and janitor's rooms.

The work at San Lorenzo High School will also include the construction necessary for the fabrication and installation of 3 new, one-story, modular buildings and foundations as shown on the plans and specifications. The modular buildings primarily include classrooms and restrooms, with other support spaces including IT and janitor's rooms.

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A Pre-qualification Packet can be requested by email jedwall@slzUSD.org. Packets must be received by the District on 12/17/2020.

Contact for Questions: Behrooz Danish at bdanish@slzUSD.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
American Modular Systems	General Contractor	Ph: 209-825-1921	Fax: 415-336-6469
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Cal Pacific Construction	General Contractor	Ph: 650-557-1238	Fax: 650-557-1239
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
E.F. Brett & Co.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
JL Construction, Inc.	General Contractor	Ph: 707-527-5788	Fax: 707-636-5509
Mar Con Builders, Inc.	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW 2225 PARK STREET APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

1/14/21 11:00 AM 20-03466 Paso Robles \$2,000,000 **Residential**
 Plan Issuer: J.W. Design & Construction, Inc. derek@jwdci.com 805-544-3130 805-781-3970

New construction of a two building, 8 unit multi-family residential project. Demolition included. Standard wage rates apply. Start date is spring 2021.

Requesting all sub trades.

Standard wage rates. Break out your proposal by building type, and include the number of buildings and total cost of work.

No phone calls on this project, all communication will be by email.

Questions and bids to: Derek Williams

Email: derek@jwdci.com

CERONE DIVISION BOILER & PROPANE TANK REPLACEMENT - SCVTA

Addenda: 19

SCOL21 **1/14/21 2:00 PM** 20-03161 San Jose \$1,000,000 to \$1,800,000 **Public Works**
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189
 Prebid Conf: 11/19 @ 3PM & Site Tour 12/2 & 12/11 @ 10AM (3331 North First Street, Building B,, Room 163, San Jose) Contract #: C19123

Replace the propane gas storage and distribution system, and to modify the existing Heating Hot Water (HHW) boiler system at VTA's Cerone Division bus operations and maintenance facility.

Project Contact For Questions: Kiet Vu

Email: Kiet.Vu@vta.org

CONCORD DOWNTOWN SANITARY SEWER UPGRADE PROJECT PHASE 3B

Addenda: 2

1/14/21 2:00 PM 20-03285 Concord \$3,600,000 **Public Works**
 Plan Issuer: City of Concord - Community & Economic Development Dept 925-671-3361 925-671-3381
 Contract #: 2446

The work to be done, in general, consists of mobilization, traffic control, storm water pollution control, potholing of existing utilities, clearing and grubbing, tree trimming, bypass pumping of sanitary sewer flows, open trench replacement of sanitary sewer mains and laterals, pipe bursting of sanitary sewer mains and laterals, sewer cleanout installations, manhole construction, manhole rehabilitation, digout repairs, microsurfacing, traffic striping and markings, and all other work as specified in these Special Provisions and shown in the Drawings.

PLEASE NOTE: All bidders must purchase a Bid Package from BPXpress Reprographics in order to be considered responsive in any submitted bids.

Contact for Questions: Ali Hatefi at ali.hatefi@cityofconcord.org

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Bay Pacific Pipeline, Inc.	General Contractor	Ph: 415-897-6958	Fax: 415-897-1409
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Insituform Technologies, Inc.	General Contractor	Ph: 925-357-7809	Fax: 708-667-1356
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Nu-Line Technologies, LLC	General Contractor	Ph: 760-634-5153	Fax: 760-634-6780
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Sancon Engineering Inc.	General Contractor	Ph: 714-891-2323	Fax: 714-891-2524
Suulutaaq Inc.	General Contractor	Ph: 707-427-3209	Fax: 707-419-4851
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499
TerraCon Constructors, Inc.	General Contractor	Ph: 707-433-0323	Fax: 707-433-0322

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW DARTMOUTH MIDDLE SCHOOL ROOM 617 HVAC UPGRADE REBID - UNION SCHOOL DISTRICT Addenda: 0
 SCOL13 **1/14/21 2:00 PM** 20-03486 San Jose **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390
 Prebid Conf: MAND Mandatory 1/5 @ 1PM
 Upgrade HVAC for Room 617.

Project Contact For Questions: Theresa Novotny
 Email: theresa@greystonewest.com

LAKESHORE PARK LANDSCAPE RESTORATION Addenda: 1
1/14/21 2:00 PM 20-03376 Newark **Public Works**
 Plan Issuer: City of Newark - DPW 510-578-4000 510-578-4306
 Contract #: 1146

*** WAITING FOR DOCUMENTS ***

Construction of upgraded landscape and irrigation improvements at Lakeshore Park, within the City of Newark. The scope of work includes minor earthwork and grading; installation of new irrigation system components and system alterations; installation of concrete pavers and decomposed granite surfaces; site furnishings; placement of new trees, plants, groundcover and grass materials; and other related items of work as needed to complete said improvements.

Contact for Questions: Trang Tran at 510-578-4298
 Email: trang.tran@newark.org

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480
Westside Landscape & Concrete	General Contractor	Ph: 209-427-5778	Fax: 000-000-0000

LAURIE MEADOWS PEDESTRIAN & BICYCLE SAFETY IMPROVEMENTS - CITY OF SAN MATEO Addenda: 0
 SCOL7 **1/14/21 2:00 PM** 20-03427 San Mateo **Public Works**
 Plan Issuer: City of San Mateo - DPW 650-522-7300 650-522-7301
 Contract #: 460034

- Implement water pollution control and prevention program (SWPPP) construction Best Management Practices (BMPs).
- Provide traffic control plans for all locations endorsed by a registered traffic engineer.
- Provide site preparation for all required field work.
- Prepare and implementing traffic control and signage.
- Remove existing traffic pavement marking and markers, striping and legends.
- Install temporary traffic control striping.

Project Contact For Questions: Leo Chow 650-522-7344
 Email: lchow@cityofsanmateo.org

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254

MAJOR STREET MAINTENANCE Addenda: 0
1/14/21 2:00 PM 20-03429 Grover Beach **Public Works**
 Plan Issuer: City of Grover Beach publicworks@grover.org \$355,000 805-473-4520 805-489-9657
 Contract #: 2283-1

In general, the Base Bid Work shall be improvements within and approaching the Grand Avenue intersection with Oak Park Boulevard, including and not necessarily limited to, project management and controls activities, mobilization activities, public notification and interaction activities, construction surveying and staking, traffic control, protection of pavement surface features (water utility boxes and valves, and sewer manholes), removal of existing asphaltic concrete pavement and subgrade, roadway preparation, hot mix asphalt over compacted FDR cement repaving street surface and conform areas, signage, installation of pavement striping and markings, and traffic signal system modifications. Due to the high volume of traffic during the day, the City prefers that construction activities be completed at night; however, the City will consider allowing work during regular business days and hours provided contractor plan the work to minimize the inconvenience (7:00 a.m. to 5:00 p.m.). All night work activities shall be completed between 8:00 p.m. and 6:00 a.m. Sunday-Thursday. The night work will be a bid alternate.

Project Contact: publicworks@groverbeach.org

Bidders:

Papich Construction Company, Inc.	General Contractor	Ph: 805-473-3016	Fax: 805-473-2217
-----------------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW REVISED VALVE REPLACEMENTS FOR APTOS PINES MOBILE HOME PARK

Addenda: 0

1/14/21 2:00 PM 20-03490 Aptos

Public Works

Enclosed for your review and preparation of a bid quotation is the revised drawings and description of the work to replace existing meter vault valves for Aptos Pines Mobile Home Park on Freedom Blvd. in Aptos, CA. We have revised the drawings to include a concrete thrust block and removal and replacement of part of the existing valve vault.

RFP HILLTOP & MARINA LANDSCAPE MAINTENANCE ASSESSMENT DISTRICTS ANNUAL ENGINEER'S REPORTS - CITY OF RICHMOND **Addenda: 0**

1/14/21 2:00 PM 20-03375 Richmond

Public Works

Plan Issuer: City of Richmond - Parks & Landscaping Division

510-231-3004

512-313-072

The City of Richmond ("City") is seeking a qualified and responsible firm to perform all the duties of the Assessment Engineer necessary to levy an assessment for the 2021-2024 fiscal years on all parcels within the Hilltop & Marina Landscape Maintenance Districts.

Contact for Questions: Yader A. Bermudez at 510-774-6300

Email: yader_bermudez@ci.richmond.ca.us

RFP LEASE-LEASEBACK CONTRACT FOR CANYON MIDDLE SCHOOL PHASE 3 MODERNIZATION PROJECT **Addenda: 4**

1/14/21 2:00 PM 20-03292 Castro Valley

\$5,000,000

School

Plan Issuer: Castro Valley Unified School District - Facilities

510-537-3000

000-000-0000

Prebid Conf: MAND 12/3 and 12/10 at Canyon Middle School, 19600 Cull Canyon Road, Castro Valley. (Proposers must pre-register with the District (2) two business days before the schedule site walk by contacting Johnnie Fudge, at jfudge@cv.k12.ca.us)

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Canyon Middle School Phase 3 Modernization Project.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Johnnie Fudge at jfudge@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCL, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Strawn Construction Inc.	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
W.E. Lyons Construction Co.	General Contractor	Ph: 925-658-1600	Fax: 925-949-4658

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

TERMINAL 2 MAINTENANCE DREDGING

Addenda: 2

1/14/21 2:00 PM 20-03208 Richmond

\$1,000,000

Public Works

Plan Issuer: City of Richmond - Engineering

510-307-8091

000-000-0000

Prebid Conf: MAND 11/19 @ 1 PM

In general, the work involves maintenance dredging of Terminal 2 at the Port of Richmond to a required dredge elevation of -37 feet mean lower low water (MLLW). Terminal 2 is located near Point Portrero adjacent to the Richmond Harbor Channel in Richmond, California. The work also includes performing pre and post hydrographic surveys as well as disposal of material and for all other work, items, or details not mentioned above that are required by the Drawings, Standard Specifications, of these Special Provisions.

Contact for Questions: Robert Stevens at 415-533-1864

Email: rstevens@cswst2.com

Bidders:

Manson Construction - Northern California	General Contractor	Ph: 510-232-6319	Fax: 510-232-6319
R.E. Staite Engineering, Inc.	General Contractor	Ph: 619-233-0178	Fax: 619-233-3706
The Dutra Group	General Contractor	Ph: 415-258-6876	Fax: 415-459-3295

WATER SUPPLY AND TREATMENT ELEVATOR MAINTENANCE

Addenda: 1

1/14/21 2:00 PM 20-03402 Alameda & San Mateo Counties

\$350,000

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfwater.org

415-551-4603

000-000-0000

Prebid Conf: 12/22 @ 10:30 AM (See Invitation to Bid for meeting participation instructions)

Contract #: WD-2872(I)

The objective of the Project is to provide monthly elevator maintenance and as-needed repair for elevators located at all Water Supply and Treatment facilities. The Work is to be performed in San Mateo and Alameda Counties. The Contract will be awarded to the lowest responsible and responsive bidder.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3-weeks prior to Bid due date. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders who have passed the Safety Prequalification prior to or on the Bid due date. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and Section 00 45 12 - Safety Prequalification for additional information.

NEW FENCE REPAIR AND MAINTENANCE PARKS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL38 **1/14/21 3:00 PM** 20-03477 Santa Clara County

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0157

Provide Fence Repair and Maintenance on an "as needed" basis.

Project Contact For Questions: Mike Will 408-355-2299

Email: mike.will@prk.sccgov.org

HVAC & REFRIGERATION SYSTEM REPAIRS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL48 **1/14/21 3:00 PM** 20-03446 Santa Clara County

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0159

Establish a term contract with a contractor to provide HVAC and Refrigeration System Repairs on an "as needed" basis.

Project Contact For Questions: Danny Medina 408-210-9595

Email: danny.medina@faf.sccgov.org

RFP FOR PROFESSIONAL SERVICES FOR THE COLLIER CANYON CREEK SILT BASIN, DR 4344-0132-040 AND THE ARROYO LAS POSITAS RESTORATION THROUGH GOLF COURSE DR-4344-0138 - CITY OF LIVERMORE

Addenda: 0

1/14/21 3:00 PM 20-03439 Livermore

Public Works

Plan Issuer: City of Livermore - Engineering

925-960-4500

000-000-0000

The City of Livermore is requesting proposals from City's 2020 shortlisted consultants for the Collier Canyon Creek Silt Basin, DR 4344 -0132-040 and the Arroyo Las Positas Restoration Through Golf Course DR-4344-0138 - Preliminary Engineering (PE), Environmental Document (ED) and Plans, Specifications and Estimate (PS&E).

Contact for Questions: Mallika Ramachandran at mramachandran@cityoflivermore.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP LEASE-LEASEBACK CONTRACT FOR CASTRO VALLEY HIGH SCHOOL - BUILDINGS 200, 300, 600, 700, CULINARY ARTS & PLAYFIELDS MODERNIZATION

Addenda: 4

1/14/21 3:00 PM 20-03291 Castro Valley

School

Plan Issuer: Castro Valley Unified School District - Facilities

510-537-3000

000-000-0000

Prebid Conf: MAND 12/3 and 12/10 at Castro Valley High School, 19400 Santa Maria Ave., Castro Valley. (Proposers must pre-register with the District (2) two business days before the schedule site walk by contacting Johnnie Fudge, at jfudge@cv.k12.ca.us)

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Castro Valley High School Buildings 200, 300, 600, 700, Culinary Arts & Playfields Modernization Projects.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Johnnie Fudge at jfudge@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 000-000-0000
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 626-358-3222
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
W.E. Lyons Construction Co.	General Contractor	Ph: 925-658-1600	Fax: 925-658-1604

SAN JOSE SUBSTATION UPGRADE PHASE 1 - SFMTA

Addenda: 12

1/14/21 3:00 PM 20-02995 San Francisco

\$2,400,000

Public Works

Plan Issuer: City & Co of San Francisco (SFMTA) evan.hyun@sfmta.com

415-701-4278

415-701-4300

Prebid Conf: 10/29 @ 10 AM (Zoom Meeting. See Invitation to Bid for meeting participation details)

Contract #: 1315

The Project includes both above and underground work inside the SFMTA San Jose Substation and in SFMTA Green Metro Yard located at 425 Geneva Ave of San Francisco. The Primary scope of work is to split the Green Metro Yard into two separated power circuits and install a tie breaker between the two power feeders for the purpose of redundancy and ease of maintenance. The work includes Electrical, Overhead, and Structural installation of traction power feeder cables, feeder breaker and switchgear, system monitoring and control, and replacement of the existing overhead cables and overhead supporting pole. The other electrical work details also include modification of the existing ground protection device, and the existing San Jose Substation Supervisory Control and Data Acquisition system. Contractor shall reconstruct an existing Overhead Contact System (OCS) pole and foundation, associated OCS components, and install a new above ground steel plate connection for the anchoring of the aerial traction power cables to the existing steel column. Contractor shall also perform the earthwork including demolition, removal and disposal of existing OCS pole foundation and concrete debris, backfilling, and restoration the surface of the trackway.

The above description of the Work is a general summary only and does not modify the requirements set out in the Specifications, Drawings or other Contract Documents.

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
JFC Construction, Inc.	General Contractor	Ph: 925-228-0924	Fax: 925-228-0477
Stroer & Graff, Inc.	General Contractor	Ph: 925-778-0200	Fax: 925-778-6766
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [RFP - PROFESSIONAL SERVICES FOR THE WATER MAIN UPGRADE PROJECT](#)

Addenda: 0

1/14/21 5:00 PM 20-03467 Grover Beach

Public Works

Plan Issuer: City of Grover Beach publicworks@grover.org

805-473-4520 805-489-9657

Contract #: 4004

The City invites qualified firms to submit written proposals to contract for the City's water main upgrade project design services. The City has an extensive water network and several lines are undersized as identified in the 2018 Water Master Plan.

Questions: Gabriel Munoz-Morris
Email: gmunoz@groverbeach.org

Friday, January 15, 2021

[KRESGE COLLEGE WORK PACKAGE 5.3 - FINISH CARPENTRY, WINDOW COVERINGS \(SUB-BIDS ONLY\)](#)

Addenda: 0

1/15/21 10:00 AM 20-03433 Santa Cruz

School

Plan Issuer: Swinerton Builders edharris@swinerton.com

408-454-2025 000-000-0000

Prebid Conf: (JOB WALK) 12/17 @ 1:30pm

This Work Package #5.3 is soliciting Trade Package bid responses exclusively for select Finished Carpentry and Window Coverings for the Academic (ACAD) and Residence (RNEW) buildings only.

PREVAILING WAGE

Questions: Ed Harris
Email: edharris@swinerton.com

[PALMAS DE GREENFIELD \(SUB-BIDS ONLY\)](#)

Addenda: 1

1/15/21 12:00 PM 20-02940 Greenfield

Residential

Plan Issuer: CN Construction

831-905-1985 831-905-1985

- 16 three bedroom apartments
- 20 two bedroom apartments
- 2 commercial

CN Construction is requesting all sub bids.

Questions and bids to: court789@aol.com
Architect: David J. Elliott & Associates
Email: david@djelliott.net

[RFQ MASTER AS-NEEDED AGREEMENT FOR AIRPORT-WIDE ELECTRICAL REPAIRS & CONSTRUCTION - SFIA](#)

Addenda: 2

SCOL30 **1/15/21 12:00 PM** 20-03316 San Francisco

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Encouraged 12/8 @ 10AM (Via Microsoft Teams)

Contract #: 11652

Provide electrical repairs and construction services on an as-needed basis for the San Francisco International Airport.

Project Contact For Questions: Katarina Lam
Email: katarina.lam@flysfo.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

4840 MISSION STREET (SUB BIDS REQUESTED)

Addenda: 3

1/15/21 2:00 PM 20-03404 San Francisco

Mixed-Use

Plan Issuer: Nibbi Brothers Construction mackenziec@nibbi.com

415-863-1820

415-241-2951

Prebid Conf: 1/4 @ 10 AM (Please email Jacqueline at: jacquelinel@nibbi.com to RSVP)

4840 Mission Street will be one of the first major developments in the Excelsior District in nearly 25 years. This unique mixed-use development will extend from Mission Street, the Excelsior's commercial "Main Street," through to Alemany Boulevard, a major residential boulevard. The plus/minus 1.5-acre project site is currently occupied by the Valenti Marini Perata Funeral home. This large site provides a unique opportunity to establish a mixed-use, affordable housing development that includes quality public spaces, commercial spaces as well as providing a new home for the community-based Mission Neighborhood Health Clinic.

The overall development site is plus/minus acres and includes up to 137 below market rate affordable rental units over a new plus/minus 10,000 square foot Clinic and a plus/minus 6,000 square commercial space. 100% of the units are affordable. The development includes 39 residential parking stalls that are not visible from the street that are located partially below grade and accessed from Alemany Blvd at the lowest end of the site. Mission Street, being the high quality transit corridor, supports the proposal for providing minimal parking for the affordable housing, prioritizing residents who do not own or require individual vehicles, as San Francisco's transit first policy.

PREQUALIFICATION PROCESS: Unless otherwise directed or authorized, in writing, by Contractor, all Subcontractors shall be required to provide prequalification information as defined by the Contractor and their Prequalification System, TradeTapp by Building Connected, upon request and at Contractor's sole discretion, and in all cases prior to Contract award and at any time during the entire duration of the Contract.

Labor Requirements: Prevailing Wage

NEW RFP WIDE AREA NETWORK (WAN) SERVICES - PITTSBURG UNIFIED SCHOOL DISTRICT

Addenda: 0

1/15/21 2:00 PM 20-03457 Pittsburg

School

Plan Issuer: Pittsburg Unified School District - Facilities Department

925-473-2300

000-000-0000

Contract #: 2021-WAN

Wide Area Network services for E-Rate Funding Year 24 (2021-2022).

Contact for Questions: Chris Melodias at cmelodias@pittsburg.k12.ca.us

NEW SKYLINE COLLEGE (SKY) B1 SCULPTURE LAB FLOORING - SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT (SMCCCD)

Addenda: 0

SCOL45 1/15/21 2:00 PM 20-03479 San Bruno

School

Plan Issuer: San Mateo County Community College Dist- SMCCCD

650-358-6975

Prebid Conf: Optional 12/23 @ 10AM (Via Zoom Conference)

Contract #: 86831

Demolish select area of existing wood flooring on sleepers and floor mounted electrical boxes to accommodate new lightweight concrete slab. Furnish and install ceiling mounted retractable power cords, new wall mounted power outlets and install new fume extractor and arm for existing welding equipment.

Project Contact For Questions: Heidi Rank 415-622-6362

Email: rankh@smccd.edu

RFP FOR PROFESSIONAL ARCHITECTURAL CONSULTING SERVICES - CITY OF SAN RAMON

Addenda: 0

1/15/21 4:00 PM 20-03341 San Ramon

Public Works

Plan Issuer: City of San Ramon - Engineering

925-973-2670

000-000-0000

The City requires Professional Architectural Consulting services ("Services") for its new Pre-Approved ADU Program. Qualified Respondents will develop a collection of standard, pre-approved detached ADU architectural and building permit plan sets, which the City will offer to the public free-of-charge. The goal of the Program is to encourage the construction of ADUs by offering a selection of pre-approved ADU building permit plan sets that will reduce the initial design and review costs for the resident.

Contact for Questions: Ryan Driscoll at rdriscoll@sanramon.ca.gov

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP FORCE MAIN ASSESSMENT - WEST COUNTY WASTEWATER DISTRICT

Addenda: 1

1/15/21 4:00 PM 20-03357 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2020-005

The West County Wastewater District (WCW) invites qualified consultants to submit proposals to conduct a thorough assessment of WCW's 6 miles of pressurized force mains which are part of the larger WCW system that includes 249 miles of gravity sewer pipelines, 17 lift stations and a water quality resource recovery plant with an NDPEs permitted capacity of 12.5 million gallons per day (mgd). During the past several months, WCW has experienced force main failures that have required major emergency responses. These failures have identified gaps in our program we are hoping to eliminate by assessment, and then repairs, of potential failure points. Without assessment, WCW has no way of mitigating potential catastrophic events by taking corrective action before a failure occurs. Data gathered from the assessment will allow WCW to create a Corrective Action Plan. This Plan will allow us to minimize occurrences of failure and thus minimize disruptions to our rate payers, damage to the environment, and fines and litigation levied against the organization due to such failures.

Contact for Questions: Gordon Times at gtimes@wcwd.org

Monday, January 18, 2021

RNEW - MB GH 1ST FLOOR ADA RESTROOMS - UCSF

Addenda: 6

1/18/21 3:00 PM 20-03407 San Francisco

\$650,000 to \$700,000

Hospital

Plan Issuer: UCSF - Trixie Balais beatrix.balais@ucsf.edu

415-476-6835

Prebid Conf: MAND 12/17 @ 10 AM (See Advertisement for Bids for meeting participation instructions)

Contract #: C887725

UCSF initiated the Renewal Program as a strategy aimed at reducing deferred maintenance and extending the life of the buildings in the campus. RNEW - MB GH 1st Floor ADA Restrooms project is funded by this program and managed by UCSF's Facility Management Team.

The project scope includes TI renovation of 1st floor public restrooms to upgrade them and to meet current ADA standards. Scope of work involves interior modification of space to comply with current ADA requirements. Construction work will include the following scope.

- Demolition of interior partitions, flooring and wall tiles, and other architectural finishes.
- Modification of interior partitions, ceilings and architectural finishes.
- Removal and replacement of existing electrical and plumbing fixtures to upgrade to more efficient fixtures.

For further information, contact University's Project Manager, Geetanjali Ningappa, at (781) 799-0185.

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

HSM Build, Inc.

General Contractor

Ph: 209-715-9904

Fax: 000-000-0000

RFQ FOR THE 2ND AVENUE DEVELOPMENT AT CSU MONTEREY BAY

Addenda: 0

1/18/21 4:00 PM 20-03410 Seaside

School

Prebid Conf: 12/18 @ 11am- VIRTUAL CONFERENCE

Contract #: RFQ #2020-12

The University Corporation at Monterey Bay (the "Corporation") an authorized auxiliary of California State University, Monterey Bay is seeking qualifications from experienced developers for a mixed-use development on a 72-acre site located on the campus edge. This Request for Qualifications ("RFQ") process will provide the Corporation with an understanding of developer experience, capabilities, and vision for the project, known as the 2nd Avenue Development. The RFQ is the first step in a two-step solicitation process. A Selection Committee will evaluate and score all Statement of Qualifications and identify the highest ranked firms to respond to the detailed Request for Proposals ("RFP").

Project Contact: Reyola Carlisle - 831-582-3506

Email: rcarlisle@csumb.edu

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 19, 2021

HACIENDA APARTMENTS RENOVATION - GMP BID REQUEST DIV 01-33 (SUB-BIDS ONLY)

Addenda: 2

1/19/21 10:00 AM 20-03453 Richmond

Residential

Plan Issuer: Nibbi Brothers

415-863-1820

415-241-2951

Prebid Conf: 1/6 - 1/8. RSVP with Jacqueline Leiva at jacquelinel@nibbi.com to confirm times.

*** Nibbi Brothers has been selected as the General Contractor ***

Rehabilitation and renovation of a 100% affordable senior apartment building. Totaling 150 units, revised parking, renovated landscaping and incorporation of on-site publicly accessible art.

IP MONUMENT SIGN - GATEWAY & LANDSCAPE IMPROVEMENTS MISSION COLLEGE

Addenda: 2

SCOL88 **1/19/21 11:00 AM** 20-03400 Santa Clara

\$300,000

School

Plan Issuer: West Valley -Mission College District

408-741-2187

Prebid Conf: MAND Mandatory 12/16 & 1/5 @ 10AM (Via Zoom Conference)

Contract #: CA02-2021

The Project consists of a monument sign comprised of individual painted metal letters on a concrete base.

Email Questions To: general.services@wvm.edu

1ST ST RELIEF SEWER AND PIPELINE REHABILITATION PROJECT

Addenda: 2

1/19/21 2:00 PM 20-03261 Richmond

\$3,900,000

Public Works

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 12/4 @ 10 AM at Richmond WWTP (north trailer), 601 Canal Blvd., Richmond

Work consists of furnishing all labor, materials, equipment, tools and services necessary to replace two existing operating underground sanitary sewer pipelines by open cut excavation. The project consists of approximately 3,743 lineal feet of open cut replacement of existing 6-inch sewer, approximately 1,696 lineal feet of open cut replacement of existing 8-inch sewer, approximately 631 lineal feet of open cut replacement of existing 10-inch sewer and approximately 125 lineal feet of open cut replacement of existing 18in sewer. The project also include pipe bursting of approximately 865 lineal feet of pipe ranging from 8-inch to 10-inch diameter and point repairs of approximately 392 lineal feet of existing sewer pipes ranging from 6-inch, 8-inch, and 18-inch in diameter. Work will include pre-construction sewer cleaning and NASSCO PACP video inspection of sewers, potholing and preservation of existing utilities, sheeting, shoring, and bracing of excavations, maintaining and bypassing of sewage flows, traffic control, sewer pipeline replacement, construction of new and modification of existing sanitary sewer manholes, reconnection of sewer laterals, backfilling and compaction, final cleaning, post construction NASSCO PACP video inspection of replaced sewers, replacement of pavement and markings, disposal of removed materials and spoils, quality control testing, and providing temporary facilities, according to project plans and specifications and the contract documents.

Contact for Questions: Steven Suskind at 510-680-0478

Email: steven.suskind@veolia.com

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
California Trenchless, Inc.	General Contractor	Ph: 510-782-5335	Fax: 510-266-1543
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Maggiore & Ghilotti Inc	General Contractor	Ph: 415-459-8640	Fax: 415-459-2065
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Steve P. Rados, Inc.	General Contractor	Ph: 714-835-4612	Fax: 714-835-4612
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-7028
Westland Contractors, Inc.	General Contractor	Ph: 510-842-3663	Fax: 510-842-3846

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ASPHALT IMPROVEMENT PROJECT

Addenda: 0

1/19/21 2:00 PM 20-03312 Salinas

School

Plan Issuer: Salinas City Elementary School District dwelch@salinascity.k12.ca.us

831-726-6039

Prebid Conf: MAND 1/5 @ 11am- site

Contract #: M-2021-05-01-21-000

01. Pultervise in place. See page 3.
02. Rough grade so that finish is flush with existing surfaces.
03. If any off haul is generated it will be placed in our back parking lot on this site and leveled out.
04. Mix in 2% quick lime and 2% portland cement to a depth of 18".
05. Grade for a 1 - 2 % valley slope. See page 4.
06. Compact sub grade to 95%.
07. Lay down 6" of hot mix asphalt in 2 lifts.
08. First lift to be course graded, 3/4 class 2, asphalt.
09. Second lift to be 3/8 aggregate "standard" hot mix.
10. Roll to a smooth hard surface even with existing finish grades.
11. Type 2 sand slurry existing parking lot not getting replaced. See page 4.

Project Contact: Dan Welch
Email: dwelch@salinascity.k12.ca.us

Bidders:

Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

NEW CONSTRUCTION MANAGER/GENERAL CONTRACTOR PREQUALIFICATION DOCUMENTS FOR DATA HUB BUILDING - UC BERKELEY

Addenda: 0

1/19/21 2:00 PM 20-03495 Berkeley

\$424,000

School

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273 000-000-0000

Prebid Conf: MAND 1/7 @ 10 AM via Zoom

Contract #: 12785A

The Data Hub project will be located at the north side of campus on Hearst Ave at Arch Street. The program area will be approximately 380,000 gross square feet, and include offices, meeting spaces, damp labs, lounges, assembly spaces, classrooms, event space, and a café.

Contact for Questions: Shannon Holloway at shannonbholloway@berkeley.edu, with a cc to Martha Ramirez, email: memramirez@berkeley.edu.

RFP FOR CITYWIDE BICYCLE & PEDESTRIAN MASTER PLAN & VISION ZERO ACTION PLAN - CITY OF REDWOOD CITY

Addenda: 1

SCOL16 1/19/21 5:00 PM 20-03409 Redwood City

Public Works

Plan Issuer: City of Redwood City- Development & Transportation

650-780-7241

Contract #: ENG20-18

The City of Redwood City is seeking a qualified transportation planning consultant to assist with the development of the first Citywide Bicycle and Pedestrian Master Plan and the Vision Zero Action Plan.

Project Contact For Questions: Malahat Owrang
Email: mowrang@redwoodcity.org

Wednesday, January 20, 2021

RANCH SITE BUILDING & TRAILER DEMOLITION - CITY OF GILROY

Addenda: 1

SCOL29 1/20/21 1:00 PM 20-03030 Gilroy

Public Works

Plan Issuer: City of Gilroy - DPW

408-846-0234

Prebid Conf: MAND Mandatory 11/2 @ 10AM

Contract #: 21-PW-263

Demolition and disposal of two structures; one house and one construction trailer, and other work incidental thereto.

Project Contact For Questions: Julie Oates
Email: Julie.Oates@cityofgilroy.org

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Silicon Valley Demolition, Inc.	General Contractor	Ph: 408-218-0993	Fax: 408-213-5677

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MISSION HILL MIDDLE SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

1/20/21 10:00 AM 20-03234 Santa Cruz

School

Plan Issuer: Bartos Architecture cm@bartosarchitecture.com 650-340-1221 000-000-0000
 Prebid Conf: MAND 12/3 @ 10am- site Contract #: 2021-01
 Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette
 Email: cm@bartosarchitecture.com

Bidders:

CRW Industries, Inc	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
Elco Electric	General Contractor	Ph: 408-434-6601	Fax: 408-434-6615
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Knowlton Construction	General Contractor	Ph: 831-722-1730	Fax: 831-722-3084
Lewis & Tibbitts, Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240

NEW HOOVER COMMUNITY SCHOOL PATH OF TRAVEL PROJECT - REDWOOD CITY SCHOOL DISTRICT

Addenda: 0

SC 1/20/21 2:00 PM 20-03488 Redwood City

School

ENROUT
E

Plan Issuer: Redwood City School District- Brailsford & Dunlavey (Measure T Bond Program) 510-459-1809 000-000-0000
 Prebid Conf: MAND Mandatory 1/7 @ 2PM
 *** Waiting for documents- Available after 1/7 ***

Replace and reinstall concrete in order to meet Path of Travel requirements.

Project Contact For Questions: Kyle Brower
 Email: kbrower@Bdconnect.com

Bidders:

Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905
-----------------------	--------------------	------------------	-------------------

REDWOOD FIRE STATION REPLACEMENT PROJECT - SANTA CLARA COUNTY CENTRAL FIRE PROTECTION DISTRICT (SCCFD)

Addenda: 0

SCOL1 1/20/21 2:00 PM 20-03260 Los Gatos

Public Works

Plan Issuer: Santa Clara County Fire Department- (SCCFD) 408-378-4010
 Prebid Conf: Non-Mandatory 1/5 @ 10AM Contract #: CP2020-0006
 Construction of new Redwood Fire Station, including demolition of the existing fire station, and all site features required to construct the new fire station on the existing site.

Project Contact For Questions: Tom Supan 408 813-6406
 Email: thomas.supan@sccfd.org

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
JBS Green Builders	General Contractor	Ph: 408-390-5577	Fax: 408-446-1489
SiliconX Construction, Inc.	General Contractor	Ph: 408-520-2450	Fax: 408-453-5636

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUEST FOR PRE-QUALIFICATION OF GENERAL CONTRACTORS FOR THE SANTA RITA JAIL ACCESSIBILITY RETROFIT

Addenda: 0

1/20/21 2:00 PM 20-03310 Dublin

Public Works

Plan Issuer: Alameda County General Services Agency (GSA)

510-208-9700 510-208-9711

Prebid Conf: MAND 12/16 @ 10 AM via virtual meeting

Contract #: 14030-R2

The County of Alameda is making accessibility improvements to the Santa Rita Jail (SRJ) facility as a result of a previous settlement agreement. The renovation and improvements will be delivered in phases in conjunction with and observation by the facility's building maintenance department (BMD) and the criminal justice operations of the Alameda County Sheriff's Office (ACSO). The Project will consist of cell retrofitting and general upgrades and replacement of detention grade fixtures and furnishings within 10 housing units and the central core administration area of the Santa Rita Jail facility. All installations must comply with CBC title 24 & Americans with Disabilities Act (ADA) requirements along with state BSCC standards. Construction requirements will include management of an approved quality control program as well as approvals by the County's Certified Access Specialist (CASp) Monitor, the Board of State and Community Corrections (BSCC) and its Construction Manager under contract with the County of Alameda.

Contact for Questions: Dana Tran at 510-208-9582

Email: dana.tran@acgov.org

Thursday, January 21, 2021

JAMES AVENUE OVERLAY - TOWN OF ATHERTON

Addenda: 0

SCOL54 **1/21/21 1:30 PM** 20-03379 Atherton

Public Works

Plan Issuer: Town of Atherton - DPW

\$268,378

650-752-0532 000-000-0000

Contract #: 56090

Removal and replacement of 2 inches of asphalt concrete pavement on James Avenue (between Middlefield Road and Magnolia Drive). Once roadway is grinded down, perform crack sealing (per specification) and full depth pavement repair.

Project Contact For Questions: David Huynh

Email: dhuyh@ci.atherton.ca.us

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728

NEW ALAMEDA CREEK RECAPTURE

Addenda: 0

1/21/21 2:00 PM 20-03493 Alameda

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org

\$22,000,000 415-551-4603 000-000-0000

Prebid Conf: 1/5 @ 10 AM (Teleconference. See Advertisement for Bids for meeting participation instructions) Contract #: WD-2825R

PLEASE NOTE: This Project is security sensitive and will NOT be available online. Please complete and return the Confidentiality Agreement (available online in the Specs Folder) to the Owner at: QBD@sfgwater.org with the Contract Number and "Confidentiality Agreement to Subs/Suppliers" in the subject field.

The objective of the Project is to install pump on barges, pipelines, electrical control building, and associated components in Sunol. The Work is to be performed in Alameda County, California.

Bidders:

NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
------------------------	--------------------	------------------	-------------------

NEW DM TRAYER REPLACEMENT - UC BERKELEY

Addenda: 0

1/21/21 2:00 PM 20-03474 Berkeley

School

Plan Issuer: UC Berkeley - Capital Projects

\$485,000

510-642-6273 000-000-0000

Prebid Conf: MAND 1/5 @ 9 AM meet adjacent to the northeast corner of Wurster Hall the UC Berkeley Campus, Berkeley Contract #: 12723A

Removal and replacement of two existing medium voltage switches including construction of a new concrete pad, all related trenching and conduit installation, electrical connections, and landscape restoration. University shall furnish replacement medium voltage Cooper switches (see Information Available to Bidders) required for this project, however, contractor shall off-load and test switches prior to installation.

Contact for Questions: Don Irby at 510-664-4929

Email: dirby@berkeley.edu

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MACDONALD AVE AND 33RD STREET INTERSECTION

Addenda: 1

1/21/21 2:00 PM 20-03320 Richmond

\$627,800

Public Works

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 12/15 @ 10 AM meet at Macdonald Avenue and 33rd Steet

Contract #: ENG20-04

In general, the work to be performed under these specifications consists of upgrading the traffic signal system at the intersection of 33rd Street and Macdonald Avenue in Richmond, CA. The work to be performed includes, but is not limited to, providing traffic control during the construction period, clearing, grubbing, and environmental protection, removal and replacement of concrete flatwork, curb and gutter, and AC, installation of sidewalk, curb ramp, curb and gutter and asphalt plug, adjustment of underground utility surface features, installation of RCP pipe, a drop inlet, and a channel drain with inlet/outlet, minor traffic striping, and installation of an updated traffic signal system.

Contact for Questions: Tawfic Halaby at 510-621-1612

Email: tawfic_halaby@ci.richmond.ca.us

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Construction H, Inc. dba A General Engineering Co.	General Contractor	Ph: 510-734-4666	Fax: 000-000-0000
ERA Construction, Inc.	General Contractor	Ph: 510-830-5955	Fax: 510-743-4153
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
Ray's Electric	General Contractor	Ph: 510-577-7700	Fax: 510-577-7706
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
St. Francis Electric	General Contractor	Ph: 510-639-0639	Fax: 510-639-4655
Vanguard Construction Inc.	General Contractor	Ph: 925-245-1300	Fax: 925-245-1244
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-7028

NEW MONTCLAIR VILLAGE ANTIOCH COURT PEDESTRIAN IMPROVEMENTS

Addenda: 0

1/21/21 2:00 PM 20-03468 Oakland

\$747,137

Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961

000-000-0000

Prebid Conf: 1/5 @ 10 AM via teleconference

Contract #: 1001042

The proposed work consists, in general, of installing new sidewalks, crosswalks, curb ramps, new street lights, landscape planting, bike racks, AC paving, AC overlay, pavement marking and striping on Antioch Court between Mountain Boulevard and Antioch Street in the City of Oakland; and other work specifically shown in the project bid documents.

Contact for Questions: Kathy Tran at 510-238-3544

Email: ktran@oaklandnet.com

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254

NEW PACIFIC AVENUE SIDEWALK - FRONT TO SECOND

Addenda: 0

1/21/21 2:00 PM 20-03483 Santa Cruz

\$400,000 to \$500,000

Public Works

Plan Issuer: City of Santa Cruz

831-420-5160

831-420-5161

Contract #: c401902

The work to be done consists, in general, of installing concrete curb and gutters, curb ramps, roadway pavement, decorative streetlights, street trees, storm drain structures and traffic striping.

Project Contact: Dan Estranero

Email: destranero@cityofsantacruz.com

Bidders:

Don Chapin Co	General Contractor	Ph: 831-444-4133	Fax: 831-449-0700
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PAVEMENT MAINTENANCE ZONE 4

Addenda: 2

1/21/21 2:00 PM 20-03364 Concord \$2,500,000 **Public Works**
 Plan Issuer: City of Concord - Purchasing Division 925-671-3361 000-000-0000
 Contract #: 2444

The work to be done, in general, consists of mobilization; traffic control; water pollution control program; cold planning of asphalt roadway section; crack sealing; placement of rubberized hot mix asphalt (RHMA); removal & replacement of hot mix asphalt (HMA); removal & replacement of concrete sidewalk, curb & gutter, curb ramps, driveways and valley gutters; construction of island passageways; pruning and removal of trees and tree roots; lowering and adjustment of utility covers to finish grade; removing and replacing speed humps; removal & replacement of traffic striping and pavement markings; removal and replacement of roadside signs; and all other work shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Ali Hatefi at 925-671-3284
 Email: ali.hatefi@cityofconcord.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

POWER DISTRIBUTION RELOCATION FOR CIVIC CENTER - COUNTY OF SANTA CLARA

Addenda: 1

SCOL50 1/21/21 2:00 PM 20-03447 San Jose \$6,300,000 **Public Works**
 Plan Issuer: County of Santa Clara - FAF/Capital Programs 408-993-4600
 Prebid Conf: Non-Mandatory 1/6 @ 10AM Contract #: ITB-FAF-FY21-0136/ 263-CP18006

Furnishing and installation of a new outdoor 12KV power distribution center (PDC) metal clad switchgear assembly. Related electrical work includes, underground electrical duct banks, 12kv feeders, manholes, grounding system and testing. Work includes connection to PG&E manhole and coordination of new 12KV incoming utility service. In addition, disconnect and remove 12KV feeder cables, equipment and related materials in existing manholes currently connected to 12KV main switchgears located at City of San Jose Emergency Operation Center Building and County of Santa Clara Department of Sheriff Building. Provide new cables, splices and terminations in existing and new manholes.

Project Contact For Questions: Jiajia Wang 408- 993-4627
 Email: Jiajia.wang@faf.sccgov.org

Bidders:

Smith Denison Construction Co.	Bidder	Ph: 925-606-4433	Fax: 925-606-4425
--------------------------------	--------	------------------	-------------------

RFP WIDE AREA NETWORK SERVICES E-RATE FUNDING YEAR 24 (2021-2022) - PLEASANTON UNIFIED SCHOOL DISTRICT

Addenda: 0

1/21/21 2:00 PM 20-03369 Hayward & Pleasanton **Public Works**
 Plan Issuer: Pleasanton Unified School District 925-426-4335 000-000-0000
 Contract #: 2020-21.12

The Pleasanton Unified School District (PUSD) wishes to receive proposals for Wide Area Network services for E-Rate Funding Year 24 (2021-2022).

Contact for Questions: Rick Del Valle at rick.delvalle@yahoo.com

COYOTE POINT EASTERN PROMENADE REJUVENATION - COUNTY OF SAN MATEO

Addenda: 1

SCOL90 1/21/21 2:30 PM 20-03403 San Mateo County \$6,638,000 **Public Works**
 Plan Issuer: County of San Mateo 650-573-3700 650-593-3762
 Contract #: P30Y1

Alterations to the shoreline and beach area facilities, continuation of shoreline protection features, construction of flood protection features, creation of a beach area, new parking lots, landscaping, restroom facilities, and reconstruction of the eastern promenade.

Project Contact For Questions: Michelle Manalo
 Email: mmanalo@smcgv.org

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW 8142 YARD PIPING IMPROVEMENTS PHASE 1- CITY OF SAN JOSE

Addenda: 0

SCOL77 **1/21/21 3:00 PM** 20-03499 San Jose **Public Works**

Plan Issuer: City of San Jose, Environmental Services 408-535-8550

Prebid Conf: Non-Mandatory 1/6 @ 10AM (Register by email with CIP Procurement Contact Contract #: 8142
don.savage@sanjoseca.gov by 12:00PM 1/5)

The overall project will consist of rehabilitating two buried primary effluent process pipes: a 78-inch Buried Reinforced Concrete Pipe (RCP) and a 96-inch buried RCP. Rehabilitation of the 78-inch line consists of installation of a Cured-in-Place Pipe (CIPP) liner for approximately 490 feet from the West Primaries Effluent Structure to the North Settled Sewage (SES) Vault. Rehabilitation of the 96-inch line consists of installation of a CIPP liner for approximately 136 feet from the North SES Vault to the Primary Effluent Junction Box (PEJB), and 10 feet of structural concrete crown repair.

Project Contact For Questions: Tie Feng 408-635-4025
Email: tie.feng@sanjoseca.gov

9478-LARGE TRASH CAPTURE DEVICE - SONORA AND OSWEGO RETROFITS - CITY OF SAN JOSE

Addenda: 0

SCOL64 **1/21/21 3:00 PM** 20-03325 San Jose **Public Works**

Plan Issuer: City of San Jose - DPW \$600,000 to \$700,000 408-535-8300

Contract #: 9478

Installation of Precast Concrete Vault, Stop Log System and Cast-In-Place (C.I.P.) Reinforced Concrete Baffle.

Project Contact For Questions: Hoa Tran 408-793-4134

Bidders:

ETIC, Inc. General Contractor Ph: 925-602-4710 Fax: 925-602-4720

JACKSON ACADEMY OF MATH & MUSIC CLASSROOM & MULTI-USE MODERNIZATION - MORGAN HILL UNIFIED SCHOOL DISTRICT (MHUSD)

Addenda: 0

SCOL31 **1/21/21 3:00 PM** 20-03423 Morgan Hill **School**

Plan Issuer: Morgan Hill Unified School District 408-201-6085 408-201-6094

Prebid Conf: MAND 1/5/2021 @ 1PM Contract #: G1716

Demolition of five (5) classrooms and partition walls and ceilings to create a multipurpose room space and warming kitchen and associated rooms. Includes a performance raised platform, accessible ramp and acoustical sound panels. Alternate work in the (5) remaining classrooms consist of combining (2) rooms to make a Band Room and modernizing (3) classrooms.

Project Contact for Questions: Jackie Schaefer
Email: schaeferja@mhUSD.org

Bidders:

Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
DRP Builders Inc	General Contractor	Ph: 408-683-4221	Fax: 408-350-2134
JBS Green Builders	General Contractor	Ph: 408-390-5577	Fax: 408-446-1489
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RNEW - MT. ZION CANCER RESEARCH CENTER AIR INTAKE DESIGN - UCSF

Addenda: 3

1/21/21 3:00 PM 20-03361 San Francisco

\$1,200,000

Hospital

Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu

415-476-9437

Prebid Conf: MAND 12/8 @ 10 AM (via Zoom. See Advertisement to Bid for meeting participation instructions) Contract #: C742290

The scope of this Project is to raise the air intake to 10" to meet code minimum height at UCSF Mount Zion Cancer Research Center. Scope to include extending the existing intake platform to meet code minimum height at UCSF Mount Zion Cancer Research Center 10 feet above sidewalk by installing a new glass panel storefront assembly, removal of the existing sound attenuators and replacement with sound attenuation panels within the intake plenum, and replacement of the existing exterior lights. The intake at grade level shall be accessible from the store front via lockable access door, with walking grate over the existing plenum. All new intake store front and connections are to mount to the existing structure with additional supports to be provided to support the new storefront.

Existing metal grates and steel angle supports shall remain with modifications as required to accommodate new layout of structural steel and storefront screen assembly. Storefront screen shall be glass panels with steel frame with unique design elements to coordinate with existing structural components. All components to remain or be reinstalled must be protected by selected contractor.

PLEASE NOTE: A Voluntary Pre Bid Job Walk will be conducted on the following 2 days:

- 1st Group: December 9, 2020 beginning promptly at 9:00 AM through 10:30 AM.
- 2nd Group: December 11, 2020 beginning promptly at 9:00 AM through 10:30 AM

Participants shall meet at Mount Zion Cancer Research Center, Building Entrance, 2340 Sutter St., San Francisco. Due to the Coronavirus (COVID-19) pandemic, University will conduct individual Site Visits with each General Contractor and their invited subs. Participants shall be limited to no more than 3 people. Each General Contractor has 30-minutes Site Visit, focused on interior, basement areas. Please contact Project Manager for the schedule.

Questions: Lee Ann Depew, Project Manager, at (650) 465-9139.

Bidders:

Marvin Collins Construction

General Contractor

Ph: 510-741-2100

Fax: 510-741-2105

RFP TRANSIT-ORIENTED DEVELOPMENT PEDESTRIAN ACCESS PLAN - CITY OF SAN MATEO

Addenda: 0

SCOL70 1/21/21 4:00 PM 20-03336 San Mateo

Public Works

Plan Issuer: City of San Mateo - DPW

650-522-7300

650-522-7301

Planning and engineering services for the development of a Citywide Transit-Oriented Development Pedestrian Access Plan.

Project Contact For Questions: Sue-Ellen Atkinson 650-522-7288

Email: seatkinson@cityofsanmateo.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Friday, January 22, 2021

GRANT ELEMENTARY SCHOOL MODERNIZATION

Addenda: 3

1/22/21 1:30 PM 20-03191 San Lorenzo

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680 000-000-0000

Prebid Conf: MAND 12/4 & 1/6 @ 1 PM at Grant Elementary School, 879 Grant Avenue, San Lorenzo

Contract #: 20-03

The project consists of: Modernization scope of work includes, but is not limited to:

1. Perimeter fencing and gates
2. Site ADA upgrades and barrier removals
3. Exhaust fan installation in select locations
4. Flooring replacement in select locations
5. Door hardware replacement in select locations
6. Renovation of existing restrooms
7. Installation of drinking fountain
8. Playground striping

Bid alternates including:

1. Ornamental fences & gates
2. Asphalt concrete pavement west of building a
3. Asphalt paving overlay to landscaped area adjacent to portables

PLEASE NOTE: A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzusd.org. Prequalification of Bidders Deadline: 1/12/2021.

Contact for Questions: Jennifer Edwall at jedwall@slzusd.org

Bidders:

Argo Construction, Inc.	General Contractor	Ph: 415-850-0857	Fax: 415-358-8460
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Cal Pacific Construction	General Contractor	Ph: 650-557-1238	Fax: 650-557-1239
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
Cumiskey Construction Corporation	General Contractor	Ph: 650-453-3660	Fax: 650-453-3641
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
E.F. Brett & Co.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
HA Construction	General Contractor	Ph: 916-237-6803	Fax: 000-000-0000
ICC General Contractors, Inc.	General Contractor	Ph: 408-733-6656	Fax: 408-733-6657
JPB Designs, Inc.	General Contractor	Ph: 916-549-6259	Fax: 000-000-0000
J-Walt Construction, Inc.	General Contractor	Ph: 530-406-2278	Fax: 530-662-1903
Mar Con Company	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
OnPoint Construction	General Contractor	Ph: 650-347-3090	Fax: 650-347-3099
S & H Construction, Inc	General Contractor	Ph: 510-634-3866	Fax: 510-280-6087
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
TSE Construction	General Contractor	Ph: 510-812-3466	Fax: 510-323-2528
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW AS-NEEDED HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) MAINTENANCE AND REPAIRS Addenda: 0

1/22/21 11:00 AM 20-03485 Various Cities \$900,000 **Public Works**
 Plan Issuer: Alameda County General Services Agency - Building Maintenance Department 510-667-3045 510-667-3050

Prebid Conf: 1/5 @ 1 PM via Microsoft Teams Meeting Contract #: 901911
 The Project consists of: The County is seeking qualified bidders who can provide as-needed Heating, Ventilation, and Air Conditioning (HVAC) installation, maintenance, and repairs. This includes general repair, maintenance, replacement, upgrading, installation, diagnosing, testing, and troubleshooting of all aspects of the County's HVAC systems, equipment, devices, components, and parts. A full range of HVAC services is required and will be requested on an on-call, as-needed basis by individually assigned Task Orders. Services to the County will include all maintenance, repairs, and support for existing systems and equipment. The maintenance services include all software, equipment, parts, labor, and onsite configuration expertise support.

Contact for Questions: Building Maintenance Department at 510-667-3046

RFP PROFESSIONAL DESIGN SERVICES FOR MARTIN LUTHER KING (MLK) PARK - CITY OF EAST PALO ALTO Addenda: 1

SCOL82 1/22/21 12:00 PM 20-03244 East Palo Alto **Public Works**
 Plan Issuer: City of East Palo Alto - DPW 650-853-3100

Prebid Conf: MAND Mandatory 12/14 @ 10AM (Via Zoom Conference)
 The City of East Palo Alto invites landscape architectural or park planning teams to provide services for the master planning of Martin Luther King Park.

Project Contact For Questions: Patrick Heisinger
 Email: pheisinger@cityofepa.org

NEW DIGESTER NO. 2 CLEANING PROJECT - CITY OF MILLBRAE Addenda: 0

SCOL101 1/22/21 2:00 PM 20-03470 Millbrae \$150,000 **Public Works**
 Plan Issuer: City Of Millbrae, DPW 650-259-2339

Prebid Conf: MAND 1/6/2021 @ 9AM
 Remove and Clean Sludge Digester No. 2 and dispose of wastewater sludge.

Project Contact For Questions: Andy Wong
 Email: awong@ci.millbrae.ca.us

NEW SODIUM HYPOCHLORITE SYSTEM IMPROVEMENTS PROJECT - CITY OF MILLBRAE Addenda: 0

SCOL76 1/22/21 2:00 PM 20-03463 Millbrae \$160,000 **Public Works**
 Plan Issuer: City Of Millbrae, DPW 650-259-2339

Prebid Conf: MAND Mandatory 1/6 @ 11AM Contract #: 21-503-102
 1. Replacement of two sodium hypochlorite storage tanks and associated piping and appurtenances.
 2. Replacement of sodium hypochlorite piping on the metering pump suction and discharge.
 3. Replacement of containment pipe for the sodium hypochlorite dosing tubing from the metering room to the chlorine contact tank.

Project Contact For Questions: Andy Wong
 Email: awong@ci.millbrae.ca.us

RFP FOR ELECTRICAL MAINTENANCE & REPAIR SERVICES - CITY OF REDWOOD CITY Addenda: 0

SCOL72 1/22/21 3:00 PM 20-03390 Redwood City **Public Works**
 Plan Issuer: City of Redwood City, Engineering 650-780-7380

Provide electrical maintenance and repair services for the City's street lights, traffic signals, lighted crosswalks, flashing beacons, speed signs, safety lighting, perimeter lighting, parking lot lighting, and any other lighting equipment on any building, land, or property owned by the City.

Project Contact For Questions: Lily Ng 650-780-5971
 Email: lng@redwoodcity.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP - UPTOWN FAMILY PARK PROVIDE DESIGN SERVICES FOR WATER FEATURE REPLACEMENT Addenda: 0

1/22/21 5:00 PM 20-03394 Paso Robles **Public Works**
 Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
 Contract #: DPW 20-26

The Request for Proposals (RFP) describes the general project background and scope of services for the replacement of an existing water table play feature with a misting water feature at Uptown Family Park, 36th Street and Spring Street, Paso Robles, California. A State of California Proposition 68 Grant is funding the project.

Project Contact: Freda Berman
 E-mail: fberman@prcity.com

Monday, January 25, 2021

NEW 20-211 - ROOF REPLACEMENT SANTA TERESA DMV FIELD OFFICE Addenda: 0

SCOL66 **1/25/21 2:00 PM** 20-03461 San Jose \$150,000 **State-Federal**
 Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND Mandatory 1/6 @ 10AM (Meet at the flag pole) Contract #: 20-211
 Roof replacement at the Santa Teresa DMV field office.

Project Contact For Questions: Valerie Roybal 916-657-9807
 Email: Valerie.Roybal@dmv.ca.gov

GRANT YARD RADIO SHOP - COUNTY OF SAN MATEO Addenda: 1

SCOL18 **1/25/21 2:30 PM** 20-03265 Redwood City \$4,400,000 **Public Works**
 Plan Issuer: County of San Mateo - DPW 650-363-4100

Prebid Conf: MAND Mandatory 12/7 @ 2PM

The new Radio Shop will be a two-story structure including, but not limited to, vehicle storage, offices, restrooms, training, storage, workrooms, an elevator, stairways along with all associated HVAC, plumbing, fire protection, electrical, IT, civil site work, and landscaping. The first phase of the work shall include providing modular buildings for temporary operations, connecting to electrical power, existing sewer and water mains and relocating of existing utilities.. The new radio shop will also include an emergency generator and fuel tank. The project will also include provisions for future photovoltaic roof system, car charging stations.

Project Contact For Questions: King Leong 650-599-7268
 Email: kleong1@smcgov.org

Bidders:

Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

Tuesday, January 26, 2021

NEW BROADWAY PEDESTRIAN STREET LIGHTING IMPROVEMENTS - CITY OF BURLINGAME Addenda: 0

SCOL25 **1/26/21 1:00 PM** 20-03497 Burlingame \$656,000 **Public Works**
 Plan Issuer: City of Burlingame, DPW 650-558-7230

Prebid Conf: None Contract #: 85000

Remove/replace existing pedestrian street lights. Install new pedestrian street lights and new conduits and wiring along Broadway between El Camino Real and Rollins Road. Project work would also include removal and replacement of asphalt pavement and sidewalk for restoration purposes.

Project Contact For Questions: Victor Voong

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SECONDARY CLARIFIER NO. 3 REHABILITATION PROJECT

Addenda: 1

1/26/21 1:00 PM 20-03405 San Rafael \$440,000 Public Works

Plan Issuer: Central Marin Sanitation Agency jcheung@cmsa.us 415-459-1455 415-459-3971
 Prebid Conf: 1/12 @ 10 AM Virtual Video Conference. Email Joyce Cheung at: jcheung@cmsa.us Contract #: 21-24
 at least 24 hrs before the start of the PreBid Conf for a link/call-in number)

This Contract includes furnishing all labor, materials and equipment to blast and recoat the secondary clarifier steel members; remove and replace the owner furnished center column, internal return-activated-sludge (RAS) pipe, squeegee blades, and turntable drive unit; resurface the effluent trough concrete; perform mechanical improvements including weir leveling and installation of spray nozzles; replace the walkway with new fiberglass reinforced plastic (FRP) grating; and perform all associated work and appurtenances as shown in the plans and specifications for Secondary Clarifier No. 3.

Questions concerning this Project should be submitted in writing and emailed no later than January 12, 2021 to Joyce Cheung, Associate Engineer, at: jcheung@cmsa.us

Bidders:

C. Overaa & Co.	General Contractor	Ph: 510-234-0926	Fax: 510-237-2435
Euro Style Management	General Contractor	Ph: 916-331-4858	Fax: 916-880-5504
FD Thomas Inc.	General Contractor	Ph: 541-664-3010	Fax: 541-664-1105
GSE Construction Co. Inc.	General Contractor	Ph: 925-447-0292	Fax: 925-447-0962
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Resource Development Company, Inc.	General Contractor	Ph: 775-356-8004	Fax: 775-356-0610
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
Western Water Constructors, Inc.	General Contractor	Ph: 707-540-9649	Fax: 707-540-9641

LIBERTY HIGH SCHOOL ROOFING PROJECT

Addenda: 0

1/26/21 10:00 AM 20-03418 Brentwood School

Plan Issuer: Liberty Union High School District 925-634-2166 000-000-0000
 Prebid Conf: MAND 1/12 @ 10 AM at Liberty High School, 850 2nd Street, Brentwood (Meet in front of the cafeteria by the Bus Loop)

*** WAITING FOR DOCUMENTS - AVAILABLE ON OR AFTER 1/5/20 ***

This Project Involves the complete tear off and replacement of the entire roof area on the "N" Wing / Lower South Roof Area and Northwest Roof Area.

Contact for Questions: Wayne Setness at 209-471-8487
 Email: wayne@setness.com

NEW 2020 PAVEMENT REHABILITATION PROJECT - CITY OF SOUTH SAN FRANCISCO

Addenda: 1

SCOL51 1/26/21 2:00 PM 20-03454 South Ssn Francisco Public Works

Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000
 Prebid Conf: Non-Mandatory 1/7 @ 10AM (Via Zoom Conference) Contract #: 2644

Concrete curb and gutter, ADA curb ramp upgrades, PCC valley gutter and median, base repairs, crack sealing, cold milling, remove surfacing and base, utility adjustments, storm drain manhole and pipe improvements, paving hot mix asphalt concrete (HMAC), thermoplastic striping and markings, red curb paint, and HMA speed humps.

Project Contact For Questions: Angel Torres 650-829-6660
 Email: angel.torres@ssf.net

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW SUMMER 2021 PAVEMENT REHABILITATION PROJECTS - BERRYESSA UNION SCHOOL DISTRICT Addenda: 0

SCOL41 **1/26/21 2:00 PM** 20-03478 San Jose **School**

Plan Issuer: Pavement Engineering 805-781-2265
 Prebid Conf: Non-Mandatory 1/5 @ 1PM (Booktree ES, Staff Parking Lot, 1781 Olivetree Dr., San Jose) Contract #: B-04-2020-21

The Project consists of reconstructing the parking and play areas at Brooktree Elementary, Northwood Elementary & Toyon Elementary Schools, with the pulverizing of the existing asphalt and aggregate base, lime/cement treating and the placement of new hot mix asphalt (HMA); remove and replacing PCC sidewalk, Remove and replace PCC Curb & Gutter; Install PCC dumpster pads; Removing and replacing (or) installing redwood header board; Install PCC aprons; Install new drop inlets and drain lines; installing new utility boxes; New paint markings; and all other miscellaneous details associated with the work.

Bidders:

GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 000-000-0000
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

20-183 ROOF REPLACEMENT AT THE SAN MATEO DMV FIELD OFFICE Addenda: 0

SCOL60 **1/26/21 3:00 PM** 20-03420 San Mateo **State-Federal**

Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND Mandatory 1/5/2021 @ 10AM Contract #: 20-183
 Removal and installation of a new roof system at the San Mateo DMV Field Office.

Project Contact For Questions: Melanie Pillard 9166-657-6975
 Email: Melanie.Pillard@dmv.ca.gov

NEW BELL STREET (GMP) - FREMONT (SUB-BIDS ONLY) Addenda: 2

1/26/21 5:00 PM 20-03482 Fremont **Residential**

Plan Issuer: James E. Roberts-Obayashi Corp 925-820-0600 925-820-1993
 Prebid Conf: Job Walk on 1/11 for the Abatement and Demolition subcontractors only.
 Scope of work includes the construction of an affordable housing development consisting of two (2) multifamily buildings and related sitework:

Building 1 - Substantial renovation and conversation of an existing two-story motel including the addition of a third floor. Construction will be Type V-A with seventy-nine (79) units and associated amenities.

Building 2 - Construction of a new four-story Type V-A with three levels of wood frame over one level of concrete with forty-nine (49) units and associated amenities.

This project is subject to prevailing wages and local hiring, and local subcontracting requirements.

Wednesday, January 27, 2021

650 TANK FARM (SUB-BIDS ONLY) Addenda: 0

1/27/21 11:00 AM 20-03451 San Luis Obispo **Residential**

Plan Issuer: J.W. Design & Construction, Inc. derek@jwdci.com \$30,000,000 805-544-3130 805-781-3970

18 Residential condos and apartments buildings. Commercial building is not a part at this time, all other vertical and civil work is being bid at this time.

Requesting all sub trades.

Standard wage rates. Break out your proposal by building type, and include the number of buildings and total cost of work.

No phone calls on this project, all communication will be by email.

Questions and bids to: Derek Williams

Email: derek@jwdci.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [RFQ: PH UCH INTERIOR ABATE & DEMO - UCSF](#)

Addenda: 0

1/27/21 12:00 PM 20-03480 San Francisco

Hospital

Plan Issuer: UCSF - Trixie Balais beatrx.balais@ucsf.edu

415-476-6835

Contract #: PRJ-000300

UCSF Real Estate is requesting written responses to this Qualification Packet from qualified firms to provide professional services for the PH UCH INTERIOR ABATE AND DEMO (PRJ-000300) project. The successful architect and design firm will work with UCSF to provide design services from design through construction administration and will provide all necessary professional services and be willing to sign the Professional Services Agreement (PSA) with the University. A PSA will be used at the project onset. UCSF intends to transition to a Progressive Design Build contract (PDB) no later than the conclusion of the Schematic Phase, continuing for the project duration. The PDB will supersede the PSA and bring the Architect and Sub-consultants into the Integrated Project Delivery (IPD) Team.

[AS-NEEDED AIRFIELD ELECTRICAL TESTING - SFIA](#)

Addenda: 0

SCOL17 **1/27/21 2:00 PM** 20-03430 San Francisco

\$4,300,000 to \$4,800,000

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Non-Mandatory 1/7 @ 10AM (Via Microsoft Teams)

Contract #: 11643.50

The purpose of this As-Needed Construction Services contract is to procure an on-call contractor to perform urgent testing, repairs, construction, and/or upgrades for airfield lighting and signage systems that are beyond the immediate capabilities of Airport Maintenance staff in order to minimize impacts to Airport operations.

Project Contact For Questions: Lalesh Sharma 650-821-7754

Email: alesh.sharma@flsfo.com

[PENITENCIA WATER TREATMENT PLANT REHABILITATION OF FLOCCULATION & SEDIMENTATION BASIN PROJECT - SCVWD](#)

Addenda: 0

SCOL3 **1/27/21 2:00 PM** 20-03392 San Jose

\$4,200,000

Public Works

Plan Issuer: SCVWD- Santa Clara Valley Water District

408-630-3088

408-979-5831

scvwdplanroom@valleywater.org

Prebid Conf: MAND Mandatory 1/6 @ 10AM

Contract #: C0664

Rehabilitate three (3) Flocculation and Sedimentation Basins at the Penitencia Water Treatment Plant.

Project Contact For Questions: David Kunz

Email: scvwdplanroom@valleywater.org

[LAURELWOOD STORMWATER PUMP STATION REHABILITATIONS- CITY OF SANTA CLARA](#)

Addenda: 0

SCOL52 **1/27/21 3:00 PM** 20-03450 Santa Clara

Public Works

Plan Issuer: City of Santa Clara - DPW

408-615-3000

408-985-7936

Prebid Conf: Non-Mandatory 1/13 @ 10AM

Contract #: DPW-37 / CE 17-18

-18

Work consists of demolition of the portions of the existing pump station structure and building, construction of new structures and building, demolition of mechanical and electrical equipment, and procuring and installing new mechanical and electrical equipment, and site improvements.

Project Contact For Questions: Huy Nguyen 408-615-3073

Email: HNGUYEN1@SANTACLARACA.GOV

Bidders:

K J Woods Construction, Inc.

General Contractor

Ph: 415-759-0506

Fax: 415-468-1359

Ranger Pipelines, Inc.

General Contractor

Ph: 415-822-3700

Fax: 415-822-3703

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CENTERVILLE MIDDLE SCHOOL TRANSFORMATION PHASE 3 INCREMENTS 1 AND 2 - PREQUALIFICATION FOR SUBCONTRACTORS

Addenda: 0

1/27/21 5:00 PM 20-03415 Fremont \$50,000,000 to \$60,000,000 **School**
 Plan Issuer: Rodan Builders, Inc. bids@rodanbuilders.com 650-508-1700 650-508-1705

The brief scope of work involves a complete modernization of the existing campus and a new 42,000 sqft building.

The expected subcontractor trades needed to prequalify are: Structural Concrete, Steel, Casework, Metal Wall Panel, Fiber Cement Panel, Roofing, Glazing, Metal Framing and Drywall, Acoustical Ceiling, Plumbing, Mechanical, Electrical, Grading, Site Concrete, Landscape and Site Utilities.

Please use the following link for Rodan's subcontractor prequalification: http://app.buildingconnected.com/_/risk/public-invite/5430e7cf5cdc2e0300dd9ceb

You must complete the "Centerville MS Transformation PH3 Prequalification" application.

Contact for Questions: Gary Chen at gchen@rodanbuilders.com

Thursday, January 28, 2021

RFP FOR OAKLAND INTERNATIONAL AIRPORT POST-CONSTRUCTION/GREEN INFRASTRUCTURE STORMWATER TREATMENT ASSESSMENT - PORT OF OAKLAND

Addenda: 0

1/28/21 11:00 AM 20-03422 Oakland **Public Works**
 Plan Issuer: Port of Oakland 510-627-1364 000-000-0000
 Prebid Conf: 1/6 @ 1 PM via Zoom Contract #: 20-21/10

The Port of Oakland ("Port") is soliciting proposals from qualified consultants to analyze the Oakland Airport campus to identify optimal locations for stormwater treatment facilities such as bioretention and vegetated swales, in support of the Port's Aviation Division. It is the intent of the Port to enter into one consultant contract.

Contact for Questions: Nicklaus Sioson at 510-627-1140
 Email: nsioson@portoakland.com

NEW ATASCADERO MALL SEWER CONDITION IMPROVEMENTS

Addenda: 0

1/28/21 2:00 PM 20-03496 Atascadero **Public Works**
 Plan Issuer: City of Atascadero dpatterson@atascadero.org 805-470-3180 805-470-3181
 Contract #: C2019W02

Replacement of approximately 315' of 8" sanitary sewer main, including 260' of jack and bore (16" steel casing) below State Route 101. Additional work includes installation of two new sewer manholes, modification of two existing manholes, and miscellaneous pavement and concrete sidewalk repair over new sewer lines.

PREVAILING WAGE

Questions: Ryan Hayes
 Email: RHayes@atascadero.org

ATHY DRIVE AREA IMPROVEMENTS - WESTBOROUGH WATER DISTRICT

Addenda: 0

SCOL12 1/28/21 2:00 PM 20-03445 South San Francisco **Public Works**
 Plan Issuer: Pakpour Consulting Group 925-224-7717 000-000-0000
 Prebid Conf: MAND Mandatory 1/12 @ 10AM (WWD's Office, 2263 Westborough Blvd, South San Francisco)

The project consists of installing approximately 185 LF of 12" ductile iron pipe (DIP), and 700 LF of 8" DIP to replace existing asbestos concrete water mains. Work also includes, installation of combination air valves, fire hydrants, service connections, 1.5" backflow preventer assembly, relocating an 8" service meter/back flow preventer assembly, existing water main/appurtenance abandonments, and various surface restorations including concrete sidewalk, curb and gutter, concrete median, slurry seal.

Project Contact For Questions: Feraydoon Jahanian-Farsi
 Email: FFarsi@pcgengr.com

Bidders:

C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

DOMESTIC WATER BOOSTER PUMP PROJECT

Addenda: 1

1/28/21 2:00 PM 20-03414 Livermore

\$450,000

School

Plan Issuer: Chabot-Las Positas Community College District - Purchasing & Warehouse Services

925-485-5245

925-485-5271

Prebid Conf: MAND 1/12 @ 10 AM at Las Positas College, 3000 Campus Hill Drive, Facilities Management Office Trailer, adjacent to Building 1300, Livermore

Contract #: B21/21-07

The scope of the project includes providing a booster pump system to raise the campus domestic water pressure. Pressure reducing valves will be installed at selected buildings to prevent overpressure of plumbing fixtures.

Contact for Questions: Michael McClung at 925-485-5205

Bidders:

Dutch Contracting, Inc.

General Contractor

Ph: 916-436-5422

Fax: 916-823-3122

Valentine Corporation

General Contractor

Ph: 415-453-3732

Fax: 415-457-5820

WAWONA AREA STORMWATER IMPROVEMENT AND VICENTE STREET WATER MAIN REPLACEMENT **Addenda: 19**

1/28/21 2:00 PM 20-03095 San Francisco

\$30,000,000 to \$40,000,000

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org

415-551-4603

000-000-0000

Prebid Conf: 11/6 @ 10 AM (Teleconference. See Invitation to Bid for meeting participation instructions)

Contract #: WW-711

The objective of the Project is to minimize flooding and manage stormwater at the Wawona St. neighborhood close to 15th Ave., by installing a wet weather/auxiliary sewer from on Vicente St., from the intersection of Vicente Street and Wawona Street to 34th Avenue. In addition, the construction project installs a new water transmission main and replaces aging water distribution mains on Vicente Ave. The work also includes various street base restoration and paving. The Work is to be performed in San Francisco, California.

Bidders:

Accurate Earthworks, Inc.

General Contractor

Ph: 415-206-1192

Fax: 415-206-1194

NEW YELLOW BRICK ROAD PEDESTRIAN & BICYCLE IMPROVEMENTS IRON TRIANGLE NEIGHBORHOOD PROJECT **Addenda: 0**

1/28/21 2:00 PM 20-03455 Richmond

\$7,292,366

Public Works

Plan Issuer: City of Richmond - Engineering

510-307-8091

000-000-0000

Prebid Conf: MAND 1/5 @ 10 AM on 8th Street at the intersection with the Richmond Greenway, just north of Ohio Avenue

In general, the work consists of installing raised intersections, raised crosswalks, non-raised crosswalks, traffic circles, bus stop pads, curb bulbouts, curb and gutter, sidewalks, driveways, curb ramps, medians, asphalt concrete pavement, textured colored asphalt concrete pavement, slurry seal, base repairs, storm drain manholes and junction structures, catch basins and inlets, storm drain pipes, valve boxes, valve and utility box and manhole adjustments, signing and striping, bike lanes, bike boulevards, traffic signals, pedestrian hybrid beacons (PHB), other warning devices, lighting, relocate traffic signal and cabinet; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.

Contact for Questions: Tawfic Halaby at 510-621-1612

Email: tawfic_halaby@ci.richmond.ca.us

Bidders:

Argonaut Constructors

General Contractor

Ph: 707-542-4862

Fax: 707-542-4897

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

Ghilotti Bros., Inc.

General Contractor

Ph: 415-454-7011

Fax: 415-454-8376

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

JOB ORDER CONTRACTS FOR NATIVIDAD MEDICAL CENTER

Addenda: 0

1/28/21 2:30 PM 20-03431 Salinas \$25,000 to \$5,098,418 Public Works

Plan Issuer: County of Monterey - Natividad Medical Center griffinb@natividad.com 831-783-2605 831-757-2592
 Prebid Conf: MAND 1/14 @ 10am- 1441 Constitution Blvd, Salinas Contract #: NMC2021-01,02,03

THE DESCRIPTION OF WORK to be done consists, in general, of providing all labor, materials, tools, appurtenances, and equipment required as well as any other items and details not mentioned above but required by the Contract Documents and as directed by the Assistant Administrator or designee.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which Contractor will perform a variety of individual projects, consisting of specific construction tasks. The scope of this JOC is for general construction, repair, remodel, and other repetitive related work. County has published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset Unit Prices included in the bid documents. The CTC was developed using experienced labor and high quality materials. All Unit Prices are based on local labor, material and equipment prices including the current prevailing wages and are for the direct cost of construction. Contractor will bid utilizing one or more of the following Adjustment Factors (AF) applicable to the Unit Prices for performing work during: OSHPD 1 Normal Working Hours, OSHPD 1 Other Than Normal Working Hours, and OSHPD 3 and Non-OSHPD Normal Working Hours, and OSHPD 3 and Non-OSHPD Other than Normal Working Hours. The same four (4) AF shall apply to every Pre-priced Task in the CTC. The price of an individual project will be determined by multiplying the preset Unit Prices and the appropriate quantities by the appropriate Adjustment Factor. This contract will be awarded to the lowest responsive, responsible bidder.

Project Contact: Brian Griffin
 Email: griffinb@natividad.com

Bidders:
 Staples Construction General Contractor Ph: 805-658-8786 Fax: 805-658-8785

SANITARY SEWER POINT REPAIRS 2021

Addenda: 1

1/28/21 2:30 PM 20-03359 San Leandro \$2,000,000 to \$3,000,000 Public Works

Plan Issuer: City of San Leandro - Engineering & Transportation 510-577-3428 510-577-3294
 Prebid Conf: MAND 12/22 and 1/6 @ 10:30 AM via Zoom Contract #: 20-21.005

The work to be done consists of sanitary sewer point repairs, manhole rehabilitation, CIPP installation and CCTV inspection; and doing all appurtenant work.

Contact for Questions: John O'Driscoll at jodriscoll@sanleandro.org

Bidders:
 K J Woods Construction, Inc. General Contractor Ph: 415-759-0506 Fax: 415-468-1359
 Ranger Pipelines, Inc. General Contractor Ph: 415-822-3700 Fax: 415-822-3703

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Friday, January 29, 2021

LORENZO MANOR ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 2

1/29/21 1:30 PM 20-03254 Hayward \$1,500,000 **School**
 Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 12/17 and 1/7 @ 1 PM at Lorenzo Manor Elementary School, 18250 Bengal Avenue, Hayward Contract #: 20-15

The Project consists of, but not limited to:

- A. Restroom renovations for preschool program and ADA compliance
- B. Interior classroom renovations for ADA compliance
- C. New electronic locks on classroom and hallway doors
- D. New doors and/or door hardware where indicated
- E. New exterior door signage
- F. Campus site improvements, including new fencing, fencing and pathway repair, new exterior gates and playground surface improvements
- G. New security improvements at main entry
- H. Replace drinking fountains per ADA compliance and add bottle filling stations
- I. New seismic gas shut-off valve
- J. Demolish and removal of one (1) portable classroom

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzUSD.org.

Contact for Questions: Jennifer Edwall at jedwall2slzUSD.org

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Bana Builders	General Contractor	Ph: 415-508-9253	Fax: 415-715-8371
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
ICC General Contractors, Inc.	General Contractor	Ph: 408-733-6656	Fax: 408-733-6657
JPB Designs Inc	General Contractor	Ph: 916-549-6259	Fax: 000-000-0000
On Point Construction	General Contractor	Ph: 650-347-3090	Fax: 650-347-3099
Presidio Builders	General Contractor	Ph: 415-508-9727	Fax: 000-000-0000
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 626-358-3222
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

RFP DESIGN BUILD CONSTRUCTION SERVICES FOR THE BERKELEY CITY COLLEGE 2118 MILVIA EXPANSION PROJECT - PRE-QUALIFIED DESIGN BUILD ENTITIES

Addenda: 1

1/29/21 2:00 PM 20-03327 Berkeley **School**
 Plan Issuer: Peralta Community College District - Purchasing Department 510-466-7225 000-000-0000
 Prebid Conf: MAND 12/7 @ 10 AM via Zoom Contract #: 20-21/06

Peralta Community College District ("District") is seeking prequalified and shortlisted design-build entities or design-build teams to submit competitive Proposals to design and construct the District's 2118 Milvia Street Project ("Project"), in accordance with Education Code section 81700 et seq. Only Respondents that have been prequalified and shortlisted by the District in response to the prior Request for Qualifications ("RFQ") for the Project will be eligible to submit Proposals in response to this Request for Proposals ("RFP").

PLEASE NOTE: Prequalified Bidders Only.

RFP HIGH SPEED WIDE-AREA NETWORK (WAN) - FREMONT UNION HIGH SCHOOL DISTRICT

Addenda: 0

SCOL79 1/29/21 2:00 PM 20-03398 Sunnyvale **School**
 Plan Issuer: Fremont Union High School District- Bond Operations 408-522-2233 408-522-2263
 Prebid Conf: Walkthroughs may be scheduled by appointment. Walkthroughs will be available between the dates of 12/10 and 12/24 . Contract #: 11-30-2020

Fremont Union High School District is seeking to enter into a contract for a leased high speed wide area network. A fiber network is preferred but other technologies will be considered.

Project Contact For Questions: Ruth Sandoval Email: ruth_sandoval@fuhSD.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [RFSQ PROFESSIONAL ENGINEERING CONSULTANTS - COUNTY OF SANTA CLARA](#)

Addenda: 0

SCOL8 **1/29/21 2:00 PM** 20-03487 Santa Clara County
 Plan Issuer: County of Santa Clara - Roads & Airports

Public Works
 408-573-2440
 Contract #: RFSQ-RDS-FY21-0156

Establish a pool of qualified On-Call Professional Proposers.

Project Contact For Questions: Kim Coffin 408-573-2481
 Email: Kim.Coffin@RDA.SCCGOV.ORG

[RFP ON-CALL JANITORIAL SERVICES](#)

Addenda: 4

1/29/21 3:00 PM 20-03362 Various Cities

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000 000-000-0000

Prebid Conf: 1/13 @ 10 AM via Zoom

Contract #: 2012-444

The Public Works Department (County) is requesting proposals from experienced and qualified firm to establish a contract to provide On-Call Janitorial Services.

The Contractor shall work with the County Custodial Manager in developing a schedule identifying the hours cleaning will take place in the various buildings. Contractor may also be asked to conduct mobile clinic cleanings. The work will be scheduled such that it will not disrupt County functions and normal day-to-day operations of the County. The awarded contractor will be asked to prepare a complete work schedule for each facility, by month, which is to be approved by the County Custodial Manager prior to commencement of work under this Contract.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

[RFP PROFESSIONAL DESIGN SERVICES FOR LINDSAY TRACT ROADWAY, GREEN INFRASTRUCTURE IMPROVEMENTS AND WATER UTILITY REPLACEMENT - CITY OF NEWARK](#)

Addenda: 0

1/29/21 5:00 PM 20-03335 Newark

Public Works

Plan Issuer: City of Newark - DPW

510-578-4000 510-578-4306

Contract #: 1138

The City of Newark is seeking one qualified firm or team to provide professional design services and design support during construction for the Lindsay Tract Roadway, Green Infrastructure Improvements and Water Utility Replacement Project.

Contact for Questions: Trang Tran at 510-578-4298
 Email: trang.tran@newark.org

Monday, February 01, 2021

NEW [EAST GARRISON APARTMENTS \(SUB-BIDS ONLY\)](#)

Addenda: 0

2/1/21 5:00 PM 20-03476 East Garrison

Residential

Plan Issuer: Central Coast Residential Builders gtorres@chispahousing.org

831-757-6251 831-757-6268

Central Coast Residential Builders, Inc. (CCRB) will accept PREVAILING WAGE based bids for subcontractor services pertaining to the development of the East Garrison Apartments, a sixty-six-unit multi-family development located at 211231 & 21231 Ord Ave., East Garrison, CA 93933.

If you have any questions, please call Gabriel Torres at (831) 682-8018 or Luis Ortega at (831) 682-8025 send questions via email to gtorres@chispahousing.org or luiso@chispahousing.org.

Tuesday, February 02, 2021

[UU NEIGHBORHOOD - BUILDING 19/19A & PLAZA RENOVATION - BID PACKAGE #2 - VARIOUS TRADE PACKAGES \(SUB-BIDS ONLY\)](#)

Addenda: 1

2/2/21 2:00 PM 20-03342 San Luis Obispo

School

Plan Issuer: Specialty Construction nagin@specialtyconstruction.com

805-543-1706 805-543-1722

Prebid Conf: 1/12 (TIME TBD)

Contract #: MAJ19-MJ0075

Specialty Construction, Inc. is requesting subcontractor/supplier bids for the renovation and restoration of building 19 and 19A at the Cal Poly San Luis Obispo Campus.

All questions and requests for clarifications should be emailed to NAgin@specialtyconstruction.com or SDraper@specialtyconstruction.com.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, February 03, 2021

NEW RE-ROOF SCIENCE BUILDINGS SC1 & SC2 DE ANZA COLLEGE

Addenda: 0

SCOL75 **2/3/21 2:00 PM** 20-03462 Cupertino \$120,000 **School**
 Plan Issuer: Foothill De Anza College District (De Anza) 408-864-5888
 Prebid Conf: Non-Mandatory 1/6 @ 10M (Via Zoom Conference) Contract #: 1854

The project to Re-Roof Science Center Buildings SC1 & SC2 includes demolition and disposal of existing built-up roofing membrane, composition repair flashing, base flashing, lead sheet, perlite, tapered insulation, counter flashing and sealants down to existing concrete roof deck and existing penthouse and clerestory metal roof deck. Scrape, grind clean and prepare existing substrate surface prior to receiving new roofing. Provide and install all specified products including but not limited to sealants, insulation board, membrane flashing, sheet metal flashing and accessories.

Project Contact For Questions: Eric Olague 650-949-6906
 Email: olagueeric@fhda.edu

NEW RFP - ARCHITECTURAL SERVICES FOR KENNEDY LIBRARY RENOVATION

Addenda: 0

2/3/21 3:00 PM 20-03494 San Luis Obispo **School**
 Plan Issuer: Cal Poly Facilities Planning & Capital Projects 805-756-1299 805-756-7566
 Prebid Conf: 1/13 @ 2pm- Building 35; Cal Poly, 1 Grand Avenue, San Luis Obispo

California Polytechnic State University, San Luis Obispo (University), a campus of the California State University (CSU) system, is proposing to retain the services of a licensed architect in the State of California (Service Provider) with verifiable experience designing university libraries who meet all requirements of this RFQ, to assist the University in designing the Kennedy Library Renovation. The selected Respondent will enter into a professional services agreement with the University. The anticipated timeframe is from January 2021 to January 2026.

This project will be comprised of energy efficient and sustainable design features balanced with the program needs within the available budget. The architect will program and design the project to achieve a LEED Gold certification and meet the CSU Sustainability Measurement System guidelines. In addition to programming, the Service Provider will coordinate with the selected Construction Management Firm to provide a conceptual construction estimate throughout the project design and assist the University with the submission of a Capital Outlay Budget Change Proposal (COBCP) to the California State University Chancellor's Office. The direct construction Budget, as discussed in Section 4 of the RFP, ranges from \$25M to \$70M. The project delivery method is Construction Manager at Risk (CMAR) with Guaranteed Maximum Price, a sample CMAR agreement is provided in Appendix 8.

Bid Contact: Chris Overby (805) 756-5133
 Email: coverby@calpoly.edu

Thursday, February 04, 2021

WESTLAKE ELEMENTARY SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

2/4/21 10:00 AM 20-03235 Santa Cruz **School**
 Plan Issuer: Bartos Architecture cm@bartosarchitecture.com 650-340-1221 000-000-0000
 Prebid Conf: MAND 12/10 @ 10am- site Contract #: 2021-02

Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette
 Email: cm@bartosarchitecture.com

Bidders:

California Building Evaluation & Construction	General Contractor	Ph: 714-609-7625	Fax: 714-455-0712
Collins Electric Co Inc.	General Contractor	Ph: 831-384-0114	Fax: 831-384-3441
Elco Electric	General Contractor	Ph: 408-434-6601	Fax: 408-434-6615
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
Fort Bragg Electric, Inc.	General Contractor	Ph: 707-964-9118	Fax: 707-964-1404
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
JB Electric & Construction Inc.	General Contractor	Ph: 707-631-6226	Fax: 707-427-3565
Knowlton Construction	General Contractor	Ph: 831-722-1730	Fax: 831-722-3084
Lewis & Tibbitts Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP CITY FACILITIES LANDSCAPE MAINTENANCE SERVICES - CITY OF FREMONT

Addenda: 1

2/4/21 2:00 PM 20-03308 Fremont

Public Works

Plan Issuer: City of Fremont - Purchasing Division

510-494-4620

510-494-4611

Contract #: 21-019

Landscape Maintenance General Requirements Scope of Services and Standards applicable to the Landscape Maintenance of City Facilities. It includes the following City facility locations:

01. City Hall: 3300 Capitol Avenue & 39100 Liberty Street, Fremont, California
02. Fremont Family Resource Center: 39155 Liberty Street, Fremont, California
03. City of Fremont Development Services Center: 39550 Liberty Street, Fremont, California
04. Centerville Train Station: 37260 Fremont Blvd., Fremont, California
05. Bill Ball Plaza: 37292 Fremont Blvd, Fremont, California
06. Williams Historic Park (Carriage House): 39169 Fremont Blvd, Fremont, California
07. Niles Town Plaza plus the two (2) overflow gravel lots and plant material: 37592 Niles Blvd, Fremont, California
08. Aqua Adventure Waterpark: 40500 Paseo Padre Parkway, Fremont, California (facility interior only)
09. Irvington Plaza Park: 40991 Fremont Blvd, Fremont, California
10. Sabercat Trail Park Entrance: 1838 Via Orinda, Fremont, California

Contact for Questions: Janice Becerra at jbecerra-scola@fremont.gov

Friday, February 05, 2021

CUPCCAA FOR SAN FRANCISCO COMMUNITY COLLEGE DISTRICT - CCSF

Addenda: 1

2/5/21 12:00 PM 20-03195 San Francisco

**PreQualificati
on**

Plan Issuer: CCSF-City College of San Francisco, Facilities Planning
mrodriguez@ccsf.edu

415-452-7769

000-000-0000

Pursuant to the provisions of the California Uniform Public Construction Cost Accounting Act (UPCCAA, Public Contract Code, Section 22000 et Seq.), the San Francisco Community College District has decided to establish a new List of Prequalified Contractors who may bid on Informal Projects (projects valued over \$60,000) starting in the Calendar Year 2021.

The District shall accept prequalification applications year - round to accommodate contractors in established categories, by dollar amount and trades who wish to be added on the prequalified list. All District approved prequalified vendors within a dollar amount and trade will received a notice to bid on a project. A List of Prequalified Contractors shall be available at the District Website on February 1, 2021.

Prequalification Application Fillable Form is available in the Specs Folder. Completed PreQual Application should be returned to Maritza Rodriguez-Vivas at: mrodriguez@ccsf.edu

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

NEW RFP CONSTRUCTION MANAGEMENT SERVICES - WEST COUNTY WASTEWATER DISTRICT

Addenda: 0

2/5/21 4:00 PM 20-03464 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700

510-222-3277

Contract #: 2020-008

The West County Wastewater (District) invites qualified firms to submit sealed RFPs for construction management, project management, and inspection services.

Contact for Questions: Angela Andrews at 510-778-0491
Email: aandrews@wcvwd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 09, 2021

RFP FISCAL YEAR (FY) 2021/22 NOTICE OF FUNDING AVAILABILITY & REQUEST FOR PROPOSALS - CITY OF CUPERTINO **Addenda: 0**

SCOL5	2/9/21	5:00 PM	20-02889	Cupertino		Public Works
Plan Issuer: City of Cupertino- Housing Division				408-777-3251		

The City of Cupertino has issued the fiscal year (FY) 2021/22 NOFA and RFP. The City is requesting proposals for eligible capital housing projects. The City may award and appropriate funds to one or more eligible projects in each funding category. Funds must be used to serve low-and/or moderate-income households located within the City of Cupertino jurisdiction limits.

Project Contact For Questions: Kerri Heusler 408-777-3251
 Email: KerriH@cupertino.org

Wednesday, February 10, 2021

LINE LEAK DETECTION INSTALLATION SALINAS VALLEY STATE PRISON **Addenda: 1**

2/10/21 12:00 PM 20-03377 Soledad **Public Works**

Prebid Conf: MAND 1/21 @ 10am- site

This is an Agreement in which the Contractor shall install Line Leak Detection (LLD) for the Underground Storage Tank (UST) systems at the Correctional Treatment Center (CTC) site generator and the Main site generator. The Contractor will be compensated for the services in accordance with the service rate specified on Exhibit B-1, Public Works Rate Sheet; which shall include all labor, insurance, bonds, licenses, travel and per diem, materials, nonconsumable supplies, transportation, equipment (including rental), training of key institution personnel and every other item of expense necessary to provide the services for the California Department of Corrections and Rehabilitation (CDCR), Salinas Valley State Prison, located at 31625 Highway 101 S, Soledad, CA 93960.

Project Contact: Joseph O'Connor
 Email: joseph.oconnor@cdcr.ca.gov

Tuesday, February 16, 2021

34.5 KV CABLE REPLACEMENT AND FIBER OPTIC, R-LINE, RCP TO RRY - BART #15EJ-182 **Addenda: 14**

2/16/21 2:00 PM 19-03775 Various Locations \$36,600,000 to \$43,600,000 **Public Works**

Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544

Prebid Conf: 12/19 @ 10 AM (meet at BART District's offices, 300 Lakeside Dr, 17th Fl Conf Rm, Contract #: 15EJ-182
 Oakland)

The Work shall include providing all materials, labor, supervision, hardware, tools and equipment necessary for the replacement of sections of BART's 34.5kV subtransmission system. Both the left and right circuits will be replaced between El Cerrito Plaza Substation ("RCP") to RPD switching station ("RPD"), RPD to El Cerrito del Norte Substation ("RCN") Traction power substation ("TPSS"), RCN to Richmond Substation ("RRI") TPSS, and RRI to Richmond Yard Substation ("RRY") TPSS. Concurrent with the subtransmission circuit replacement, the Contractor is to install isolation disconnect switches at RCP, RPD, RCN, RRI, and RRY substation locations. Additionally, two hundred eight-eight (288) strand fiber optic ("FO") cable is to be installed connecting the train control rooms ("TCR") at all passenger stations from RCP ("R40") to RRY ("R65").

Questions: Erica A Elkington at (510) 987-5231, or by email to: EEElking@bart.gov

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
Contra Costa Electric	General Contractor	Ph: 925-335-2846	Fax: 000-000-0000
Cupertino Electric Inc.	General Contractor	Ph: 408-250-2045	Fax: 408-275-8092
DMZ Builders	General Contractor	Ph: 925-826-5387	Fax: 925-826-5766
Mass Electric Company	General Contractor	Ph: 972-505-4700	Fax: 000-000-0000
Rosendin Electric Inc.	General Contractor	Ph: 408-210-2433	Fax: 000-000-0000
Shimmick Construction Co. Inc.	General Contractor	Ph: 510-459-6758	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 23, 2021

NEW COLONIAL ACRES ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 0

2/23/21 1:30 PM 20-03459 Hayward

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 1/7 @ 11 AM and 1/21 @ 1 PM at Colonial Elementary School, 17115 Meekland Avenue, Hayward Contract #: 20-16

The Work of this Contract may consist of the following:

Selective demolition and construction necessary for the Modernization to existing school buildings, including associated civil, architectural, structural, plumbing, mechanical and/or electrical work as indicated in the Drawings and Specifications. The scope of work consists of, but is not limited to, the following:

01. Repair of the existing path of travel (concrete walkways and paths)
02. Repair / repave and re-striping of the existing parking lot inclusive of access compliance walkways, parking stalls, various signage and drought-resistant landscape
03. New accessible drop-off and pedestrian walkways, inclusive of drought-resistant landscape project will involve the "phasing" and barricading of work areas as indicated on the Plans and enumerated in these Specifications.
04. Restrooms accessibility upgrades at building 400 and 500
05. Classroom-sink accessibility upgrades at building 400 and 500
06. Replacement of two (2) non-compliant drinking fountains
07. Associated required mechanical, plumbing, electrical and fire-alarm infrastructure
08. Hardware replacement at existing doors: with automatic battery operated door-lock
09. Chain link protective fence and gates at parking areas, inclusive of approved hardware.
10. Complete reroofing of the following buildings 100, 1000, 200, 300, 400, 500, 900 (and associated covered walkways)
11. Removal/demolition of the existing built-up roofing system and assembly, including related metal flashings and complete associated components, up to the structural decking which is to remain.
12. Removal / demolition of the existing gutters and downspouts, as indicated on the demolition plans.
13. Construction of a new built-up class -a roofing system, comprised of a 2-ply roof membrane system over cover board per details and specifications. the new roofing system will require minor adjustments, at various locations, of existing roof-slopes and water-runoffs to rectify existing (roof) drainage issues.
14. All work described above will be inclusive (but not limited to) the following incidental trades: electrical, plumbing, mechanical, sheet metal, minor structural framing (non-primary building framing), metal lath and stucco, paint & finishing and other related trades required to complete the work.

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/11/2021.

Contact for Questions: Behrooz Danish at bdanish@slzusd.org

NEW HESPERIAN ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 0

2/23/21 11:00 AM 20-03460 San Lorenzo

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 1/7 @ 2:15 PM and 1/20 @ 11 AM at Hesperian Elementary School, 620 Drew Street, San Lorenzo Contract #: 20-19

The Project consists of, but not limited to, alterations to Buildings 100, 200, 300, 400, 500, 600, and 1000:

- Site improvements to the existing path of travel
- Remove and replace (E) signage for access
- Remove and replace (E) doors and hardware for access
- Alterations to the existing restrooms for access
- Remove and replace (E) drinking foundations for access

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/10/2021.

Contact for Questions: Behrooz Danish at bdanish@slzusd.org

Bidders:

Bevilacqua & Sons General Contractor Ph: 650-616-4900 Fax: 650-616-4905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, February 24, 2021

DAYTON ELEMENTARY SCHOOL MODERNIZATION PROJECT (REBID)

Addenda: 0

2/24/21 11:00 AM 20-03412 San Leandro

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680 000-000-0000

Prebid Conf: MAND 1/5 and 1/20 @ 1 PM at Dayton Elementary School, 1500 Dayton Avenue, San Leandro Contract #: 20-01

The Project consists of, but not limited to:

- Modernization and accessible upgrade of existing restrooms
- Door and hardware replacement
- Fencing and gate replacement
- Fire alarm system - Adding carbon monoxide detectors and heat detectors
- Repair existing paving for accessible path of travel
- Other barrier removal

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Prequalification of Bidders Due on 2/13. A prequalification application can be obtained from Jennifer Edwall at jedwall@slz.usd.org.

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HSM Build, Inc.	General Contractor	Ph: 209-715-9904	Fax: 000-000-0000
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

Monday, March 01, 2021

CONSTRUCTION OF OAKLEY PARK AND RIDE

Addenda: 0

3/1/21 3:00 PM 20-03436 Oakley

Public Works

Plan Issuer: Eastern Contra Costa Transit Authority

925-754-6622 925-757-2530

Prebid Conf: 1/13 @ 2 PM at ECCTA Boardroom, 801 Wilbur Avenue, Antioch

Contract #: 2020-05

Construction of a park and ridge parking lot.

Contact for Questions: Joe Chappelle at procurement@eccta.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
R & R Pacific Construction dba R & R Pacific	General Contractor	Ph: 530-668-7525	Fax: 530-564-1477
Excav			

Cal Trans Projects Bidding

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 05, 2021

CDOT 04-4J3904 INDIVIDUAL SLAB REPLACEMENT (RSC), RHMA, AND RSC BASE

Addenda: 3

1/5/21 2:00 PM 20-00398 San Francisco

\$18,700,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In The City And County Of San Francisco From The San Mateo County Line To The Bayshore Viaduct
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

180 Working Days * 12% DBE Requirement *

Bidders:

S. Kwok Engineers, Inc.	Consultant	Office: 510-220-9017	Fax: 888-733-1360
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
Teichert Construction	General Contractor	Office: 209-373-8554	
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 05-1F9204 REMOVE AND REPLACE DRAINAGE SYSTEMS

Addenda: 0

1/5/21 2:00 PM 20-00424 Santa Cruz County

\$1,950,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Santa Cruz County In And Near Santa Cruz At Various Locations From 0.4 Mile North Of Vernon Street To El Solyo Heights Drive
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-42, C-8.

120 Working Days * 19% DBE Requirement *

Bidders:

Granite Construction	General Contractor	Office: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
K J Woods Construction, Inc.	General Contractor		Fax: 415-759-1348
Specialty Construction	General Contractor	Office: 805-543-1706	Fax: 805-543-1722
J.J. Rebar	Supplier	Office: 916-381-4680	Fax: 916-381-5650
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 10-1J1204 COLD PLANE ASPHALT CONCRETE AND PLACE HOT MIX ASPHALT

Addenda: 0

1/5/21 2:00 PM 20-00429 Merced County

\$2,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In And Near Dos Palos From Fresno County Line To 0.1 Mile North Of East Junction Route 152
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 40 Working Days * 3% DVBE Requirement

Bidders:

Agee Construction Corp.	General Contractor	Office: 559-326-1344	Fax: 559-299-3503
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Radius Earthwork	General Contractor	Office: 408-384-8630	Fax: 408-317-1424
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Dryco Construction	Sub-Contractor/Specialty Contractor	Office: 916-381-8033	Fax: 916-381-3703
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	<u>CDOT 12-0M82U4 PLACE RHMA-G AND MINOR CONCRETE AND MODIFY ELECTRICAL SYSTEM</u>					Addenda: 3
	1/5/21 2:00 PM	20-00405	Orange County		\$10,900,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Orange County In Laguna Beach From Ledroit Street To Ruby Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

430 Working Days * 14% DBE Requirement *

Bidders:

Verux, Inc.	Consultant	Office: 916-930-6000	Fax: 888-840-5935
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Wednesday, January 06, 2021

	<u>CDOT 06-0U7604 REPLACE IRRIGATION VALVES AND FLOW SENSORS</u>					Addenda: 0
	1/6/21 2:00 PM	20-00433	Fresno County		\$1,440,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Fresno County In Fresno And Clovis From Route 168/180 Separation To 0.1 Mile West Of Shepherd Avenue

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-27.

90 Working Days * 3% DVBE Requirement

Bidders:

Action Equipment Rentals Inc.	Equipment	Office: 559-772-5258	
Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331

	<u>CDOT 10-1C1704 RECONSTRUCT ROADWAY WITH ROADWAY EXCAVATION, PLACE HMA AND CRCP</u>					Addenda: 4
	1/6/21 2:00 PM	20-00358	Merced County		\$46,000,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Merced County In Merced From 0.2 Mile South Of Childs Avenue Overcrossing To 0.2 Mile South Of Franklin Road Overcrossing.

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

400 Working Days * 16% DBE Requirement *

Bidders:

HBC Enterprises dba Harris Development Corp.	Concrete/Masonry Contractor	Office: 559-575-3000	Fax: 559-775-5194
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
California Materials, Inc.	Supplier	Office: 209-472-7422	Fax: 209-472-2801
Cal-Sierra Pipe, LLC	Supplier	Office: 209-466-0988	Fax: 209-466-4571
Central Valley Concrete, Inc.	Supplier	Office: 209-723-8846	Fax: 209-384-2395
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Thursday, January 07, 2021

	<u>CDOT 05-1H0204 BUILDING, MINOR CONCRETE, LANDSCAPE AND IRRIGATION</u>					Addenda: 0
	1/7/21 2:00 PM	20-00420	Monterey County		\$5,700,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Monterey County Near Bradley At The Camp Roberts Safety Roadside Rest Areas

The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.

210 Working Days * 12% DBE Requirement *

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331
Specialty Construction	General Contractor	Office: 805-543-1706	Fax: 805-543-1722

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PACE Supply Corp. Supplier Office: 530-434-4025

CDOT 11-056374 CONSTRUCT INTERCHANGE, PLACE JPCP, HMA, AND INSTALL LIGHTING Addenda: 1

1/7/21 2:00 PM 20-00396 San Diego County \$22,300,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County Near San Diego From 0.2 Mile West Of Sanyo Avenue Undercrossing To 1.2 Mile East Of Enrico Fermi Drive Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

280 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Hazard Construction Company General Contractor Office: 858-587-3600 Fax: 858-453-6034

Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

Tuesday, January 12, 2021

CDOT 04-3J0504 TRAFFIC MONITORING STATION SYSTEM Addenda: 1

1/12/21 2:00 PM 20-00430 Alameda County \$6,900,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County At Various Locations From 0.3 Mile West Of Route 580/238 Separation At Castro Valley To 0.2 Mile East Of Adeline Street Undercrossing In Oakland

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10. 150 Working Days * 16% DBE Requirement *

Bidders:

CF Contracting, Inc. General Contractor Office: 415-310-5442 Fax: 415-296-6437

Peter Ellis Construction Services, Inc. General Contractor Office: 510-375-8584 Fax: 510-266-3563

Tennyson Electric General Contractor Office: 925-390-0127 Fax: 925-606-7656

Total Traffic Control Sub-Contractor/Specialty Contractor Office: 415-963-0427

CDOT 07-260804 CONSTRUCT GROSS SOLIDS REMOVAL DEVICES, BIOSWALES AND MEDIA FILTERS Addenda: 0

1/12/21 2:00 PM 20-00406 Los Angeles County \$12,500,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County At Various Locations On Route 10 0.1 Mile West Of Santa Fe Avenue To 0.2 Mile West Of Cogswell Road Undercrossing And On Route 405 0.1 Mile East Of Cheery Avenue Overcrossing To 0.1 Mile West Of South Alameda Street Undercrossing

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work. 300 Working Days * 14% DBE Requirement *

Bidders:

Teichert Energy & Utilities, Inc. General Contractor Office: 562-283-2900

West Coast Sand & Gravel Supplier Office: 714-504-8839

CDOT 08-1F7304 REPLACE CONCRETE BRIDGE, PLACE CONCRETE PCPS GIRDBERS AND HMA Addenda: 0

1/12/21 2:00 PM 20-00410 San Bernardino County \$20,000,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

Prebid Conf: MAND 12/3 @ 10 am via WebEx

In San Bernardino County In Colton At Washington Street Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

480 Working Days * 15% DBE Requirement *

Bidders:

Ragnar Benson LLC General Contractor Fax: 815-364-0699

Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 09-385904 COLD PLANE AND PLACE HMA (TYPE A)

Addenda: 2

1/12/21 2:00 PM 20-00413 Kern County

\$1,020,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County At And Near Mojave From 0.5 Mile North Of Silver Queen Road Overcrossing To 0.1 Mile North Of Business 58 East
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
15 Working Days * 3% DVBE Requirement

Bidders:

C. A. Rasmussen, Inc.	General Contractor	Office: 661-369-040	
Calmex Engineering Inc.	General Contractor	Office: 909-546-1311	
Granite Construction Company	General Contractor	Office: 661-399-3361	
Griffith Company	Other	Office: 661-392-6640	Fax: 661-393-9525

CDOT 10-1J3004 COLD PLANE, HMA (TYPE A), CURB RAMPS, AND ELECTRICAL

Addenda: 0

1/12/21 2:00 PM 20-00434 Merced County

\$980,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In Los Banos At Eleventh Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

55 Working Days * 18% DBE Requirement *

Bidders:

Avison Construction, Inc.	General Contractor	Office: 559-431-0317	Fax: 559-431-0321
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Sutton Enterprise	General Contractor	Office: 209-736-5959	Fax: 209-736-5955
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Wednesday, January 13, 2021

CDOT 03-1F1504 PLACE HMA, RHMA, AGGREGATE BASE AND FIBER OPTIC SYSTEM

Addenda: 1

1/13/21 2:00 PM 20-00402 Sacramento County

\$6,600,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sacramento County In And Near Rancho Cordova From Bradshaw Road Overcrossing To Mather Field Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

120 Working Days * 17% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
McGuire and Hester	General Contractor	Office: 916-372-8910	Fax: 916-372-8913
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Vulcan Materials Company	Supplier	Office: 510-954-9605	Fax: 530-555-5555
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 03-3F5604 INSTALL CAST-IN-STEEL SHELL CONCRETE PILE

Addenda: 1

1/13/21 2:00 PM 20-00411 Sutter and Yuba Counties

\$27,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sutter And Yuba Counties In Yuba City And Marysville At The Feather River Bridge And Overhead

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-61 D-30.

415 Working Days * 6% DBE Requirement *

Bidders:

All-American Construction, Inc.	Asphalt /Road / Bridge / Heavy Highway Contractor	Office: 530-617-5111	Fax: 530-267-5236
Flatiron	General Contractor	Office: 707-742-6016	
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Mathews Readymix LLC	Supplier	Office: 530-518-8048	Fax: 530-741-8313

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 04-0A7714 CONSTRUCT PEDESTRIAN OVERCROSSING BRIDGE AND RETAINING WALLS Addenda: 3

1/13/21 2:00 PM 20-00389 Alameda County \$17,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In Berkeley From 0.6 Mile North Of University Avenue Overcrossing To 0.1 Mile South Of Gilman Street Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-50.

380 Working Days * 14% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
FLATIRON WEST, INC	General Contractor	Office: 707-742-6000	Fax: 707-746-1603
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Ferguson Waterworks	Supplier	Office: 661-396-3282	Fax: 661-397-7429
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

CDOT 04-3G3014 MODIFYING NAVIGATION LIGHTS, FOG HORNS, RADAR BEACONS AND SCADA Addenda: 2

1/13/21 2:00 PM 20-00385 Sacramento County \$5,800,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Sacramento County Near Antioch On Route 160 From 0.2 Mile North Of Sacramento County Line To 0.4 Mile North Of Sacramento County Line And In Contra Costa And Solano Counties In Martinez And Benicia On Route 680 From 0.1 Mile South Of Bridgehead Road Under

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10.

200 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc.	General Contractor	Office: 530-223-5937	Fax: 530-221-7038
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	

CDOT 07-4W5304 PLACE STRUCTURAL CONCRETE BRIDGE & INSTALL POLYESTER CONCRETE OVERLAY Addenda: 1

1/13/21 2:00 PM 20-00431 Los Angeles County \$3,670,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County At Various Locations From Los Angeles River Busway And Overhead To Eastbound 10 - Southbound 57 And Northbound 57 Connector

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-61 D-06.

230 Working Days * 3% DVBE Requirement

Thursday, January 14, 2021

CDOT 03-4F1714 CONSTRUCT CURB RAMPS, CURB & GUTTER AND LIGHTING Addenda: 0

1/14/21 2:00 PM 20-00436 Yolo County \$3,460,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Yolo County In Esparto From 0.2 Mile East Of Fremont Street To 0.2 Mile South Of Plainfield Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

80 Working Days * 16% DBE Requirement *

Bidders:

Ample Electric, Inc.	Electrical Contractor	Office: 530-795-9913	
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
Argonaut Constructors	General Contractor	Office: 707-542-4862	Fax: 707-542-4897
B & M BUILDERS, INC.	General Contractor	Office: 916-638-8626	Fax: 916-352-6944

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	Lister Construction, Inc.			General Contractor	Office: 707-451-2813	Fax: 707-450-0291
	McGuire and Hester			General Contractor	Office: 916-372-8910	Fax: 916-372-8913
	R & R Pacific Construction dba R & R Pacific Excav			General Contractor	Office: 530-668-7525	Fax: 530-564-1477
	Team Ghilotti, Inc.			General Contractor	Office: 707-763-8700	Fax: 707-762-1430
	Total Traffic Control			Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
	Granite Construction Co.			Supplier	Office: 916-214-9316	
	Iconix Waterworks / Formerly Corix Water Products			Supplier	Office: 855-284-1127	Fax: 916-640-8864

CDOT 06-0U1004 COLD IN PLACE RECYCLING AND RESURFACING EXISTING ROADWAY WITH RHMA

Addenda: 0

1/14/21 2:00 PM 20-00417 Kern County

\$9,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County Near Bakersfield On Route 43 From Route 119 To 0.1 Mile North Of Route 58-mckittrick Highway And On Route 119 From Route 43 To Route 119/5 Separation

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12. 95 Working Days * 15% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Papich Construction Company, Inc.	General Contractor	Office: 805-473-3016	Fax: 805-473-2217
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

CDOT 11-424704 CONCRETE BARRIER, MINOR CONCRETE, ABRASIVE BLAST AND HMA OVERLAY

Addenda: 1

1/14/21 2:00 PM 20-00432 San Diego County

\$3,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In San Diego County In San Diego On Route 5 From National Avenue Overcrossing To Commercial Street Overhead And On Route 805 At Route 94/805 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-27.

205 Working Days * 17% DBE Requirement

Bidders:

Hazard Construction Company	General Contractor	Office: 858-587-3600	Fax: 858-453-6034
-----------------------------	--------------------	----------------------	-------------------

Wednesday, January 20, 2021

CDOT 02-4F2204 REPLACE STRUCTURAL CONCRETE BRIDGE AND CULVERTS AND PLACE HMA

Addenda: 0

1/20/21 2:00 PM 20-00403 Trinity County

\$12,500,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Trinity County Near Trinity Center From 0.7 Miles North Of Preacher Meadows Road To 0.7 Miles South Of El Dorado Way

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

330 Working Days * 9% DBE Requirement *

Bidders:

J.F. Shea Construction, Inc.	General Contractor	Office: 530-246-4292	Fax: 530-246-9940
McCullough Construction	General Contractor	Office: 707-825-1014	Fax: 707-825-1769
R Brown Construction	General Contractor	Office: 530-629-3702	Fax: 530-629-2863
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Tullis, Inc.	General Contractor	Office: 530-241-5105	Fax: 530-241-5570
Universal Precast Concrete, Inc	Manufacturer	Office: 408-799-8888	Fax: 408-291-8888

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW CDOT 05-1M5204 LINE TWO EXISTING CULVERTS AND REPLACE TWO CULVERTS Addenda: 0
1/20/21 2:00 PM 20-00449 Monterey County \$470,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Monterey County Near Carmel-by-the-sea At Ocean Avenue
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42.
20 Working Days * 5% DVBE Requirement

Bidders:

Granite Rock Company General Contractor Office: 408-574-1400 Fax: 408-365-9548

CDOT 06-0S5104 INSTALL SIGNAL, LIGHTING & TRAFFIC MONITORING SYSTEMS AND PLACE HMA Addenda: 0

1/20/21 2:00 PM 20-00442 Kern County \$1,790,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Kern County In Arvin At Derby Street
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-10.
95 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812

CDOT 10-1C8004 REPLACE MECHANICAL AND ELECTRICAL MOVEABLE BRIDGE EQUIPMENT Addenda: 0

1/20/21 2:00 PM 20-00435 San Joaquin County \$7,300,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Joaquin County Near Discovery Bay At Old River Sr4 Bridge
The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.
165 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc. General Contractor Office: 530-223-5937 Fax: 530-221-7038
Steelhead Constructors General Contractor Office: 530-226-6400 Fax: 530-226-6401

CDOT 11-2N0454 PLACING CHIP SEAL, SLURRY SEAL, SHOULDER BACKING AND STRIPING Addenda: 0

1/20/21 2:00 PM 20-00445 San Diego County \$3,400,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County Near Dulzura And Barrett Junction From 0.9 Mile East Of Grande Creek Bridge To Route 188.
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
60 Working Days * 3% DVBE Requirement

Thursday, January 21, 2021

NEW CDOT 02-1J4904 PLACE HOT MIX ASPHALT (TYPE A) Addenda: 0

1/21/21 2:00 PM 20-00447 Tehama County \$1,080,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Tehama County About 28 Miles East Of Forest Ranch From 1.1 Miles East Of Deer Creek Bridge No. 08-0068 To 0.4 Mile West Of Slate Creek Bridge No. 08-0154
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
25 Working Days * 3% DVBE Requirement

Bidders:

All-American Construction, Inc. General Contractor Office: 530-617-5111 Fax: 530-267-5236
Dig It Construction General Contractor Office: 530-258-3306 Fax: 530-258-4246
Stimpel-Wiebelhaus General Contractor Office: 530-223-6605 Fax: 530-223-3879
Tullis, Inc. General Contractor Office: 530-241-5105 Fax: 530-241-5570

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW **CDOT 05-1M0404 COLD PLANE, PLACE RHMA AND SLURRY SEAL SHOULDERS** **Addenda: 0**
1/21/21 2:00 PM 20-00446 San Bernardino County \$1,430,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Benito County In And Near Hollister From 0.1 Mile North Of Best Road To Plaza Drive
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
40 Working Days * 3% DVBE Requirement

Bidders:

Granite Rock Company General Contractor Office: 408-574-1400 Fax: 408-365-9548

CDOT 08-1K1904 REMOVE, PREPARE AND FURNISH POLYESTER CONC OVERLAY & BRIDGE DECK **Addenda: 0**

1/21/21 2:00 PM 20-00444 San Bernardino County \$2,460,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino County In And Near Hesperia At Various Locations From Cajon Creek To Micro Ditch.
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
125 Working Days * 3% DVBE Requirement

CDOT 09-360704 PLACE HMA, ROADWAY EXCAVATION AND CONSTRUCT CONCRETE BARRIER **Addenda: 1**

1/21/21 2:00 PM 20-00414 Mono County \$13,900,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Mono County Near Tom's Place From 2.4 Miles South Of Lower Rock Creek Road To 0.3 Mile North Of Lower Rock Creek Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

230 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812
Cal-Sierra Pipe, LLC Supplier Office: 209-466-0988 Fax: 209-466-4571
Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

CDOT 11-2N0534 APPLY METHACRYLATE ON DECKS, REPLACE APPROACH SLABS AND JOINT SEALS **Addenda: 0**

1/21/21 2:00 PM 20-00437 San Diego County \$5,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County At Various Locations
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-32.

175 Working Days * DVBE participation incentive up to \$250,000 *

Tuesday, January 26, 2021

CDOT 08-1E0604 WIDEN ROADWAY WITH HMA, MINOR CONCRETE & MODIFY SIGNAL & LIGHTING **Addenda: 0**

1/26/21 2:00 PM 20-00438 San Bernardino County \$5,800,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino County In Victorville From Amargosa Road To Cobalt Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

160 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 27, 2021

CDOT 07-291404 REPLACE STRUCTURAL CONCRETE BRIDGE & PLACE PC PS CONCRETE SLAB Addenda: 0

1/27/21 2:00 PM 20-00416 Los Angeles County \$12,300,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County In Malibu From Guernsey Avenue To Trancas Canyon Road
 The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
 1515 Working Days * 13% DBE Requirement *

Bidders:

Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

Tuesday, February 02, 2021

CDOT 12-0P94U4 ROADWAY WIDENING, RESTRIPIING AND DRAINAGE WORK Addenda: 0

2/2/21 2:00 PM 20-00428 Orange County \$9,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Orange County In The City Of Laguna Beach From 0.2 Mile South Of El Toro Road To Route 73/133 Separation
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 1800 Working Days * 17% DBE Requirement *

Wednesday, February 03, 2021

CDOT 04-297634 EXCAVATION, HMA, STRUCTURAL CONCRETE, CONCRETE BARRIER & TOLL SYSTEM Addenda: 1

2/3/21 2:00 PM 20-00401 Alameda County \$160,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In And Near Sunol, Pleasanton, And Livermore On Route 84 From 0.1 Mile East Of Route 680 To 0.1 Mile South Of Ruby Hill Drive And On Route 680 From 1.2 Miles South To 1.8 Miles North Of Route 84
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

1000 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
OC Jones and Sons	General Contractor	Office: 510-526-3424	Fax: 510-526-0990
Arctos Erosion Control Inc.	Sub-Contractor/Specialty Contractor	Office: 916-217-3681	
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

Thursday, February 04, 2021

CDOT 04-2A3324 REPLACE STR CONC BR, HMA, ROADWAY EXC AND INSTALL SIGNAL AND LIGHTING Addenda: 0

2/4/21 2:00 PM 20-00443 Alameda County \$19,400,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In Fremont From Route 238 To Route 680
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-13.
 650 Working Days * 16% DBE Requirement *

Bidders:

MCM Construction, Inc. General Contractor Office: 916-334-1221

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 09, 2021

CDOT 08-0K1224 REPLACE PCC AND AC PAVEMENT WITH JPCP AND HMA PAVEMENT Addenda: 1

2/9/21 2:00 PM 20-00440 San Bernardino County \$140,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 Prebid Conf: MAND 1/13 @ 10 am via WebEx
 In San Bernardino County In Hesperia And Victorville From Oak Hill Road Overcrossing To 0.1 Mile South Of Bear Valley Road Overcrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 695 Working Days * 11% DBE Requirement *
 Bidders:
 Granite Construction Company General Contractor Office: 760-444-1988

Wednesday, February 10, 2021

CDOT 06-0U4204 CONSTRUCT CRCP, PLACE HMA, AND ROADWAY EXCAVATION Addenda: 0

2/10/21 2:00 PM 20-00441 Fresno County \$67,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 In Fresno County In And Near Selma And Fowler From McCall Avenue Undercrossing To 0.5 Mile North Of Merced Street Undercrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.
 640 Working Days * 12% DBE Requirement *
 Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
AAA Quality Services, Inc	Fencing	Office: 559-779-0557	Fax: 559-594-9468
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Papich Construction Company, Inc.	General Contractor	Office: 805-473-3016	Fax: 805-473-2217
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055

Thursday, February 11, 2021

CDOT 08-1C0824 PLACE HMA (TYPE A), JPCP AND IMPORTED BORROW Addenda: 0

2/11/21 2:00 PM 20-00439 Riverside County \$290,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 Prebid Conf: MAND 1/21 @ 10 am via WebEx
 In Riverside County From Route 10/177 Separation To 1.1 Miles West Of Wiley's Well Road Overcrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 750 Working Days * 11% DBE Requirement *

Thursday, February 03, 2022

NEW CDOT 11-427504 INSTALL FIBER OPTIC CABLE AND POINT VEHICLE DETECTION FIELD ELEMENTS Addenda: 0

2/3/22 2:00 PM 20-00448 Imperial and San Diego Counties \$23,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098
 In San Diego And Imperial Counties At Various Locations
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-7, C-10.
 415 Working Days * 10% DBE Requirement *

Bid Results

12/23/2020

<u>Various Locations Pavement Renovation No. 44 and Sewer Replacement</u>	San Francisco	Bid Date: 8/26/20
Michael O'Shaughnessy Construction	San Francisco	\$4,004,040.00
<u>RFP Orange Memorial Park Sportsfield Project - City of South San Francisco</u>	South San Francisco	Bid Date: 8/31/20
Verde Design, Inc.	Santa Clara	Unknown
<u>East Bay German International School Replacement of Synthetic Turf Project</u>	Emeryville	Bid Date: 8/31/20
Shaw Sports Turf - Nor Cal/Reno	Calhoun	\$166,844.00
<u>Academy of Alameda (Chipman) Playground Structure & ADA Upgrades</u>	Alameda	Bid Date: 9/2/20
Rubecon Builders, Inc.	San Francisco	\$277,191.00
Lathrop Construction Assoc.	Benicia	\$287,770.00
E.F. Brett & Co.	Woodacre	\$294,000.00
Bay Construction Co.	Oakland	\$318,000.00
Cal Pacific Construction	San Francisco	\$337,800.00
<u>Castro Mission Health Center Renovations (REBID)</u>	San Francisco	Bid Date: 9/16/20
Build Group, Inc.	San Francisco	\$7,473,000.00
<u>RFP Cleaning and Maintenance of Park Street, Webster Street, and Marina Village - City of Alameda</u>	Alameda	Bid Date: 9/23/20
Clark Services	San Rafael	\$1,264,323.97
<u>Kings Road Roadway Protection Project - City of Brisbane</u>	Brisbane	Bid Date: 10/1/20
HM Construction Inc	Hercules	\$164,928.00
Granite Rock Company	San Jose	\$237,000.00
CF Contracting, Inc.	San Francisco	\$284,678.00
Brannon Corporation	Morgan Hill	\$443,060.00
<u>RFP JOC-FAF-FY2020-03 Best Value Job Order Contract (JOC) - County of Santa Clara</u>	Santa Clara County	Bid Date: 10/9/20
Agbayani Construction Corp	Daly City	97
Sbay Construction Inc.	San Jose	98
<u>Flooring Repair Services - Santa Clara County Fire District</u>	Santa Clara County	Bid Date: 10/27/20
Century Carpet	Hayward	\$8,648.00
<u>Thurgood Marshall Academic High School Modernization & Interim Housing</u>	San Francisco	Bid Date: 11/4/20
Arntz Builders, Inc.	Petaluma	
Bana Builders	San Francisco	
Wickman Development & Construction	San Francisco	\$29,199,000.00
Build Group, Inc.	San Francisco	\$29,999,384.00
Alten Construction, Inc	Richmond	\$30,190,000.00
Cal Pacific Construction	San Francisco	\$30,351,000.00
Rodan Builders, Inc.	Hayward	\$30,394,000.00
Thompson Builders Corp.	Novato	\$31,172,000.00
<u>9664-East San Jose Bikeways Signs & Sharrows - City of San Jose</u>	San Jose	Bid Date: 11/5/20
Chrip Company	Fremont	\$527,774.00
Sterndahl Enterprises Inc	Sun Valley	\$850,420.00
Sterndahl Enterprises Inc	Sun Valley	\$850,420.00

<u>9271-Norman Y. Mineta San Jose International Airport (SJIA) On-Call General Engineering Contract 20-21 - City of San Jose</u>	San Jose	Bid Date:	11/5/20
Granite Rock Company	San Jose		4.98%
<u>Cesar Chavez Middle School Innovation Classroom Project</u>	Union City	Bid Date:	11/6/20
Mar Con Company	Oakland		\$1,049,089.00
Rodan Builders, Inc.	Hayward		\$1,094,000.00
Beals Martin, Inc.	Redwood City		\$839,667.00
Ron Paris Construction	Santa Clara		\$892,524.00
Cal Pacific Construction	San Francisco		\$937,000.00
Sausal Corporation	Concord		\$987,000.00
Coulter Construction, Inc.	Mountain View		\$996,750.00
Bay Construction Co.	Oakland		\$999,000.00
<u>RFP District-Wide Fire Suppression System Service - Chabot-Las Positas Community College District</u>	Hayward & Livermore	Bid Date:	11/12/20
Battalion One Fire Protection	San Leandro		\$80,108.10
JCS Fire	Livermore		\$95,000.00
<u>Westmont High School Softball Dugouts - Campbell Union High School District</u>	Campbell	Bid Date:	11/12/20
101 Builders, Inc.	Gilroy		\$111,101.00
<u>Traffic Signal Installation at the Intersection of Tesla Road and Greenville Road</u>	Livermore	Bid Date:	11/17/20
Columbia Electric, Inc.	San Leandro		\$631,747.45
St. Francis Electric	San Leandro		\$639,000.00
Tennyson Electric	Livermore		\$644,282.00
Ray's Electric	Oakland		\$670,230.00
<u>Hamilton Station Stabilization - SCVTA</u>	Campbell	Bid Date:	11/17/20
George Bianchi Construction	San Jose		\$747,001.40
<u>District Wide Roofing and HVAC Replacements Pkg 3 - Fairlands ES, Harvest Park MS</u>	Pleasanton	Bid Date:	11/17/20
Bobo Construction, Inc.	Elk Grove		\$3,667,629.00
Pre Con Industries	Santa Maria		\$3,710,930.00
Build Group, Inc.	San Francisco		\$3,749,643.00
Strawn Construction, Inc	San Jose		\$3,810,500.00
Matrix HG, Inc.	Concord		\$3,894,715.00
Geco, Inc.	Novato		\$4,054,845.00
Stronger Building Services	San Leandro		\$4,423,000.00
Southwest Construction	San Bruno		\$4,607,000.00
Cal Pacific Construction	San Francisco		\$4,872,000.00
Rodan Builders Inc.	Burlingame		\$5,116,500.00
<u>MOT Paving & Site Upgrades - Jefferson Elementary School District</u>	Daly City	Bid Date:	11/17/20
Schreder and Brandt MFG, Inc.	Chico		\$1,190,000.00
Dryco Construction	Fremont		\$879,495.00
<u>Council Chambers A/V System Upgrade - Equipment and Installation</u>	Fremont	Bid Date:	11/18/20
Radonich Corp dba Cal Coast Telecom	San Jose		\$625,125.00
EKC Enterprises, Inc.	Fresno		\$635,823.65
Key Code Media, Inc.	Burbank		\$647,343.92
EIDIM Group, Inc.	Buena Park		\$685,756.51
Conti Corporation dba Conti MEP Corporation	Sacramento		\$696,654.32
3D Technology Services	Rancho Cordova		\$737,045.00
Visual Sound Inc.	Broomall		\$762,043.38
Conference Technologies, Inc.	Fremont		\$765,000.00
Verrex LLC	Cypress		\$805,200.00
AVDG - Audio Visual Design Group - HQ	San Jose		**Non-Responsive \$630,079.97

Rahi Systems, Inc.	Fremont	*Local business preference \$526,681.14
Avidex Industries	Fremont	*Local business preference \$608,885.05
AVI Systems	Fremont	*Local business preference \$684,365.63

North Bay Road and Ringwood Avenue Replacement and Construction of Sanitary Sewer Mains **Menlo Park, Atherton & San Mateo County** **Bid Date: 11/18/20**

Ranger Pipelines, Inc.	San Francisco	\$341,806.00
K J Woods Construction, Inc.	San Francisco	\$552,000.00
Precision Engineering	San Francisco	\$697,000.00
Cratus, Inc.	San Francisco	\$698,123.00

Ozone System Improvements Project **Martinez** **Bid Date: 11/19/20**

Anvil Builders, Inc.	San Francisco	\$5,383,300.00
GSE Construction Co. Inc.	Livermore	\$5,488,700.00
Garney Pacific Inc. dba Garney Construction	Tracy	\$5,642,000.00

Citywide Accessibility Improvements No. 7 **Concord** **Bid Date: 11/19/20**

Kerex Engineering, Inc.	Pleasant Hill	\$319,858.00
Rosas Brothers Construction	Oakland	\$328,320.00
Vanguard Construction Inc.	Livermore	\$362,133.00
Sposeto Engineering, Inc.	Livermore	\$362,136.84
Joe's Landscaping & Concrete, Inc.	Newman	\$416,496.00
JJR Construction, Inc.	San Mateo	\$445,636.45
Ghilotti Bros., Inc.	San Rafael	\$458,570.00
EE Gilbert Construction	Martinez	\$462,169.42
Spenco Construction Inc.	Danville	\$497,760.00
Burch Construction Company	San Francisco	\$505,083.00
JD Partners Concrete	Pleasanton	\$584,183.00

FY21 Applicant Project Paving Services **Various Cities** **Bid Date: 11/19/20**

Morgan - Bonanno Development Inc.	Alamo	\$138,825.00
QA Constructors Inc.	Los Gatos	\$190,900.00
ASG Builders	San Francisco	\$413,450.00
Always Paving	Vallejo	*Non-Responsive \$145,300.00

RFP Janitorial and Facility Attendant Services - Town of Moraga **Moraga** **Bid Date: 11/20/20**

Universal Building Services & Supply Co.	Richmond	\$4,249/month
--	----------	---------------

Installation of EV Charging Stations Woodside Town Hall **Woodside** **Bid Date: 11/20/20**

Rodgers Electric Corp		\$100,000.00
Voltaic		\$103,367.00
Baran Electric	Sacramento	\$52,000.00

WWTP Critical Improvements Project **Richmond** **Bid Date: 11/24/20**

Shimmick Construction Co., Inc.	Suisun City	\$33,773,000.00
Mountain Cascade Inc.	Livermore	\$34,227,000.00

Restroom Renovation for Alameda County Office of Education **Hayward** **Bid Date: 11/24/20**

Cal Pacific Construction	San Francisco	\$1,718,000.00
Build Group, Inc.	San Francisco	\$1,782,000.00
Alex Kushner General Contractor	San Francisco	\$1,787,828.00
Legion Contractors, Inc.	San Francisco	\$1,820,000.00
JD General	Livermore	\$1,947,909.00

Mar Con Company	Oakland	\$1,971,818.00
EF Brett & Company, Inc.	San Rafael	\$2,060,000.00
Rodan Builders Inc.	Burlingame	\$2,361,000.00
Alta Group, Inc.	San Francisco	\$2,470,000.00

Highway Safety Improvement Program Cycle 8 (HSIP8) Oakland Hills

Oakland Bid Date: 11/24/20

Beliveau Engineering Contractors	Oakland	\$483,192.00
Bay Construction Co.	Oakland	\$528,759.00
Ray's Electric	Oakland	\$546,292.00

Landscaping Improvements at Three Schools

Concord Bid Date: 11/24/20

Suarez & Munoz Construction	Hayward	\$919,500.00
WABO Landscape & Construction Corp.	Hercules	\$957,000.00
Empire Landscaping Inc.	Davis	*Non-Responsive \$890,000.00
Saboo Inc.	Brentwood	*Non-Responsive \$916,000.00

M.P. Brown Elementary School Playground, Parking & Admin Renovation - Jefferson Elementary School District

Daly City Bid Date: 11/24/20

Angotti & Reilly, Inc.	San Francisco	\$3,886,949.00
------------------------	---------------	----------------

M.H. Tobias Elementary School Fencing - Jefferson Elementary School District

Daly City Bid Date: 11/24/20

Casey-Fogli Concrete Contractors	Hayward	\$1,180,680.00
Dryco Construction	Fremont	\$1,185,680.00
Angotti & Reilly, Inc.	San Francisco	\$838,000.00
Sposeto Engineering, Inc.	Livermore	\$851,728.00

Renewal Program Dental Clinic Building Sneeze Guard - UCSF

San Francisco Bid Date: 11/25/20

TCB Builders, Inc.	San Francisco	\$251,545
Peacock Construction, Inc.	San Francisco	\$438,423
Rodan Builders Inc.	Burlingame	\$482,501
Lyons Builders, Inc.	Orinda	\$617,163
CF Contracting, Inc.	San Francisco	\$688,000

DM FY20 Giauque Hall Mechanical and Electrical - UC Berkeley

Berkeley Bid Date: 11/30/20

Blocka Construction, Inc. (BCI)	Fremont	\$288,400.00
Rodan Builders, Inc.	Hayward	\$394,397.00
James R. Griffin, Inc.	Fremont	\$418,254.00
Innovative Project Solutions	Fremont	*Non-Responsive \$441,972.00

Primary Channels Rehabilitation & Hatch Replacement - Silicon Valley Clean Water

Redwood City Bid Date: 12/1/20

ERS Industrial Services	Fremont	\$2,374,020.00
Trinet Construction, Inc.	San Francisco	\$2,587,000.00
Valentine Corporation	San Rafael	\$2,679,369.00

Water Emergency Back-Up Generators

Brentwood Bid Date: 12/1/20

Big Valley Electric	Stockton	\$1,439,175.00
Day's Generator Service Inc	Brentwood	\$1,524,988.00
Bockmon & Woody Electric Company, Inc.	Stockton	\$1,694,590.00
St. Francis Electric, LLC	San Leandro	\$1,732,155.00
California Building Evaluation & Construction	Santa Fe Springs	\$1,776,325.30
Pacific Industrial Electric	Brea	\$1,790,088.00
Fort Bragg Electric, Inc	Fort Bragg	\$1,864,506.00
Blocka Construction, Inc. (BCI)	Fremont	\$1,942,195.00
Construction H, Inc. dba A General Engineering Co.	Richmond	\$2,051,000.00
Ray's Electric	Oakland	\$2,065,905.00
Saboo Inc.	Brentwood	\$2,136,610.00
Global Power Group	Lakeside	\$2,645,126.25

<u>Evergreen Valley College (EVC) North Fire Lane/ADA</u>	San Jose	Bid Date:	12/1/20
Robert A. Bothman Construction	Santa Clara		\$5,510,000.00
Lewis & Tibbitts, Inc	San Jose		\$7,038,934.00
McGuire & Hester	Oakland		\$7,945,900.00
<u>Generator Reliability Improvements Project</u>	Sausalito	Bid Date:	12/1/20
Pacific Infrastructure Corporation	Pleasanton		\$2,345,000
TerraCon Constructors, Inc.	Healdsburg		\$2,666,109
<u>HVAC & Refrigeration System Repairs - County of Santa Clara</u>	Santa Clara County	Bid Date:	12/1/20
Axis Mechanical Inc.	Santa Clara		\$149,660.78
Environmental Systems, Inc.	Santa Clara		\$29,007.00
A & B Mechanical Inc	Hayward		\$34,640.00
Paragon			\$35,911.59
Prime Mechanical Service, Inc.	Livermore		\$50,630.00
Northern Services Inc	Oakland		\$51,065.00
<u>Burlingame High School Aquatic Center Sewer Lateral Replacement - San Mateo Union High School District (SMUHSD)</u>	Burlingame	Bid Date:	12/1/20
Devaney Engineering Inc.	San Francisco		\$148,000.00
Trinet Construction, Inc.	San Francisco		\$188,000.00
<u>Highlands Elementary School - East Property Line Fence Project</u>	Pittsburg	Bid Date:	12/1/20
BuildCorp, Inc.	San Francisco		\$165,000.00
MBC Enterprises Inc.	Westminster		\$168,000.00
Pacific Coast General Engineering	Pittsburg		\$199,357.00
Always Paving	Vallejo		*Pulled \$112,000.00
<u>Pittsburg High School - Creative Arts Bldg. (CAB) Smoke Vents Project</u>	Pittsburg	Bid Date:	12/1/20
MBC Enterprises Inc.	Westminster		\$179,000.00
BuildCorp, Inc.	San Francisco		\$185,000.00
Bockmon & Woody Electric Company, Inc.	Stockton		*Pulled \$28,830.00
<u>Brackish Water Desalination</u>	Antioch	Bid Date:	12/2/20
Mountain Cascade, Inc.	Rancho Cordova		\$101,368,000.00
Shimmick Construction Co. Inc.	Oakland		\$86,689,000.00
C. Overaa & Co.	Richmond		\$89,766,000.00
Kiewit Infrastructure West Co.	Fairfield		\$90,458,000.00
<u>Touchless Faucet & Flush Valve Replacement Taft and Garfield Community Schools - Redwood City School District</u>	Redwood City	Bid Date:	12/2/20
Kinetics Mechanical Service Inc	Livermore		\$108,382.00
Kearney Plumbing, Inc.	San Francisco		\$144,000.00
Cal Pacific Construction	San Francisco		\$147,800.00
N.V. Heathorn Co.	Concord		\$162,570.00
Dinelli Plumbing Inc	Foster City		\$198,114.00
Stephen Ciari Plumbing and Heating, Inc.	San Jose		\$89,123.00
<u>Flooring Repair Services - County of Santa Clara</u>	Santa Clara County	Bid Date:	12/2/20
Century Carpet	Hayward		\$4000.00
<u>Removal of Rubber Deposits and Painted Ground Markings from Airport Pavements for the Period Commencing January 1, 2021 and ending December 31, 2021, 2022 or 2023</u>	Oakland	Bid Date:	12/2/20
Sterndahl Enterprises Inc	Sun Valley		\$141,925.00
Sterndahl Enterprises Inc	Sun Valley		\$141,925.00
KR Surface Industries Inc	Menlo Park		\$78,125.00

900 Innes Remediation Project (REBID)**San Francisco****Bid Date: 12/2/20**Rubecon General Contracting
Brannon Corporation
CF Contracting, Inc.San Francisco
Morgan Hill
San Francisco\$7,307,876.00
\$8,771,062.00
\$8,798,800.00**Job Order Contracts (JOC) General Construction JOC-2101, 2102, 2103, 2104, 2105 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**Olympus Painting & Sandblasting
Sbay Construction Inc.
Angeles Contractor, Inc.
OREA Construction
Rodan Builders, Inc.
Rubecon Builders, Inc.Reno
San Jose
City of Industry
Pleasanton
Hayward
San Francisco1.1150 (JOC-2101)
1.1150 (JOC-2102)
1.1600 (JOC-2103)
1.1691 (JOC-2104)
1.2955 (JOC-2105)
1.4047**Job Order Contracts (JOC) Mechanical Works (HVAC) JOC-2106, 2107, 2108 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**Bayside Mechanical, Inc
Kinetics Mechanical Service Inc
Bay City Mechanical Inc.
Bay City Mechanical Inc.
Bay City Mechanical Inc.
ACCO Engineered SystemsLivermore
Richmond
Richmond
Richmond
San Francisco\$165.00
1.2043 (JOC-2106)
1.2380
1.2519 (JOC-2107)
1.2554
1.3060 (JOC-2108)**Job Order Contracts (JOC) Roofing Contracting Services JOC-2109, 2110 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**Best Contracting Services, Inc.
Angeles Contractor, Inc.Union City
Buena Park1.2707 (JOC-2109)
1.5500 (JOC-2110)**Job Order Contracts (JOC) Flooring Contracting Services JOC-2111, 2112 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**Angeles Contractor, Inc.
Century CarpetBuena Park
Hayward1.3250 (JOC-2111)
1.4061 (JOC-2112)**Job Order Contracts (JOC) Plumbing Contracting Services JOC-2113, 2114 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**Bay City Mechanical Inc.
Kinetics Mechanical Service Inc
Bay City Mechanical Inc.Richmond
Livermore
Richmond1.2490 (JOC-2114)
1.2620 (JOC-2113)
1.3132**Job Order Contracts (JOC) Electrical/Lighting Contracting Services JOC-2115, 2116 - County of San Mateo****San Mateo County****Bid Date: 12/3/20**

Angeles Contractor, Inc.

Buena Park

1.8750 (JOC-2115)

Las Positas College Temporary Faculty Village Project**Livermore****Bid Date: 12/3/20**Sausal Corporation
Strawn Construction, Inc
CWS Construction Group Inc
Build Group, Inc.
JD General
Bay Construction Co.Concord
San Jose
Novato
San Francisco
Livermore
Oakland\$1,505,600.00
\$1,522,000.00
\$1,585,000.00
\$1,630,000.00
\$1,662,000.00
\$1,754,000.00**Highway Safety Improvement Program Cycle 8 (HSIP8) 7th Street, 8th Street, 9th Street, 10th Street between Broadway and Harrison Street****Oakland****Bid Date: 12/3/20**Bay Area Lightworks, Inc.
Mike Brown Electric Co.
Tennyson Electric
Columbia Electric, Inc.
Ray's ElectricSan Francisco
Cotati
Livermore
San Leandro
Oakland\$630,000.00
\$836,000.00
\$874,145.00
\$891,450.00
*submitted bid for another project**District-Wide (DW) Roofing Silver Creek (SC) High School Building T - East Side Union High School District (ESUHSD)****San Jose****Bid Date: 12/3/20**

I & A Contractor, Inc.

Redwood City

\$294,000.00

Western Roofing Service	San Leandro	\$333,900.00
Best Contracting Services, Inc.	Union City	\$383,666.00
Andy's Roofing Co., Inc.	San Leandro	\$427,033.00

9166-PAB & PAC Elevators Modernization Project Re-bid - City of San Jose

San Jose Bid Date: 12/3/20

WE Lyons Construction	Walnut Creek	\$3,030,342.00
Buhler Commercial Construction	San Francisco	\$3,076,510.00

Discovery Bay Playground at Ravenswood Park Project

Discovery Bay Bid Date: 12/3/20

McNabb Construction	Lafayette	\$48,888.00
Ross Recreation Equipment Co	Santa Rosa	\$52,138.25
G & G Builders Inc	Livermore	\$53,652.00
Redwood Engineering Construction	Redwood City	\$59,980.00
NBC Construction & Engineering, Inc.	San Francisco	\$77,333.00
Community Playgrounds, Inc.	Vallejo	\$81,280.00
Creative Builders	Shafter	\$91,799.00

9698 - 10th & 11th Street Pre-Cast Concrete Islands - City of San Jose

San Jose Bid Date: 12/3/20

FBD Vanguard Construction Inc	Livermore	\$559,924.00
Golden Bay Construction, Inc.	Hayward	\$598,705.00
Sposeto Engineering, Inc.	Livermore	\$604,004.00
Devaney Engineering Inc.	San Francisco	\$683,600.00
Granite Rock Company	San Jose	\$721,256.00
Yerba Buena Engineering & Construction	San Francisco	\$729,292.00
ASG Builders	San Francisco	\$765,700.00
NBC Construction & Engineering, Inc.	San Francisco	\$778,333.00
E E Gilbert Construction		\$790,184.00
Galeb Paving Inc	Saratoga	\$982,840.00

Berth 57, 58, 59 Sanitary Sewer Lift Station Rehabilitation

Oakland Bid Date: 12/4/20

McGuire & Hester	Alameda	\$1,063,540.00
Blocka Construction, Inc. (BCI)	Fremont	\$1,176,800.00
Bay Construction Co.	Oakland	\$1,308,500.00
Valentine Corporation	San Rafael	\$1,309,369.00
Beliveau Engineering Contractors	Oakland	\$1,380,500.00

CRP13 Sewer Pipe Repair - UC Berkeley

Berkeley Bid Date: 12/4/20

Stoloski & Gonzalez Inc.	Half Moon Bay	\$128,000.00
C2R Engineering, Inc.	Mountain View	\$62,850.00
Smelly Mel's Plumbing	South San Francisco	\$78,388.00
K J Woods Construction, Inc.	San Francisco	*Non-Responsive \$118,000.00
Sandstone Environmental Engr.	Oakley	*Non-Responsive \$88,700.00

John Gill Elementary School Touchless Faucet & Flush Valve Replacement Project - Redwood City School District

Redwood City Bid Date: 12/4/20

Stephen Ciari Plumbing and Heating, Inc.	San Jose	\$60,777.00
N.V. Heathorn Co.	Concord	\$65,426.00
Cal Pacific Construction	San Francisco	\$77,800.00
Kearney Plumbing, Inc.	San Francisco	\$78,000.00
OC McDonald Co. Inc.	San Jose	\$81,169.00
Kinetics Mechanical Service Inc	Livermore	\$83,743.00

Touchless Faucet & Flush Valve Replacement Hoover Community School - Redwood City School District

Redwood City Bid Date: 12/4/20

Dinelli Plumbing Inc	Foster City	\$129,550.00
Stephen Ciari Plumbing and Heating, Inc.	San Jose	\$143,126.00
Cal Pacific Construction	San Francisco	\$149,700.00
Kearney Plumbing, Inc.	San Francisco	\$157,000.00
N.V. Heathorn Co.	Concord	\$169,935.00
Kinetics Mechanical Service Inc	Livermore	\$187,249.00

<u>Sanitary Sewer Rehabilitation Project Outer Harbor, Berths 20-24 (Rebid)</u>	Oakland	Bid Date: 12/7/20
Bay Construction Co.	Oakland	\$1,593,410.00
D'Arcy & Harty Construction, Inc.	San Francisco	\$1,867,975.00
McGuire & Hester	Oakland	\$1,932,772.00
<u>Garfield Park Public Library Renovation</u>	Santa Cruz	Bid Date: 12/8/20
CRW Industries	Scotts Valley	\$1,178,260.00
JPB Designs, Inc.	Orangevale	\$1,263,000.00
Selden & Son	Watsonville	\$1,289,700.00
<u>125 University Avenue Site Improvements</u>	Berkeley	Bid Date: 12/8/20
Silao General Engineering, Inc.	San Francisco	\$118,988.00
Imaan Construction Inc.	Oakland	\$169,500.00
Pandora LLC	Concord	\$345,000.00
DMR Builders	Santa Rosa	\$374,110.00
ERA Construction, Inc.	San Pablo	\$422,500.00
Sandstone Environmental Engr.	Oakley	\$432,500.00
Dynasel USA	Santa Clara	\$512,279.00
Bay Construction Co.	Oakland	\$520,000.00
Ray's Electric	Oakland	\$637,200.00
<u>McAteer World Music Room Modernization at McAteer Campus/School of the Arts (SOTA)</u>	San Francisco	Bid Date: 12/8/20
Hoi's Construction	San Francisco	\$387,300.00
Cal Pacific Construction	San Francisco	\$419,700.00
Pinguelo Construction, Inc.	Fairfield	\$432,000.00
Pioniac Unit Construction Co.	Pacifica	\$439,500.00
NBC Construction & Engineering, Inc.	San Francisco	\$477,288.00
Bana Builders	San Francisco	\$498,000.00
Build Group, Inc.	San Francisco	\$505,879.00
Eternal Construction Inc	S. San Francisco	\$533,986.00
<u>Pavement Management Program 2021 (Sidewalk Repairs)</u>	Brentwood	Bid Date: 12/8/20
TNB Construction	Antioch	\$120,000.00
JD Partners Concrete	Pleasanton	\$142,300.00
JJR Construction, Inc.	San Mateo	\$143,380.00
Tri-Valley Excavating	Sunol	\$149,536.00
M4 Concrete and Drywall, Inc.	Turlock	\$155,110.00
FBD Vanguard Construction, Inc.	Livermore	\$161,105.00
Always Paving Inc.	Newark	\$169,000.00
E.E. Gilbert Construction, Inc.	Martinez	\$177,407.00
Burch Engineering & Construction, Inc.	San Francisco	*Non-Responsive
<u>Fire Station 4 Rebuild - Menlo Park Fire Protection District</u>	Menlo Park	Bid Date: 12/8/20
Sausal Corporation	Concord	\$11,041,275.00
Thompson Builders Corp.	Novato	\$11,526,000.00
Gonsalves & Stronck Construction	San Carlos	\$12,441,311.00
Beals Martin, Inc.	Redwood City	\$12,754,740.00
<u>Twin Creeks Elementary School Modernization</u>	San Ramon	Bid Date: 12/8/20
Calstate Construction	Fremont	\$5,199,777.00
W.A. Thomas Co., Inc.	Martinez	\$5,384,000.00
J-Walt Construction, Inc.	Woodland	\$5,420,000.00
CWS Construction Group Inc	Novato	\$5,695,000.00
E.F. Brett & Co.	Woodacre	\$5,730,000.00
W.E. Lyons Construction	Walnut Creek	\$5,743,000.00
Arntz Builders, Inc.	Petaluma	\$6,103,352.00
Bobo Construction, Inc.	Elk Grove	\$6,158,290.00
Alten Construction, Inc	Richmond	\$6,659,000.00

<u>Nipomo High School Bleachers and Pressbox</u>	Nipomo	Bid Date:	12/8/20
CalPortland Construction	Santa Maria		\$128,250.00
Wysong Construction	Atascadero		\$152,298.00
Vernon Edwards Constructors	Santa Maria		\$165,745.00
<u>Median Landscape Improvement Project, FY 2020 - Hesperian Boulevard-Chabot Court to La Playa Drive</u>	Hayward	Bid Date:	12/8/20
Marina Landscape Inc.	Orange		\$399,082.50
Bortolussi & Watkin, Inc	San Rafael		\$399,989.00
Marshall Brothers Enterprises	Livermore		\$443,321.50
Kerex Engineering, Inc.	Pleasant Hill		\$459,270.00
Sposeto Engineering, Inc.	Livermore		\$465,313.00
Suarez & Munoz Construction	Hayward		\$525,085.00
<u>Ygnacio Valley Road Fiber Optic Infrastructure</u>	Walnut Creek	Bid Date:	12/8/20
Columbia Electric, Inc.	San Leandro		\$290,300.00
Bear Electrical Solutions	Alviso		\$315,000.00
Bockmon & Woody Electric Company, Inc.	Stockton		\$348,000.00
St. Francis Electric	San Leandro		\$387,400.00
<u>Sanitary Sewer Rehabilitation - MLK Jr. Way, Cedar St, et al</u>	Berkeley	Bid Date:	12/8/20
Cratus, Inc.	San Francisco		\$1,885,881.00
Andes Construction, Inc	Oakland		\$2,010,000.00
K J Woods Construction, Inc.	San Francisco		\$2,048,000.00
Westland Contractors, Inc.	Oakland		\$2,076,882.00
Pacific Trenchless, Inc.	Oakland		\$2,126,126.00
Express Plumbing	San Mateo		\$2,277,763.00
D'Arcy & Harty Construction, Inc.	San Francisco		\$2,364,960.00
Glosage Engineering Inc.	Richmond		\$2,642,376.50
<u>Fairmont Elementary School Critical Needs Modernization Phase 5</u>	El Cerrito	Bid Date:	12/8/20
TSE Construction	San Leandro		\$115,875.00
Pro-Ex Construction, Inc.	Rancho Cordova		\$117,450.00
Legion Contractors, Inc.	San Francisco		\$122,000.00
All County Flooring	Benicia		\$74,859.00
<u>Pittsburg High School - Tennis Courts Modernization & Lighting Project (Rebid)</u>	Pittsburg	Bid Date:	12/8/20
The KYA Group	Santa Ana		\$1,355,000.00
MBC Enterprises Inc.	Westminster		\$1,499,000.00
<u>ITB-FAF-FY21-0129 Low/Medium Voltage Electrical Repairs - County of Santa Clara</u>	Santa Clara	Bid Date:	12/8/20
True Blue Automation Services	Livermore		\$14,699.00
<u>ITB-FAF-FY21-0130 Low/Medium Voltage Electrical Repairs - County of Santa Clara</u>	Santa Clara County	Bid Date:	12/8/20
True Blue Automation Services	Livermore		\$14,699.00
<u>Parking Lots B & C Improvements</u>	Fremont	Bid Date:	12/9/20
Interstate Grading & Paving, Inc.	S. San Francisco		\$1,098,900.00
Tri-Valley Excavating	Sunol		\$899,719.00
Kerex Engineering, Inc.	Pleasant Hill		\$950,000.00
McKim Corporation	Gilroy		\$967,811.00
Galeb Paving, Inc.	Saratoga		\$985,500.00
<u>Curb Ramps & Minor Concrete Improvements on 2nd & 3rd Street - City of Gilroy</u>	Gilroy	Bid Date:	12/9/20
JJR Construction, Inc.	San Mateo		\$108,429.00
FBD Vanguard Construction Inc	Livermore		\$112,970.00
Sposeto Engineering, Inc.	Livermore		\$119,050.00

Don Chapin Co	Salinas	\$124,847.00
Innovate Concrete, Inc.	Santa Clara	\$179,007.42
McKim Corporation	Gilroy	\$62,999.99
Always Paving	Vallejo	\$67,000.00
Joe's Landscaping & Concrete, Inc.	Newman	\$79,475.00
Precision Grade	San Juan Bautista	\$99,225.00

Horseshoe Lane Fire Hydrant Damage Repair Workplan - Los Altos Hills County Fire District **Los Altos** **Bid Date: 12/9/20**

C2R Engineering, Inc.	Mountain View	\$37,780.00
Trinet Construction, Inc.	San Francisco	\$53,000.00
Redwood Engineering Construction	Redwood City	\$69,888.00
Golden Bay Construction, Inc.	Hayward	\$74,409.00

Central Berkeley Transportation & Infrastructure Improvements Project **Berkeley** **Bid Date: 12/10/20**

Sposeto Engineering, Inc.	Livermore	\$3,051,249.25
Redgwick Construction Company	Oakland	\$3,323,830.10
Bay Cities Paving & Grading, Inc.	Concord	\$3,382,770.55
Ray's Electric	Oakland	\$4,056,403.50

Tefft Street at US 101 Interchange Operational Improvements **Nipomo** **Bid Date: 12/10/20**

Souza Construction Inc.	San Luis Obispo	\$1,520,200.10
R. Burke Construction	San Luis Obispo	\$1,938,169.00
Granite Construction Co.	Santa Barbara	\$2,054,086.00

Bollman Water Treatment Plant Concrete Improvement Project **Concord** **Bid Date: 12/10/20**

E.E. Gilbert Construction, Inc.	Martinez	\$100,945.00
Tri-Valley Excavating	Sunol	\$52,950.00
Aztec Constructors Inc dba Aztec Consultants	San Ramon	\$56,000.00
Saboo Inc.	Brentwood	\$73,000.00

RFP Riggers Loft Natural Gas Conversion **Richmond** **Bid Date: 12/10/20**

SH Mechanical, Inc.	Suisun City	\$93,260.00
---------------------	-------------	-------------

Oak Ave Elementary Fire Alarm Replacement **Greenfield** **Bid Date: 12/11/20**

Rossi & Carr Electrical Inc	Paso Robles	\$458,100
-----------------------------	-------------	-----------

Vista Verde Middle School Fire Alarm Replacement **Greenfield** **Bid Date: 12/11/20**

Newton Construction & Management Inc.	San Luis Obispo	\$586,000
---------------------------------------	-----------------	-----------

RFP Huckleberry Regional Preserve Tree Removal - East Bay Regional Park District **Oakland** **Bid Date: 12/15/20**

ArborWorks, Inc.	Oakhurst	\$136,950.00
Central Sierra Pest Control dba Central Sierra Tree Company	North Fork	\$143,321.00
Julian Tree Care	Richmond	\$170,000.00
A Plus Tree	Pleasant Hill	\$176,352.00
West Coast Arborist Inc.	Anaheim	\$178,750.00
Bay Area Tree Specialists	San Jose	\$325,000.00
Mountain F Enterprises Inc.	Folsom	\$375,538.00
The Professional Tree Care Co.	Berkeley	\$446,083.00

Line G-1 Crossing Improvements 0.6 Mile South of Alvarado Pump Station, Zone No. 3A **Union City** **Bid Date: 12/15/20**

Granite Rock Company	San Jose	\$1,013,293.55
Valentine Corporation	San Rafael	\$1,083,369.00
Gordon N. Ball, Inc.	Alamo	\$1,095,145.00
McGuire & Hester	Oakland	\$1,153,316.50
Bay Construction Co.	Oakland	\$1,190,300.00
Anvil Builders, Inc.	San Francisco	\$913,803.00
Joe's Landscaping & Concrete, Inc.	Newman	\$999,818.00

New Child Care Facility at the Hartnell College Alisal Campus**Salinas Bid Date: 12/15/20**

Tombleson Inc	Salinas	\$1,014,329.00
Avila Construction	Monterey	\$760,6060.00
101 Builders, Inc.	Gilroy	\$962,101.00

Bottle Fill Stations - District Wide**Salinas Bid Date: 12/15/20**

Tombleson Inc	Salinas	\$174,337
Dilbeck & Sons	Salinas	\$192,242
101 Builders, Inc.	Gilroy	\$246,400
Selway Construction	San Jose	\$85,800

Marina Child Development Center Grant - Paving**Marina Bid Date: 12/15/20**

McKim Corporation	Gilroy	\$118,000.00
Always Paving	Vallejo	\$95,000.00
Monterey Peninsula Engineering	Marina	\$95,000.00

Birch Grove Park Tennis Court Resurfacing**Newark Bid Date: 12/15/20**

Saviano Co., Inc.	San Jose	\$61,174.40
First Serve Productions Inc	Danville	\$74,823.00
First Serve Productions Inc	Danville	\$74,823.00
Dryco Construction	Fremont	\$81,784.77
Vintage Contractors, Inc.	San Francisco	\$98,149.00

Branciforte Branch Library Renovation**Santa Cruz Bid Date: 12/16/20**

Art's Construction Company, Inc.	Fresno	\$2,540,000.00
JPB Designs, Inc.	Orangevale	\$2,895,000.00
CRW Industries	Scotts Valley	\$2,921,653.00

San Benito County Jail - Exterior Sealing**Hollister Bid Date: 12/16/20**

101 Builders, Inc.	Gilroy	\$82,006.05
--------------------	--------	-------------

Bethany Dams Restoration and Rodent Burrow Prevention Bethany Reservoir - State Water Facilities California Aqueduct Delta Field Division**Alameda County Bid Date: 12/16/20**

Granite Rock Company	San Jose	\$12,282,616.25
McCullough Construction	Arcata	\$13,447,724.00
Sukut Construction Inc.	Santa Ana	\$14,357,125.50
Gordon N. Ball, Inc.	Alamo	\$14,380,445.00
Ford Construction, Co, Inc.	Lodi	\$14,461,255.00
NW Construction	Bozeman	\$14,571,830.00
Teichert Construction	Roseville	\$15,270,000.00
Suulutaaq Inc.	Suisun City	\$15,790,782.00
Nordic Industries, Inc.	Olivehurst	\$16,119,707.50
Walsh Construction	Concord	\$18,368,631.75
Kiewit Infrastructure West Co.	Fairfield	\$9,950,000.00

RFP for Street Median Renovation - City of Livermore**Livermore Bid Date: 12/16/20**

Bortolussi & Watkin, Inc	San Rafael	\$116,895.00
--------------------------	------------	--------------

City Hall Interior Modifications**Antioch Bid Date: 12/17/20**

Diede Construction, Inc.	Woodbridge	\$1,040,500.00
Alten Construction, Inc	Richmond	\$1,054,503.00
Alta Group, Inc.	San Francisco	\$1,115,250.00
Alex Kushner General Contractor	San Francisco	\$704,000.00
Simile Construction Service, Inc.	Modesto	\$985,000.00

San Ardo Elementary School Modernization**San Ardo Bid Date: 12/17/20**

Wysong Construction	Atascadero	\$2,188,865.00
---------------------	------------	----------------

Newton Construction Management	San Luis Obispo	\$2,345,000.00
Garrett Thiessen Construction	Paso Robles	\$2,356,500.00

Fire Station 16 Dormitory Renovation

Oakland Bid Date: 12/17/20

Build Group, Inc.	San Francisco	\$1,119,864.00
Saboo Inc.	Temple City	\$1,193,000.00
Castillo Plumbing, Inc.	Burlingame	\$784,353.00
Bay Construction Co.	Oakland	\$893,000.00
JUV Inc.	Oakland	\$897,777.00

Castro Ranch Road Rehabilitation Project

Richmond Bid Date: 12/17/20

Ghilotti Bros., Inc.	San Rafael	\$2,129,687.30
Bay Cities Paving & Grading, Inc.	Concord	\$2,246,331.00
O.C. Jones & Sons, Inc.	Berkeley	\$2,317,256.90
Teichert Construction	Roseville	\$2,360,074.00
Interstate Grading & Paving, Inc.	S. San Francisco	\$2,463,557.70
Gallagher & Burk Inc	Oakland	\$2,466,466.00
Argonaut Constructors	Santa Rosa	\$2,524,688.50

19th Street BART to Lake Merritt Urban Greenway

Oakland Bid Date: 12/17/20

Gallagher & Burk Inc	Oakland	\$6,439,148.75
McGuire & Hester	Oakland	\$7,050,919.55
Bay Cities Paving & Grading, Inc.	Concord	\$7,232,915.83

Pump Repair & Replacement Services - County of Santa Clara

Santa Clara County Bid Date: 12/17/20

ESI	SANTA CLARA	\$5229.00
-----	-------------	-----------

RSSP Cheney Hall Elevator Modernization - UC Berkeley

Berkeley Bid Date: 12/17/20

Rodan Builders Inc.	Burlingame	\$754,900.00
James R. Griffin, Inc.	Fremont	\$758,206.00
Marvin Collins Construction	Hercules	\$779,000.00
Build Group, Inc.	San Francisco	\$889,000.00
EF Brett & Company, Inc.	San Rafael	\$923,000.00

Catalyst Apartment Remodel

Salinas Bid Date: 12/17/20

Kent Construction	Gilroy	\$518,590.00
Thayer, William A. Construction	Salinas	\$572,144.20

ITB-FAF-FY21-0142 - Interior Painting Services - County of Santa Clara

Santa Clara County Bid Date: 12/17/20

Pacific Contractors Group	Northridge	\$10,082.00
Coast Painting	Los Gatos	\$162,000.00
Armstrong Painting	Capitola	\$2786.00
Satellite Painting Inc.	San Jose	\$7360.00

ITB-FAF-FY21-0143 - Interior Painting Services - County of Santa Clara

Santa Clara County Bid Date: 12/17/20

Pacific Contractors Group	Northridge	\$10,082.00
Armstrong Painting	Capitola	\$2786.00
Selway Construction	San Jose	\$30,630.00
Satellite Painting Inc.	San Jose	\$7360.00

Restroom Signage - Santa Clara Unified School District

Santa Clara Bid Date: 12/17/20

A Good Sign and Graphics	Irvine	\$60,235.00
ASI Signage Innovations		\$67,492.21
Seton Pacific Construction	San Francisco	\$67,888.09

[Treatment Plant Electrical Switchgear Replacement](#)

Antioch

Bid Date: 12/18/20

Cupertino Electric Inc.
Auburn Constructors, Inc.

San Jose
Sacramento

\$6,647,103.17
\$6,938,300.00

[DM Silver Lab Chillers Replacement - UC Berkeley](#)

Berkeley

Bid Date: 12/22/20

Air Systems Service & Construction
Bel Air Mechanical Inc
N.V. Heathorn Co.
WestCal Design and Build, Inc.
Site LogIQ

Concord
Concord
Concord
Union City
Sacramento

\$430,296.00
\$501,857.00
\$530,844.00
\$532,235.00
\$623,746.00

Contractors Pre Qualification Notices for the Week of December 28, 2020

The following agencies are now looking for contractors to be pre-qualified for upcoming projects at their public agency. Please read **each** qualification request as they vary with each agency. Click on the name of the agency as this will provide you with a direct link to their website for more information.

<u>Name of Public Agency</u>	<u>Completion Date</u>
<u>Santa Cruz County Regional Transportation Commission</u>	Open Ended
<u>Franklin-McKinley School District</u>	Open Ended
<u>Emery Unified School District</u>	Dec. 31, 2020
<u>San Jose-Evergreen Community College District</u>	Open Ended
<u>Moreland School District</u>	Dec. 31, 2021
<u>City of Fremont</u>	Dec. 31, 2021
<u>Acalanes Union High School District</u>	Open Ended
<u>Milpitas Unified School District</u>	Open Ended
<u>San Jose Unified School District</u>	Dec. 31, 2021
<u>Carmel Unified School District</u>	Dec. 31, 2021
<u>Visalia Unified School District</u>	Dec. 31, 2021
<u>Paso Robles Joint Unified School District</u>	Dec. 31, 2021
<u>Cupertino Union School District</u>	Dec. 31, 2021
<u>Los Gatos-Saratoga Union High School District</u>	Dec. 31, 2021
<u>Portola Valley School District</u>	Open Ended
<u>Guerneville School District</u>	Open Ended
<u>West Sonoma County UHSD</u>	Dec. 31, 2021
<u>St. Helena Unified School District</u>	Dec. 31, 2021
<u>Rocklin Unified School District</u>	June 15, 2021
<u>Santa Rita School District</u>	Dec. 31, 2021
<u>Cabrillo College</u>	Open Ended
<u>Town of Windsor</u>	Open Ended
<u>Contra Costa Community College District</u>	Open Ended
<u>Lake County Office of Education</u>	March 1, 2021
<u>Kelseyville Unified School District</u>	Dec.31, 2021
<u>West Sonoma County Union High School District</u>	Open Ended
<u>Lakeport Unified School District</u>	Open Ended
<u>Lafayette School District</u>	Open Ended
<u>City of Morgan Hill</u>	Open Ended
<u>Ben Lomond Fire Protection District</u>	Dec. 31, 2021
<u>Santa Clara County Office of Education</u>	Open Ended
<u>Kenwood School District</u>	Dec. 31, 2021

Name of Public Agency**Completion Date**

City of Sebastopol	Dec. 31, 2021
Lucia Mar Unified School District	Open Ended
City of San Luis Obispo	Open Ended
Peralta Community College District	Open Ended
San Juan Unified School District	Open Ended
North Monterey County Unified School District	Open Ended
Newark Unified School District	Open Ended
Carmel Unified School District	Dec. 31, 2021
Santa Cruz Port District	Open Ended
City of Saratoga	Open Ended
Bret Harte Union High School District	Open Ended
City of Dixon	Open Ended
Ukiah Unified School District	Dec. 31, 2021
Hayward Area Parks and Recreation District	Nov. 30,2021
Napa Valley Unified School District	Open Ended
North Monterey County Unified School District	Open Ended
Pittsburgh Unified School District	Dec. 31, 2021
Fremont Union High School District	Open Ended
Pacific Grove Unified School District	Open Ended
Sierra College	Open Ended
Napa County Public Works Department	Dec. 31, 2021
Vallejo Flood and Water District	Open Ended
Solano Community College District	Open Ended
Antioch Unified School District	Open Ended
San Mateo Foster City School District	Dec. 31, 2021
San Lorenzo Unified School District	Dec. 31, 2020
Sylvan Union School District	Jan. 31, 2021
Union School District	Dec. 15, 2020
City of Rohnert Park	Open Ended
Jefferson Elementary School District	Open Ended
Yuba Community College District	Dec.31, 2021
City of Elk Grove	Open Ended
Pacifica School District	Open Ended
Gilroy Unified School District	Open Ended
Cayucos Sanitary District	Open Ended
Alum Rock Unified School District	Open Ended
Alameda Municipal Power	Open Ended
City of Menlo Park	Open Ended
Waterloo Morada Fire District	Open Ended
Soquel Union Elementary School District	Dec. 31, 2020
Cambrian School District	Dec. 31, 2020

Name of Public Agency**Completion Date**

<u>Mountain View Los Altos School District</u>	Dec. 31, 2020
<u>Loma Prieta School District</u>	Dec. 31, 2020
<u>Los Gatos Union School District</u>	Dec. 31, 2020
<u>Woodland Joint Unified School District</u>	Open Ended
<u>City of Walnut Creek</u>	Open Ended
<u>Yolo County</u>	Open Ended
<u>Pajaro Valley Unified School District</u>	Open Ended
<u>Foothill-DeAnza Community College District</u>	Open Ended
<u>Monterey Airport</u>	Jan. 31, 2021
<u>Novato Unified School District</u>	Open Ended
<u>Gravenstein Union School District</u>	Open Ended
<u>San Ramon Valley Unified School District</u>	Open Ended
<u>Menlo Park City School District</u>	Dec. 31, 2021
<u>City of Daly City</u>	Open Ended
<u>Berryessa Union School District</u>	Open Ended
<u>City of Ukiah</u>	Dec. 31, 2021
<u>Alameda Unified School District</u>	Dec. 31, 2021
<u>Sonoma County Office of Education</u>	Open Ended
<u>Sonoma Water Agency</u>	Open Ended
<u>City of Rohnert Park</u>	Dec. 31,2021
<u>City of Lathrop</u>	Dec. 31, 2021
<u>Alameda Municipal Power</u>	Open Ended
<u>Marin Community College District</u>	Open Ended

INTRODUCTION

Back injuries that result from lifting materials are one of the most common injuries that happen in the workplace. While completely eliminating the risk of back injuries from the workplace is nearly impossible, there are ways employees can minimize their chances of suffering a work-related back injury. In this lesson are some guidelines that employees can use to help minimize their chances of a back injury occurring when lifting materials.

COMMON BACK INJURIES ASSOCIATED WITH LIFTING

Common back injuries associated with lifting include:

- Sprains and strains
- Herniated disks
- Fractured vertebrae

COMMON CAUSES OF BACK INJURIES

Some of the common causes of back injuries include:

- Lifting materials that are too heavy or unstable.
- Lifting objects to or from places that are awkward to reach.
- Repetitive motions such as twisting, bending, reaching overhead or lifting.
- Working for long periods in a bent over or strained position.
- Falling.
- Tripping over debris.
- Wearing tool belts that are too heavy.
- Lifting or doing any physical labor when you haven't warmed up your muscles.



PROTECTING YOUR BACK

To aid in the protection of the back, employees should do the following when performing lifting tasks:

- Avoid lifting and bending whenever possible.
- Place objects where they are easy to access.
- Avoid placing objects on the floor when possible.
- When possible, use a dolly or forklift to lift objects instead of manual methods.
- If a manual lift must be performed, keep objects between your shoulder and waist.
- When possible, push an object rather than pull. Pulling puts more strain on the back muscles than pushing.
- Don't lift heavy loads. If you're straining under the weight of an object, then it is too heavy for you to lift alone.
- Make sure that you have enough room to lift safely before picking up an object.
- Know the destination of your load before picking it up.
- Avoid walking on slippery and uneven surfaces while carry objects.

PREVENTING BACK INJURIES

Employees should do the following to help prevent back injuries:

- Plan your move
 - Ensure that the path you are going to take is clear of wet surfaces, obstacles and obstructions, and that there are no slopes.
- Size up the load
 - Look at the location of the object. If the object is overhead or on the ground, think about how you can safely reach it or how to get into a comfortable position to reach it.
 - Test the weight of the object that you will pick up.
 - Test the object for shifting contents. Shifting contents can affect how the object will behave when lifted.
- Get help as needed
 - Perform a team lift if the size or weight of the object is too much for you handle. Lifting awkwardly-shaped or sized objects can be just as dangerous as lifting heavy objects when you do it alone.
- If you have the option, use a dolly or other piece of material handling equipment over manual lifting methods.



LIFTING TECHNIQUE

When a manual lift must be performed, employees should use the following technique to minimize or eliminate the strain on the back:

- Get as close to the object as possible.
- Use a wide, balanced stance with one foot slightly ahead of the other with your heels on the floor.
- Bend your knees when lifting or lowering objects. This will help you keep the natural curve of your spine.
- Use your palms, not just your fingers, to grasp the load. It is recommended that you place your palms on opposite corners of the object.
- Keep your head up while lifting.
- Lift with a smooth, steady motion. Keep the object between your shoulders and waist area.
- Pivot to turn in the direction that you want to go. Do NOT twist.
- Slowly lower the load. Slow lowering will help maintain the curve of your lower back.
- When you have to get an object from above shoulder height, employees should lower the front portion so that it is below the shoulder.

CONCLUSION

Back injuries are one of the most common types of injuries in the workplace. By following the guidelines presented in this lesson, employees can help minimize their chances of a back injury from occurring while lifting or lowering objects. Employees should remember to use team lifts or mechanical methods of lifting whenever possible over manual methods.



Builders' Exchange
OF SANTA CLARA COUNTY

Safety Meeting Report

Employer _____

Date _____

Location _____

Meeting Supervisor _____

Safety Meeting Subject: _____

Accidents Reviewed: _____

Suggestions: _____

Employee's Attending

1. _____

2. _____

3. _____

4. _____

5. _____

6. _____

7. _____

8. _____

9. _____

10. _____

11. _____

12. _____

13. _____

14. _____

15. _____

SOLANO COUNTY WATER AGENCY



December 15, 2020

Reed Construction Data
Document Processing Center
30 Technology Parkway South, Suite 500
Norcross, GA 30092-2912

Construction Bidboard (eBidboard)
Attn: James Moriarty – CEO
11622 El Camino Real, Suite 100
San Diego, CA 92130

Marin Builders Exchange
660 Las Gallinas Avenue
San Rafael, CA 94903

Contra-Costa Builders Exchange
2440 Stanwell Dr., Suite B
Concord, CA 94520-4801

Dodge Construction Central
300 American Metro Blvd., Suite 185
Hamilton, NJ 08619

Sacramento Regional Builders Exchange
5370 Elvas Ave.
Sacramento, CA 95819

Builders Exchange of Stockton
4561 Quail Lakes Dr. Suite b-2
Stockton, CA 95207

Placer County Contractors Association
10656 Industrial Ave #160
Roseville, CA 95678

To Whom It May Concern:

Each year, the Solano County Water Agency provides notice to all construction trade journals, by county, inviting all licensed contractors to submit the name of their firm to the Agency for inclusion on the Agency's list of qualified bidders for the following calendar year.

PLEASE NOTE: There is not a form to be filled out, interested contractors please submit the information listed below to: kashley@scwa2.com

- ✓ Name and address to which a Notice of Contractors or Proposal should be mailed
- ✓ Phone number at which the contractor may be reached
- ✓ Type of work in which the contractor is interested and currently licensed to do (i.e., earthwork, pipelines, electrical, painting, general building, etc.)
- ✓ Class of contracting license(s) held and license number(s)

If you have any questions regarding this information, please do not hesitate to contact me at kashley@scwa2.com

Sincerely,

Katherine Ashley
Administrative Assistant

A20B.ConstTradeJournalNotice.ltr.doc

810 Vaca Valley Parkway, Suite 203
Vacaville, California 95688
Phone (707) 451-6090 • FAX (707) 451-6099
www.scwa2.com

