

Weekly Projects Bidding

1/29/2021

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

Monday, February 01, 2021

RFP FOR ROUTINE TREE SERVICES

Addenda: 1

2/1/21 10:00 AM 21-00095 San Rafael

Public Works

Plan Issuer: City of San Rafael-DPW

415-485-3355

The City of San Rafael (City) hereby requests proposals for on-call tree services from a qualified tree maintenance business that is duly registered and licensed with either a C61-D49 or C27-D49 license in the State of California. Services shall include routine tree services as required by the Public Works Operations and Maintenance Manager at various City locations, and shall be performed on an on-call basis. Typical services include, but are not limited to, the following:

1. Remove small/large trees
2. Trim branches
3. Pruning
4. Trim or remove diseased trees
5. Grind stumps
6. Chip branches
7. Haul off debris
8. Other assignments as required

All questions relating to the RFP shall be presented at least 96 hours prior to the due date & sent to Ryan Montes at: ryan.montes@cityofsanrafael.org

NEW HACKMAN CAPITAL PARTNERS - EMERYVILLE (SUB-BIDS ONLY)

Addenda: 2

2/1/21 12:00 PM 21-00214 Emeryville

Commercial

Plan Issuer: Fulcrum Construction

310-301-1953

310-693-8047

Suite 1 Tenant Improvement / Lab Conversion.

ATASCADERO MALL SEWER CONDITION IMPROVEMENTS

Addenda: 3

2/1/21 2:00 PM 20-03496 Atascadero

Public Works

Plan Issuer: City of Atascadero dpatterson@atascadero.org

805-470-3180

805-470-3181

Contract #: C2019W02

Replacement of approximately 315' of 8" sanitary sewer main, including 260' of jack and bore (16" steel casing) below State Route 101. Additional work includes installation of two new sewer manholes, modification of two existing manholes, and miscellaneous pavement and concrete sidewalk repair over new sewer lines.

PREVAILING WAGE

Questions: Ryan Hayes
Email: RHayes@atascadero.org

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| CalPortland Construction | General Contractor | Ph: 805-345-3581 | Fax: 805-345-3538 |
| John Madonna Construction Co. | General Contractor | Ph: 805-543-7751 | Fax: 805-543-7754 |
| Mike Pritch and Sons, Inc. | General Contractor | Ph: 626-813-1700 | Fax: 626-813-1770 |
| R. Burke Construction | General Contractor | Ph: 805-543-8568 | Fax: 805-543-2521 |
| Raminha Construction, Inc. | General Contractor | Ph: 805-461-0052 | Fax: 805-461-0053 |
| Souza Construction Inc. | General Contractor | Ph: 805-546-8288 | Fax: 805-546-8287 |
| SW Construction | General Contractor | Ph: 661-398-2289 | Fax: 661-398-2279 |
| V. Lopez Jr. & Sons General Engineering Contractor | General Contractor | Ph: 805-928-1198 | Fax: 805-928-8262 |

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

PREQUAL: MB ROCK HALL COLD RM CONDENSING UNITS - UCSF

Addenda: 3

| | | | | | |
|--|----------------|----------|---------------|--------------|-----------------|
| 2/1/21 | 2:00 PM | 20-03238 | San Francisco | \$570,000 | Hospital |
| Plan Issuer: UCSF - Laurent Mais laurent.maisjr@ucsf.edu | | | | 000-000-0000 | 000-000-0000 |
| Contract #: PRJ-000231 | | | | | |

This Project was started due to the existing cold rooms in Rock Hall having inconsistencies in holding temperature. The condensers and evaporators have reached the end of their useful lives and are needing to be replaced. The existing cold rooms at Rock Hall are having to have their equipment run constantly due to the system that was installed, this is causing a large stress on the air cooled system. For this reason Rock Hall will have a Water Cooled system installed rather than a new air cooled replacement.

PLEASE NOTE: The Prequalification Questionnaire will be submitted via BuildingConnected. To request an Invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc> and join the "Bid Opportunity" and change your status to bidding.

RFP JOC55 BEST VALLUE JOB ORDER CONTRACT (JOC) - COUNTY OF SANTA CLARA

Addenda: 3

| | | | | | | |
|--|---------------|----------------|----------|---------------------------------|--------------|---------------------|
| SCOL46 | 2/1/21 | 2:00 PM | 21-00089 | Santa Clara County | | Public Works |
| Plan Issuer: County of Santa Clara Facilities & Fleet | | | | 408-993-4600 | 408-993-4895 | |
| Prebid Conf: MAND Mandatory 1/19 2 10AM (Via Teleconference) | | | | Contract #: RFP JOC-FAF-2021-01 | | |

Perform an ongoing variety of individual Projects, consisting of specific construction tasks, at different locations throughout the County.

Project Contact For Questions: Kim Huynh
Email: Kim.Huynh@faf.sccgov.org

LANDSCAPE MAINTENANCE LLD #3 PROMINENCE

Addenda: 1

| | | | | | | |
|--|---------------|----------------|----------|-------------------------|--------------|---------------------|
| | 2/1/21 | 3:00 PM | 21-00115 | Hayward | | Public Works |
| Plan Issuer: City of Hayward - Purchasing | | | | 510-583-4000 | 510-583-3600 | |
| Prebid Conf: MAND 1/20 @ 9:30 AM at the corner of Barnrock Drive & Hayward Blvd. | | | | Contract #: 2108-011321 | | |
| Request for Quote: Provide quality landscape maintenance services to the Prominence Community. | | | | | | |

Contact for Questions: Rita Perez at rita.perez@hayward-ca.gov

EAST GARRISON APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

| | | | | | | |
|---|---------------|----------------|----------|---------------|--------------|--------------------|
| | 2/1/21 | 5:00 PM | 20-03476 | East Garrison | | Residential |
| Plan Issuer: Central Coast Residential Builders gtorres@chispahousing.org | | | | 831-757-6251 | 831-757-6268 | |

Central Coast Residential Builders, Inc. (CCRB) will accept PREVAILING WAGE based bids for subcontractor services pertaining to the development of the East Garrison Apartments, a sixty-six-unit multi-family development located at 211231 & 21231 Ord Ave., East Garrison, CA 93933.

If you have any questions, please call Gabriel Torres at (831) 682-8018 or Luis Ortega at (831) 682-8025 send questions via email to gtorres@chispahousing.org or luiso@chispahousing.org.

Tuesday, February 02, 2021

ALISAL ES ROOFING, HVAC REPLACEMENTS AND PAINTING PROJECT

Addenda: 3

2/2/21 2:00 PM 21-00048 Pleasanton \$1,000,000 to \$1,500,000 School

Plan Issuer: Pleasanton Unified School District 925-426-4335 000-000-0000

Prebid Conf: 1/19 @ 9 AM at Alisal Elementary School, 1454 Santa Rita Road, Pleasanton Contract #: 2020-21.10

The Project consists of: Roof repair and HVAC unit replacements on Building A; Roof Repair at several covered walkways. Painting of the exterior of all buildings, gates and storage containers.

PLEASE NOTE: only prequalified bidders will be eligible to submit a bid for this Project.

Contact for Questions: Ben Kerr @ ben.kerr@vpcsonline.com

Bidders:

| | | | |
|-----------------------------|--------------------|------------------|-------------------|
| 101 Builders, Inc. | General Contractor | Ph: 408-422-6807 | Fax: 408-727-2779 |
| Bobo Construction, Inc. | General Contractor | Ph: 916-383-7777 | Fax: 916-383-1681 |
| Bobo Construction, Inc. | General Contractor | Ph: 916-383-7777 | Fax: 916-383-1681 |
| Geco, Inc. | General Contractor | Ph: 415-299-0280 | Fax: 415-884-0760 |
| J.W. Construction | General Contractor | Ph: 510-697-0770 | Fax: 000-000-0000 |
| Legion Contractors, Inc. | General Contractor | Ph: 415-655-3535 | Fax: 415-638-6163 |
| Mars Constuction | General Contractor | Ph: 925-272-7938 | Fax: 000-000-0000 |
| OnPoint Construction | General Contractor | Ph: 650-347-3090 | Fax: 650-347-3099 |
| Pioneer Contractors | General Contractor | Ph: 415-671-1070 | Fax: 415-671-0448 |
| Polychrome Construction Inc | General Contractor | Ph: 818-831-8308 | Fax: 818-775-9944 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| Saboo Inc. | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| Strawn Construction, Inc | General Contractor | Ph: 408-286-1299 | Fax: 408-286-1288 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |

NEW BUENA VISTA HORACE MANN K-8 COMMUNITY SCHOOL BOILER #1, BOILER SECTIONS AND BASE REPLACEMENT

Addenda: 2

2/2/21 2:00 PM 21-00233 San Francisco \$60,000 School

Plan Issuer: SFUSD - William Chow 415-355-6979 415-355-6988

Prebid Conf: MAND 1/26 @ 2 PM Contract #: 12243

The Project is generally described as: Boiler #1, boiler sections and base replacement. There is no hazardous material abatement in the project.

Bidders:

| | | | |
|------------------------------|--------------------|------------------|-------------------|
| Alpha Bay Builders Inc. | General Contractor | Ph: 415-282-6188 | Fax: 415-282-3288 |
| City Mechanical, Inc. | General Contractor | Ph: 800-698-6380 | Fax: 877-742-6473 |
| Pionic Unit Construction Co. | General Contractor | Ph: 650-438-1956 | Fax: 650-355-5923 |
| Stephens Construction Inc. | General Contractor | Ph: 209-795-3154 | Fax: 209-795-1343 |

CARSON DINING EXPANSION (SUB-BIDS ONLY)

Addenda: 5

2/2/21 2:00 PM 21-00067 Santa Cruz School

Prebid Conf: MAND 1/13 @ 1:30pm & 1/15 @ 12pm- VIRTUAL Contract #: 5303-037 / 20090083

Swinerton Builders Inc. is CMaR/General Contractor for this UCSC project. This project consists of the renovation and expansion of the existing dining hall and kitchen facilities at Rachael Carson College, on the campus of University of California, Santa Cruz. The existing building is comprised of three distinct pieces; a dining hall, a kitchen with partial second floor for classrooms and offices, and a link connecting the dining hall to the kitchen volume.

Bidders:

| | | | |
|----------------------------------|--------------------|------------------|-------------------|
| Ecological Concerns Incorporated | General Contractor | Ph: 831-427-0802 | Fax: 831-457-1606 |
| Melendrez Construction | General Contractor | Ph: 831-535-9415 | Fax: 000-000-0000 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

MORRO BAY HS MAIN COURTYARD AREA IMPROVEMENTS (SUB-BIDS ONLY)

Addenda: 0

2/2/21 2:00 PM 21-00093 Morro Bay \$2,000,000 School

Prebid Conf: 1/19 @ 1pm- site
 Site Improvements at Interior Quad Area including Utilities, Site Concrete, and Irrigation/Landscaping.

PREVAILING WAGE

Questions: mike@acmeconstruction.com

ON-CALL PEST CONTROL SERVICES - CITY OF MILPITAS

Addenda: 2

SCOL87 2/2/21 2:00 PM 21-00019 Milpitas 408-586-3163 Public Works

Plan Issuer: City of Milpitas Purchasing
 Prebid Conf: None
 Provide on-call pest control services.

Project Contact For Questions: Zachary DeVine 408-586-3163
 Email: zdevine@ci.milpitas.ca.gov

PALO ALTO HIGH SCHOOL HW-CW PIPE REPLACEMENT - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD)

Addenda: 8

SCOL49 2/2/21 2:00 PM 20-03319 Palo Alto \$3,400,000 School

Plan Issuer: Palo Alto Unified School District- PAUSD 650-329-3927

Prebid Conf: MAND Mandatory 12/15 & 12/18 @ 10AM (Campus Administration Building (Tower) Visitors Parking Lot)

Replace the existing deteriorated site piping and convert the system to a closed-loop.

Project Contact For Questions: Rinaldo Veseliza
 Email: rinaldo@fs3h.com

Bidders:

| | | | |
|----------------------------------|--------------------|------------------|-------------------|
| Azul Works, Inc. | General Contractor | Ph: 415-558-1507 | Fax: 415-558-1556 |
| Cal Pacific Construction | General Contractor | Ph: 415-824-8871 | Fax: 650-557-1239 |
| California Plus Engineering Inc. | General Contractor | Ph: 408-821-7168 | Fax: 408-866-0566 |
| Cratus, Inc. | General Contractor | Ph: 415-939-2840 | Fax: 415-520-6037 |
| Lewis & Tibbitts, Inc | General Contractor | Ph: 408-925-0220 | Fax: 408-925-0240 |
| OC McDonald Co. Inc. | General Contractor | Ph: 408-295-2182 | Fax: 408-295-0626 |
| Ranger Pipelines, Inc. | General Contractor | Ph: 415-822-3700 | Fax: 415-822-3203 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |

RFQ: MOUNT ZION (MZ) D BUILDING FAN UPGRADE - UCSF

Addenda: 2

2/2/21 2:00 PM 21-00118 San Francisco 415-353-7393 000-000-0000 Hospital

Plan Issuer: UCSF - Alison Kang alison.kang@ucsf.edu
 Contract #: 21-255

The University of California at San Francisco Medical Center (UCSFMC), Design & Construction is seeking responses to this Request for Qualifications for Architectural/Engineering (A/E) services related to the replacement of the supply and exhaust fans serving the basement of the D Building located at 1600 Divisadero Street, San Francisco, CA 94115.

The broad scope description of this project is to replace the supply and exhaust fans currently serving the D Building basement. The D Building basement includes such functional areas as sterile processing, pharmacy, storage, receiving, and locker room restrooms. Meeting additional facility needs of improved air balance, spatial pressure relationship, and temperature control within the spaces served by the fans will also be achieved. The existing HVAC system serving the D Building consists of 100% outside air supply and 100% exhaust. The is the original system installed in 1982 and has exceeded its normal service life of 20 years.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

SOUTH ORINDA SEWER RENOVATIONS, PHASE 8

Addenda: 3

| | | | | | |
|---|----------------|----------|--------|------------------|---------------------|
| 2/2/21 | 2:00 PM | 21-00059 | Orinda | \$4,250,000 | Public Works |
| Plan Issuer: Central Contra Costa Sanitary District | | | | 925-229-7100 | 000-000-0000 |
| | | | | Contract #: 8461 | |

The work generally consists of the renovation of approximately 5,100 LF of existing sewer pipelines by pilot tube guided boring, open-cut, and pipe bursting methods, installation of aerial creek crossings, installation of manholes, and reconnection of laterals and paving.

PLEASE NOTE: Due to COVID-19, a prebid presentation about the Project will be posted online to PlanetBids at 10 a.m., local time, January 20, 2021, and all questions can be received via email or by phone to the Project Manager. Site visits on private property shall require an appointment.

Contact for Questions: Jason Fitch at 925-229-7114

Email: jfitch@centralsan.org

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Amana Engineering and Construction | General Contractor | Ph: 510-715-2666 | Fax: 510-715-2666 |
| Anvil Builders, Inc. | General Contractor | Ph: 415-285-5000 | Fax: 415-285-5005 |
| Argonaut Constructors | General Contractor | Ph: 707-542-4862 | Fax: 707-542-4897 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Cratus, Inc. | General Contractor | Ph: 415-939-2840 | Fax: 415-520-6037 |
| D'Arcy & Harty Construction, Inc. | General Contractor | Ph: 415-822-5200 | Fax: 415-822-0747 |
| Glosage Engineering Inc. | General Contractor | Ph: 510-815-4505 | Fax: 000-000-0000 |
| K J Woods Construction, Inc. | General Contractor | Ph: 415-759-0506 | Fax: 415-468-1359 |
| McGuire & Hester | General Contractor | Ph: 510-632-7575 | Fax: 510-562-5209 |
| Mountain Cascade Inc. | General Contractor | Ph: 925-373-8370 | Fax: 925-373-0940 |
| Mozingo Construction | General Contractor | Ph: 209-848-0160 | Fax: 209-848-0161 |
| Platinum Pipeline, Inc. | General Contractor | Ph: 925-829-6565 | Fax: 925-829-7575 |
| Ranger Pipelines, Inc. | General Contractor | Ph: 415-822-3700 | Fax: 415-822-3703 |
| Saboo Inc. | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| Sancon Engineering Inc. | General Contractor | Ph: 714-891-2323 | Fax: 714-891-2524 |
| Teichert Construction | General Contractor | Ph: 925-621-5700 | Fax: 925-621-5799 |
| W.R. Forde Associates | General Contractor | Ph: 510-215-9338 | Fax: 510-215-9867 |

UU NEIGHBORHOOD - BUILDING 19/19A & PLAZA RENOVATION - BID PACKAGE #2 - VARIOUS TRADE PACKAGES (SUB-BIDS ONLY) **Addenda: 3**

| | | | | | |
|---------------|----------------|----------|-----------------|--|---------------|
| 2/2/21 | 2:00 PM | 20-03342 | San Luis Obispo | | School |
|---------------|----------------|----------|-----------------|--|---------------|

| | | |
|--|--------------------------|--------------|
| Plan Issuer: Specialty Construction nagin@specialtyconstruction.com | 805-543-1706 | 805-543-1722 |
| Prebid Conf: 1/12 @ 9am- loading area of Building 19, which is parking lot C-6 | Contract #: MAJ19-MJ0075 | |

Specialty Construction, Inc. is requesting subcontractor/supplier bids for the renovation and restoration of building 19 and 19A at the Cal Poly San Luis Obispo Campus.

All questions and requests for clarifications should be emailed to NAgin@specialtyconstruction.com or SDraper@specialtyconstruction.com.

20-278 LANDSCAPING SERVICES DMV FIELD SERVICE OFFICE **Addenda: 0**

| | | | | | | |
|---|---------------|----------------|----------|--------------------|--------------|----------------------|
| SCOL96 | 2/2/21 | 3:00 PM | 21-00031 | Daly City | | State-Federal |
| Plan Issuer: DMV- Contract Administration | | | | 916-657-6975 | 916-657-5936 | |
| Prebid Conf: MAND Mandatory 1/19 @ 10AM | | | | Contract #: 20-278 | | |
| Provide landscape services. | | | | | | |

Project Contact For Questions: Melanie Pilliard 916- 657-6975

Email: Melanie.Pilliard@dmv.ca.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

ELEVATOR INSPECTION, MAINTENANCE AND REPAIR AT SALINAS VALLEY STATE PRISON

Addenda: 1

2/2/21 3:00 PM 20-03533 Soledad \$30,000

Public Works

Prebid Conf: MAND 1/19 @ 9:30am- site

Contract #: C5609740-D

This is an Agreement in which the Contractor shall perform Elevator Maintenance, Inspection and Repair Services in accordance with the rates specified on Exhibit B-1, Rate Sheet; which shall include all labor, including travel and per diem, materials, consumable and non-consumable supplies, transportation, tools, equipment, permits, licenses, insurance and every other item of expense to perform the services as specified herein for the California Department of Corrections and Rehabilitation (CDCR), Salinas Valley State Prison (SVSP), located at 31625 Highway 101, Soledad, CA 93960.

Project Contact: Tracey Morrison
Email: tracey.morrison@cdcr.ca.gov

ITB-FAF-FY21-0168 FLOORING REPAIR SERVICES - COUNTY OF SANTA CLARA

Addenda: 1

SCOL100 **2/2/21 3:00 PM 21-00131 San Jose**

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0168

Provide Flooring Repair Services at O'Connor Hospital and O'Connor Medical Office Building on an "as needed" basis.

Project Contact For Questions: Danuel Singer 408-947-2539
Email: Danuel.Singer@hhs.sccgov.org

ITB-FAF-FY21-0169 FLOORING REPAIR SERVICES - COUNTY OF SANTA CLARA

Addenda: 1

SCOL102 **2/2/21 3:00 PM 21-00136 San Jose**

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0169

Provide Flooring Repair Services at O'Connor Hospital and O'Connor Medical Office Building on an "as needed" basis.

Project Contact For Questions: Luciano Costa 408-848-8649
Email: Luciano.Costa@hhs.sccgov.org

ITB-FAF-FY21-0174 PLUMBING SERVICES - COUNTY OF SANTA CLARA

Addenda: 1

SCOL103 **2/2/21 3:00 PM 21-00138 Santa Clara County**

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0174

Plumbing services throughout the county on an "as needed" basis.

Project Contact For Questions: Danuel Singer 408-947-2539
Email: Danuel.Singer@hhs.sccgov.org

ITB-FAF-FY21-0175 - PLUMBING SERVICES - COUNTY OF SANTA CLARA

Addenda: 1

SCOL95 **2/2/21 3:00 PM 21-00030 Santa Clara County**

\$200,000

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY21-0175

Establish a term contract with a contractor to provide Plumbing Services on an "as needed" basis.

Project Contact For Questions: Luciano Costa 408-848-8635
Email: Luciano.costa@hhs.sccgov.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

4-1570 MCDONALD'S - MILPITAS BOULEVARD (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL71 **2/2/21 5:00 PM** 21-00105 Milpitas **Commercial**
 Plan Issuer: West Coast Construction Services, Inc. 909-982-6979 909-476-9005
 Contract #: 4-1750

Project documents provided to us from West Coast Construction Services. There may be other generals bidding.

Remodel existing building.

Project Contact For Questions: Elin Sadhegian :
 Email: ESadhegian@wccsinc.com

Bidders:

West Coast Construction Services, Inc. Bidder Ph: 909-982-6979 Fax: 909-476-9005

MCDONALD'S 4-1161 MOUNT HERMON RD (SUB-BIDS ONLY)

Addenda: 0

2/2/21 5:00 PM 21-00126 Scotts Valley **Commercial**
 Plan Issuer: West Coast Construction Services, Inc. ESadhegian@wccsinc.com 909-982-6979 909-476-9005

This is an invitation to Bid for McDonald's 4-1161 Mount Hermon Rd., Scotts Valley
 Keep in mind to include units of measures, quantities, & breakdowns on quotes when sending quotes regarding the project.
 Quotes should be received no later than "2/2/21". The due date is scheduled to ensure bids are qualified promptly. Bids received after the due date may not be qualified in time. If there are concerns regarding your proposal being turned in on time, please notify Elin Sadhegian.

Please send your quotation to Elin Sadhegian (ESadhegian@wccsinc.com) & CC Norberto "Yob" Leano (nleano@wccsinc.com). They shall reply with confirmation once they have received your quotation.

All RFI please email Norberto "Yob" Leano (nleano@wccsinc.com) & CC Elin Sadhegian (ESadhegian@wccsinc.com).

Bidders:

West Coast Construction Services, Inc. General Contractor Ph: 909-982-6979 Fax: 909-476-9005

Wednesday, February 03, 2021

NEW 2020-2021 PAVEMENT REPAIR PROJECT - CITY OF BURLINGAME

Addenda: 0

SCOL24 **2/3/21 2:00 PM** 21-00195 Burlingame **Public Works**
 Plan Issuer: City of Burlingame, DPW 650-558-7230

Minor pavement repair at 15 locations in the City.

Project Contact For Questions: Kevin Dawdy 650-558-7686
 Email: kdawdy@burlingame.org

Bidders:

Accurate Earthworks, Inc. General Contractor Ph: 415-206-1192 Fax: 415-206-1194
 O'Grady Paving General Contractor Ph: 650-966-1926 Fax: 650-966-1946

INTEGRATED CENTER FOR DESIGN AND CONSTRUCTION AT PARNASSUS HEIGHTS (DEMOLITION) - UCSF Addenda: 5

| | | | | | |
|---|----------------|----------|---------------|------------------------|-----------------|
| 2/3/21 | 2:00 PM | 21-00154 | San Francisco | \$185,342 | Hospital |
| Plan Issuer: UCSF - Rebecca Palm-Song rebecca.palm@ucsf.edu | | | 415-353-4038 | 000-000-0000 | |
| Prebid Conf: MAND 1/22 @ 11 AM (via Zoom. Meeting participation details can be found in the Advertisement for Bid. Advanced registration is required) | | | | Contract #: PRO-000007 | |

PLEASE NOTE: Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors. A MANDATORY Pre Bid Job Walk will be conducted on Monday, January 25, 2021 beginning promptly at 9:00 AM. Participants shall meet Parking Garage (500 Parnassus Ave) located off of Irving St at the corner of 2nd Ave, San Francisco, CA).

Reusing 2 existing levels of parking garage (Totaling 51,970 SF) under the Kalmanovitz Library. Work includes exterior enclosure and interior tenant improvement necessary for future office use.

The University has bid and awarded a Design Build Contract to Thompson Builders Corporation (hereafter "Design Builder"). Design Builder is responsible for bidding and awarding all subsequent subcontractor packages, including these package. The Work includes the following:

1. Demolition and legal disposal of all interior items including but not limited to: curbs, railings, steel barriers, wheel stops, acoustical ceiling panels, and wire mesh partitions noted on A2.0-1 and A2.0-2.
2. Sawcut and demolition of existing SOG for new underslab plumbing waste lines shown on P2.0-0 (assume 24" wide):
 - i. Two kitchen sinks located at grid lines 3 and 4 on level E that will be tied into the existing 6" waste line running North/South just West of D line.
 - ii. Floor sink located just West of E Line connecting to existing 3" waste line.
 - iii. 4" Waste line for new toilet room at grid line 4, starting at E line and heading East to tie into existing 6" waste line running North/South just West of D line.
 - iv. Two lines at roughly 3.5 line that tie into existing 6" waste running North South just West of D line. One for the drinking fountain and one for the FD and Sinks.
 - v. New line for toilet at 3 Line just East of De line that ties into existing 6" waste running North South just West of D line.
3. After plumber has excavated for item 2.i above, core 6" hole in existing footings where the lines pass (4 each locations) at grids C and D. Existing footing is 24" deep x 24" wide. Include in pricing, scanning for rebar prior to coring in order to miss as much rebar as possible at footing penetrations.
4. Openings in existing concrete walls:
 - i. Level E (M2.0-1) - 9 each cores at 14" wall for new exhaust ducts at E line between grids 3/4; new opening in 14" wall for 36"x20" intake louver at E line between grids 2/3; 48"x36" exhaust louver opening in 12" wall at J line between grids 3/4.
 - ii. Level F (M2.0-2) for new 36"x20" duct exhaust openings: 12" walls at grids H line between 2/3; 48"x36" exhaust louver opening in 12" wall at J line between grids 3/4; 9 each cores at 14" wall for new exhaust ducts at E line between grids 3/4; opening for 36"x20" intake louver at E line just North of 2 line in 12" wall; 24"x24" opening for exhaust louver at E line between grids 3/2 in 12" wall; opening for 16"x12" duct at E line between DE/FE grids in 12" wall; opening for 36"x20" duct at E line just South of 3 line in 12" wall.
 - iii. Scanning of exist 14" concrete walls to locate rebar for the 9 each cores/floor (18 total) on Levels E and F for the ducts leading into the bathrooms will be required and included in pricing.
5. Coring for Mechanical Fan Coil Piping at grid line E (12" wall) on floors E and F as per shown on M2.1-1 and M2.1-2. Sizes and counts: 3/8"- 4 each 5/8"- 5 each 1/2"- 2 each 3/4"- 2 each 7/8"- 2 each 1 1/8"- 4 each 1 3/8" - 1 each. Each pipe will also have a 1/2" insulation jacket and require a 1/2" oversizing all around so 1" in total on top of that for working the material in to the hole so size accordingly. For Example, with the 1/2" pipe, we would need a 2" hole drilled. Include scanning of wall rebar prior to drilling openings.
6. Demolition and legal disposal of any electrical components/systems indicated on E drawings.
7. Demolition and legal disposal of all plumbing items indicated on P Drawings.
8. Bidders shall comply with City and County of San Francisco Waste Management and Recycling requirements.
9. Items 1, 2, 5 and 6 above will be one mobilization. Items 3 and 4 will be a 2nd mobilization after plumber performs excavation of lines and mechanical sub lays out opening locations on existing walls.

Bidders:

| | | | |
|-------------------------|--------------------|------------------|-------------------|
| JW Construction | General Contractor | Ph: 510-697-0770 | Fax: 000-000-0000 |
| Site LogIQ | General Contractor | Ph: 877-938-7059 | Fax: 000-000-0000 |
| Thompson Builders Corp. | General Contractor | Ph: 415-456-8972 | Fax: 415-459-0665 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

LANDSCAPE MAINTENANCE - LEWELLING BOULEVARD

2/3/21 2:00 PM 21-00014 San Lorenzo

Addenda: 3
Public Works

Prebid Conf: MAND 1/6 @ 9 AM via Microsoft Teams Meeting

Contract #: 901966

Request for Quote: The contractor awarded this contract will be responsible for the weekly maintenance of the landscaping as required and specified in this Request for Quotation (RFQ). The contractor will notify the County of any problems, damages, vandalism, etc. throughout each project site.

The project area limits are along Lewelling Blvd from Hesperian Blvd to Meekland Ave, including roadway medians, tree planters, etc.

PLEASE NOTE: A signed Mandatory Site Inspection Sheet must be emailed to Paul Biondi, paul.biondi@acgov.org, before 5:00 p.m. on January 6, 2021. Please print Exhibit D Mandatory Site Inspection Sheet; visit the area listed on page 5 of this RFQ (Section B. SCOPE/BACKGROUND); verify that your company can perform the tasks listed by signing the Mandatory Site Inspection Sheet in order to bid on this RFQ.

Contact for Questions: Paul Biondi at 510-208-9613
Email: paul.biondi@acgov.org

MUSSEL ROCK 2019 GABION WALL STORMWATER MAINTENANCE PROJECT - CITY OF DALY CITY

Addenda: 4
Public Works

SCOL26 **2/3/21 2:00 PM** 20-03366 Daly City

650-991-8064

Plan Issuer: City Of Daly City, Engineering

The work includes removal and replacement of existing gabion wall, with associated earthwork and grading, relocating and covering existing landfill material onsite, cleaning out the existing silting basin and repairing the fallen drainage standpipe, replacing and rerouting the storm drain system from the upper landfill, installing HDPE pipe and connections, removing existing manholes/catch basins, installing new manhole/catch basins, resetting and replacing half round corrugated metal pipe.

Project Contact For Questions: David Rogers

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| Azul Works | General Contractor | Ph: 415-558-1507 | Fax: 000-000-0000 |
| Brannon Corporation | General Contractor | Ph: 408-294-2910 | Fax: 408-294-2920 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Dutch Contracting, Inc. | General Contractor | Ph: 916-436-5422 | Fax: 916-823-3122 |
| ETIC, Inc. | General Contractor | Ph: 925-602-4710 | Fax: 925-602-4720 |
| Farallon Company | General Contractor | Ph: 415-892-7760 | Fax: 415-892-6871 |
| Ford Construction Co | General Contractor | Ph: 209-333-1116 | Fax: 209-333-8597 |
| Granite Rock Company | General Contractor | Ph: 408-574-1400 | Fax: 408-365-9548 |
| Hanford Applied Restrotration & Conservation | General Contractor | Ph: 707-996-6633 | Fax: 707-996-6641 |
| Innovative Construction Solutions, Inc. | General Contractor | Ph: 925-574-2600 | Fax: 925-574-2601 |
| Interstate Grading & Paving, Inc. | General Contractor | Ph: 650-952-7333 | Fax: 650-952-6851 |
| Kerex Engineering, Inc. | General Contractor | Ph: 925-457-7165 | Fax: 877-413-9730 |
| Maggiora & Ghilotti | General Contractor | Ph: 415-459-8640 | Fax: 415-459-4884 |
| O.C. Jones & Sons, Inc. | General Contractor | Ph: 510-526-3424 | Fax: 510-526-0990 |
| O'Grady Paving | General Contractor | Ph: 650-966-1926 | Fax: 650-966-1946 |
| Underground Solutions | General Contractor | Ph: 858-679-9551 | Fax: 858-679-9555 |
| Westland Contractors, Inc. | General Contractor | Ph: 510-842-3663 | Fax: 510-842-3846 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RE-ROOF SCIENCE BUILDINGS SC1 & SC2 DE ANZA COLLEGE

Addenda: 2

SCOL75 **2/3/21 2:00 PM** 20-03462 Cupertino \$120,000 **School**

Plan Issuer: Foothill De Anza College District (De Anza) 408-864-5888

Prebid Conf: Non-Mandatory 1/6 @ 10M (Via Zoom Conference) Contract #: 1854

The project to Re-Roof Science Center Buildings SC1 & SC2 includes demolition and disposal of existing built-up roofing membrane, composition repair flashing, base flashing, lead sheet, perlite, tapered insulation, counter flashing and sealants down to existing concrete roof deck and existing penthouse and clerestory metal roof deck. Scrape, grind clean and prepare existing substrate surface prior to receiving new roofing. Provide and install all specified products including but not limited to sealants, insulation board, membrane flashing, sheet metal flashing and accessories.

Project Contact For Questions: Eric Olague 650-949-6906
Email: olagueeric@fhda.edu

Bidders:

| | | | |
|-----------------------------------|--------------------|------------------|-------------------|
| Althouse Construction Group, Inc. | General Contractor | Ph: 209-743-2056 | Fax: 209-588-9394 |
| BN Builders | General Contractor | Ph: 408-907-8370 | Fax: 408-907-8372 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| Group H Construction | General Contractor | Ph: 510-779-4913 | Fax: 000-000-0000 |
| Patriot Contracting, Inc. | General Contractor | Ph: 510-755-4032 | Fax: 000-000-0000 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| SF Roofing Services | General Contractor | Ph: 650-679-2816 | Fax: 000-000-0000 |
| Southwest Construction | General Contractor | Ph: 650-877-0717 | Fax: 650-877-0747 |
| Strawn Construction, Inc | General Contractor | Ph: 408-286-1299 | Fax: 408-286-1288 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |

BOTTLE FILLER RETROFIT PROJECT

Addenda: 0

2/3/21 2:30 PM 21-00130 San Francisco

Public Works

Plan Issuer: City & County of S.F. Recreation & Parks Dept 415-831-2765 000-000-0000
bridget.webster@sfgov.org

Contract #: CON21-0027

This is a Micro LBE Solicitation for a water bottle station retrofit at various locations in San Francisco, CA.

Last day for questions: Wednesday, January 27, 2021 by 5 PM emailed to: gabriel.meil@sfgov.org and cc: bridget.webster@sfgov.org

Bidders:

| | | | |
|------------------------|--------------------|------------------|-------------------|
| Angotti & Reilly, Inc. | General Contractor | Ph: 415-575-3700 | Fax: 415-575-1470 |
|------------------------|--------------------|------------------|-------------------|

PREQUALIFICATION SUB CONTRACTOR TASMAN PHASE 2

Addenda: 0

SC **2/3/21 3:00 PM** 21-00144 San Jose

Public Works

ONLINE

Plan Issuer: XL Construction 408-240-6000 408-240-6001

BID DOCUMENTS WILL NOT BE AVAILABLE IN ONLINE PLAN ROOM. PLEASE CONTACT XL CONSTRUCTION TO REQUEST A COPY OF THE PREQUALIFICATION DOCUMENTS.

The general project scope includes renovating four existing B occupancy buildings with approximately 435,000 SF total interior area. ALL subcontractors wishing to bid on this project must be prequalified. When the Bidding Documents become available, only prequalified subcontractors will be invited to participate in the bidding process.

To request a prequalification package send email to:
prequal@xlconstruction.com. Include "CoSC Tasman Phase 2 prequalification" in the subject line of your email.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP - ARCHITECTURAL SERVICES FOR KENNEDY LIBRARY RENOVATION

Addenda: 2

2/3/21 3:00 PM 20-03494 San Luis Obispo

School

Plan Issuer: Cal Poly Facilities Planning & Capital Projects

805-756-1299

805-756-7566

Prebid Conf: 1/13 @ 2pm- ZOOM

California Polytechnic State University, San Luis Obispo (University), a campus of the California State University (CSU) system, is proposing to retain the services of a licensed architect in the State of California (Service Provider) with verifiable experience designing university libraries who meet all requirements of this RFQ, to assist the University in designing the Kennedy Library Renovation. The selected Respondent will enter into a professional services agreement with the University. The anticipated timeframe is from January 2021 to January 2026.

This project will be comprised of energy efficient and sustainable design features balanced with the program needs within the available budget. The architect will program and design the project to achieve a LEED Gold certification and meet the CSU Sustainability Measurement System guidelines. In addition to programming, the Service Provider will coordinate with the selected Construction Management Firm to provide a conceptual construction estimate throughout the project design and assist the University with the submission of a Capital Outlay Budget Change Proposal (COBCP) to the California State University Chancellor's Office. The direct construction Budget, as discussed in Section 4 of the RFP, ranges from \$25M to \$70M. The project delivery method is Construction Manager at Risk (CMAR) with Guaranteed Maximum Price, a sample CMAR agreement is provided in Appendix 8.

Bid Contact: Chris Overby (805) 756-5133

Email: coverby@calpoly.edu

RFQ FOR HANGAR DOOR AND GENERAL DOOR MAINTENANCE SERVICES

Addenda: 0

2/3/21 4:00 PM 21-00101 Byron & Concord

Public Works

Plan Issuer: Contra Costa County Airports Division

844-359-8687

000-000-0000

The Contra Costa County Airports Division ("County Airports") is issuing this Request for Qualifications (RFQ) to provide hangar door and general door maintenance services on an on-call or "as needed" basis primarily at Buchanan Field and Byron Airports, located at 550 Sally Ride Drive in Concord, CA and 500 Eagle Court in Byron, CA respectively, or as needed by other County departments located in Contra Costa County.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync website.

RFP FOR LANDSCAPE DESIGN SERVICES FOR A PORTION OF HERON BAY ASSESSMENT DISTRICT - CITY OF SAN LEANDRO

Addenda: 1

2/3/21 5:00 PM 21-00071 San Leandro

Public Works

Plan Issuer: City Of San Leandro - Purchasing juliejenkins@sanleandro.org

510-577-3472

510-577-3312

Contract #: 58605

The City of San Leandro (City) is accepting proposals from qualified individuals or firms for Landscaping Design Services for a portion of Heron Bay Assessment District. The RFP provides background information on the project, contact person for the project, general scope of services, required contents of the Proposal, rating/selection process, and the time and date to respond. An individual or firm will be considered qualified by having experience with projects similar in size and nature.

Contact for Questions: Sally M. Perez at 510-577-3472

Email: sperez@sanleandro.org

RFP PREPARATION OF LOCAL ROADWAY SAFETY PLAN - CITY OF SAN BRUNO

Addenda: 0

SCOL45 2/3/21 5:00 PM 21-00160 San Bruno

Public Works

Plan Issuer: City of San Bruno - DPW

650-616-7065

Provide professional consulting services for the development and preparation of a Local Roadway Safety Plan (LRSP).

Project Contact For Questions: David Wong

Email: DHWong@sanbruno.ca.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, February 04, 2021

MARIN EMERGENCY BACK-UP POWER PROJECT - KERNER CAMPUS

Addenda: 0

2/4/21 1:00 PM 21-00081 San Rafael

\$900,000

Public Works

Plan Issuer: County of Marin, DPW bids@marincounty.org

415-473-7877

000-000-0000

Prebid Conf: 1/28 @ 2 PM (meet at Marin Health and Wellness Campus - courtyard area, 3240 Kerner Blvd, San Rafael)

Contract #: 41MEBUP

The Project entails the installation of a permanent 500KW generator, transfer switches and related emergency backup power improvements and equipment at Marin County Health and Human Services, Kerner Campus Buildings 3240, 3250 and 3260 in San Rafael, CA.

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| James Day Construction Inc. dba Coastal Mountain Electric | General Contractor | Ph: 707-994-0437 | Fax: 707-994-8504 |
| Valentine Corporation | General Contractor | Ph: 415-453-3732 | Fax: 415-457-5820 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |

FUEL STATION SECONDARY CONTAINMENT COMPONENTS REPAIR - CITY OF GILROY

Addenda: 1

SCOL23 **2/4/21 1:30 PM** 21-00065 Gilroy

Public Works

Plan Issuer: City of Gilroy - DPW

408-846-0234

Contract #: 21-PW-264

The removal, disposal, and replacement of two (2) existing suction system fuel dispensers and all associated equipment, fittings and accessories, including replacement of concrete island and slab, and installation of new accessible card reader unit.

WESTLAKE ELEMENTARY SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 4

2/4/21 10:00 AM 20-03235 Santa Cruz

School

Plan Issuer: Bartos Architecture cm@bartosarchitecture.com

650-340-1221

000-000-0000

Prebid Conf: MAND 12/10 @ 10am- site

Contract #: 2021-02

Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette

Email: cm@bartosarchitecture.com

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| California Building Evaluation & Construction | General Contractor | Ph: 714-609-7625 | Fax: 714-455-0712 |
| Collins Electric Co Inc. | General Contractor | Ph: 831-384-0114 | Fax: 831-384-3441 |
| CRW Industries | General Contractor | Ph: 831-426-0743 | Fax: 831-466-9597 |
| Elco Electric | General Contractor | Ph: 408-434-6601 | Fax: 408-434-6615 |
| Escon Builders | General Contractor | Ph: 510-475-1486 | Fax: 510-475-1487 |
| Fort Bragg Electric, Inc. | General Contractor | Ph: 707-964-9118 | Fax: 707-964-1404 |
| Guerra Construction & Engineering, Inc | General Contractor | Ph: 408-279-2027 | Fax: 408-279-2044 |
| JB Electric & Construction Inc. | General Contractor | Ph: 707-631-6226 | Fax: 707-427-3565 |
| Knowlton Construction | General Contractor | Ph: 831-722-1730 | Fax: 831-722-3084 |
| Lewis & Tibbitts Inc. | General Contractor | Ph: 408-925-0220 | Fax: 408-925-0240 |

TRI-CITY VOLUNTEERS INC. - FACILITY REHABILITATION

Addenda: 0

2/4/21 11:00 AM 21-00092 Fremont

Public Works

Plan Issuer: Tri-City Volunteers Inc.

510-793-4583

000-000-0000

Prebid Conf: MAND A Mandatory Walkthrough will be held at Tri-City Volunteers Inc., 37350

Joseph St. Fremont, CA 94536. Bidders need to contact Michael Mayer to schedule the Walkthrough. Walkthroughs can be scheduled after bid release until January 26, 2021. Walkthroughs are available Monday through Friday, 8am to 3pm. The exception is January 18, 2021.

Repair and treat of the concrete flooring in the thrift store sales Area.

Contact for Questions: Michael E. Mayer at 510-648-0422

Email: quest@tcvfoodbank.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

1007 KIMMEL ST MIX USE BUILDINGS (SUB-BIDS ONLY)

Addenda: 0

2/4/21 2:00 PM 21-00146 Salinas \$2,200,000 **Mixed-Use**
 Plan Issuer: Blancas Construction Inc oscar@blancasinc.com 831-320-4101 000-000-0000

Two Mix Use Buildings Commercial on first floor and residential on the second floor for each building Building 1 4329 sf. Building 2 3175 sf.

TRADES REQUESTING BIDS FOR: Earthwork, grading, paving, paint stripe, signage, ornamental iron, concrete, framing, masonry, doors, windows, insulation, suspended ceiling, hardware, stucco, storefront, insulation, drywall, painting, flooring, roofing, mechanical, electrical, plumbing, fire sprinklers, fire alarm, underground utilities, awnings, iron gates, iron fence, fencing, landscape.

Project Contact: OSCAR BLANCAS
 Email: oscar@blancasinc.com

NEW 601 MCALLISTER STREET 2ND FLOOR CONFERENCE ROOM LIGHTING UPGRADE

Addenda: 2

2/4/21 2:00 PM 21-00234 San Francisco \$60,000 **School**
 Plan Issuer: SFUSD - William Chow 415-355-6979 415-355-6988

Prebid Conf: MAND 1/28 @ 2 PM (meet directly in the 555 Franklin St Lobby, San Francisco) Contract #: 12221

The Project is generally described as: Replacement of existing fluorescent light fixtures with LED light fixtures, disconnect and remove the power and data wire and related electrical work; remove, clean and reinstall existing luminous ceiling panels. There is no hazardous material abatement in the project.

Bidders:

| | | | |
|------------------------------|--------------------|------------------|-------------------|
| Aloha Builders | General Contractor | Ph: 415-990-9719 | Fax: 415-753-3583 |
| Alpha Bay Builders Inc. | General Contractor | Ph: 415-282-6188 | Fax: 415-282-3288 |
| Hoi's Construction Inc. | General Contractor | Ph: 415-333-7289 | Fax: 415-587-2018 |
| Pionic Unit Construction Co. | General Contractor | Ph: 650-438-1956 | Fax: 650-355-5923 |
| Sactown Contractors Corp | General Contractor | Ph: 916-770-0469 | Fax: 000-000-0000 |
| Youda Builders, Inc. | General Contractor | Ph: 415-987-2032 | Fax: 000-000-0000 |

ALAMEDA CREEK RECAPTURE

Addenda: 3

2/4/21 2:00 PM 20-03493 Sunol \$22,000,000 **Public Works**
 Plan Issuer: City & Co of San Francisco - Utilities QBD@sfwater.org 415-551-4603 000-000-0000

Prebid Conf: 1/5 @ 10 AM (Teleconference. See Advertisement for Bids for meeting participation instructions) Contract #: WD-2825R

PLEASE NOTE: This Project is security sensitive and will NOT be available online. Please complete and return the Confidentiality Agreement (available online in the Specs Folder) to the Owner at: QBD@sfwater.org with the Contract Number and "Confidentiality Agreement to Subs/Suppliers" in the subject field.

The objective of the Project is to install pump on barges, pipelines, electrical control building, and associated components in Sunol. The Work is to be performed in Alameda County, California.

Bidders:

| | | | |
|--------------------------------|--------------------|------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Ph: 415-206-1192 | Fax: 415-206-1194 |
| Kiewit Infrastructure West Co. | General Contractor | Ph: 707-439-7300 | Fax: 707-439-7301 |
| Mitchell Engineering | General Contractor | Ph: 415-227-1040 | Fax: 415-227-1049 |
| NTK Construction, Inc. | General Contractor | Ph: 415-643-1900 | Fax: 415-643-1300 |

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

ALAMEDA POINT MODULAR RESTROOM BUILDING

Addenda: 1

2/4/21 2:00 PM 21-00090 Alameda

Public Works

Plan Issuer: City of Alameda - Public Works

510-747-7900

510-521-8762

Prebid Conf: MAND 1/21 @ 10 AM at Alameda Point Gym, 1111 West Red Line Avenue, Bldg. 134, Contract #: 09-20-36
Alameda (Meet outdoors, at the southwest corner of the existing Alameda Point Gym site)

Scope of Work includes, but is not limited to:

- a. Managing, coordinating, scheduling, and fully accommodating and facilitating the delivery, construction, installation, permitting, on-site inspections, location, placement and functioning of a new +/- 520 SF 8-unit modular restroom bldg adjacent and attached to an existing gymnasium bldg at Alameda Point.
- b. Providing / Installing new site improvements including, but not limited to, concrete foundations, stem walls, platforms, ramps, and walkways, new steel handrails and guardrails, new drinking fountains, parking stalls, signage and striping, and miscellaneous landscape/planter repairs and/or replacement.
- c. Providing minor site and partial existing building demolition, which includes, but is not limited to, misc. exterior and interior bldg. components, concrete and asphalt concrete sidewalks, walkways, driveways, building slabs and pads, and parking lot.
- d. Providing / Installing all required utilities for the new Modular Bldg, along with new bldg pad, footings and foundations, including same for new access walkways, ramps, gates, new chain-link fences and gates, vehicular and pedestrian access routes.
- e. Providing / installing new and/or extended existing utilities for new modular building (per the Construction Documents, within five (5') feet of new bldg) including, but not limited to, sanitary sewer, domestic water, electrical power, fire alarm system, and minor storm drain elements.

Contact for Questions: Jack Dybas at 510-871-0343

Email: jdybas@alamedaca.gov

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| Construction West Services, Inc. | General Contractor | Ph: 925-387-8177 | Fax: 000-000-0000 |
| DMR Builders | General Contractor | Ph: 707-596-7575 | Fax: 000-000-0000 |
| HM Construction Inc | General Contractor | Ph: 510-495-7020 | Fax: 510-724-1254 |
| Mars Constuction | General Contractor | Ph: 925-272-7938 | Fax: 000-000-0000 |
| NBC Construction & Engineering, Inc. | General Contractor | Ph: 925-324-2727 | Fax: 800-622-9144 |
| Schreder and Brandt MFG, Inc. | General Contractor | Ph: 530-899-1104 | Fax: 530-899-2683 |
| Sposeto Engineering, Inc. | General Contractor | Ph: 925-443-4200 | Fax: 925-443-5800 |
| Suarez & Munoz Construction | General Contractor | Ph: 510-782-6065 | Fax: 510-782-6078 |
| VNH Builders | General Contractor | Ph: 415-670-0661 | Fax: 000-000-0000 |
| Yerba Buena Engineering & Construction | General Contractor | Ph: 415-822-4400 | Fax: 415-822-1300 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

MAJOR STREET MAINTENANCE

Addenda: 3

2/4/21 2:00 PM 20-03429 Grover Beach \$355,000 **Public Works**
 Plan Issuer: City of Grover Beach publicworks@grover.org 805-473-4520 805-489-9657
 Contract #: 2283-1

In general, the Base Bid Work shall be improvements within and approaching the Grand Avenue intersection with Oak Park Boulevard, including and not necessarily limited to, project management and controls activities, mobilization activities, public notification and interaction activities, construction surveying and staking, traffic control, protection of pavement surface features (water utility boxes and valves, and sewer manholes), removal of existing asphaltic concrete pavement and subgrade, roadway preparation, hot mix asphalt over compacted FDR cement repaving street surface and conform areas, signage, installation of pavement striping and markings, and traffic signal system modifications. Due to the high volume of traffic during the day, the City prefers that construction activities be completed at night; however, the City will consider allowing work during regular business days and hours provided contractor plan the work to minimize the inconvenience (7:00 a.m. to 5:00 p.m.). All night work activities shall be completed between 8:00 p.m. and 6:00 a.m. Sunday-Thursday. The night work will be a bid alternate.

Project Contact: publicworks@groverbeach.org

Bidders:

| | | | |
|-----------------------------------|--------------------|------------------|-------------------|
| Brough Construction, Inc. | General Contractor | Ph: 805-489-7779 | Fax: 805-473-2479 |
| CalPortland Construction | General Contractor | Ph: 805-345-3581 | Fax: 805-345-3538 |
| Ferravanti Grading & Paving | General Contractor | Ph: 805-471-1817 | Fax: 805-226-9012 |
| Granite Construction Co. | General Contractor | Ph: 805-964-9951 | Fax: 805-967-1431 |
| JF Will Co., Inc. | General Contractor | Ph: 805-938-0760 | Fax: 805-938-0762 |
| Papich Construction Company, Inc. | General Contractor | Ph: 805-473-3016 | Fax: 805-473-2217 |
| R. Burke Construction | General Contractor | Ph: 805-543-8568 | Fax: 805-543-2521 |
| RDZ CONTRACTORS | General Contractor | Ph: 805-458-5252 | Fax: 805-335-6858 |
| Souza Construction Inc. | General Contractor | Ph: 805-546-8288 | Fax: 805-546-8287 |
| Taylor Jane Construction | General Contractor | Ph: 805-929-2297 | Fax: 000-000-0000 |
| VSS International, Inc. | General Contractor | Ph: 916-373-1500 | Fax: 916-373-1083 |

MORRO BAY HS BLDG A ABATEMENT/DEMOLITION (SUB-BIDS ONLY)

Addenda: 0

2/4/21 2:00 PM 21-00097 Morro Bay \$500,000 **School**

Prebid Conf: 1/19 @ 1:30pm- site

Interior Abatement and Demolition of existing building to be remodeled. Remodel Work to be advertised and bid in a separate package.

PREVAILING WAGE

Questions: mike@acmeconstruction.com

NARROW STREETS SIGN INSTALLATION - CITY OF MOUNTAIN VIEW

Addenda: 2

SCOL84 2/4/21 2:00 PM 21-00107 Mountain View \$650,000 to \$750,000 **Public Works**
 Plan Issuer: City of Mountain View, DPW 650-903-6311
 Contract #: 21-59

Installation of approximately 2,311 City-furnished, double-sided signs on new contractor-furnished signposts, existing streetlight poles, or existing signposts.

Project Contact For Questions: Carla Ochoa 650-903-6080

Email: carla.ochoa@mountainview.gov

Bidders:

| | | | |
|----------------|--------------------|------------------|-------------------|
| IBS USA, Inc. | General Contractor | Ph: 415-793-3889 | Fax: 415-587-8732 |
| SG Engineering | General Contractor | Ph: 415-818-4665 | Fax: 415-466-6480 |

NEW NFPA 2001 INSPECTION, TESTING & MAINTENANCE OF CLEAN AGENT SYSTEMS - SFIA

Addenda: 1

SCOL27 2/4/21 2:00 PM 21-00201 San Francisco \$650,000 to \$750,000 **Public Works**
 Plan Issuer: SFIA - San Francisco International Airport 650-821-7735

Prebid Conf: Non-Mandatory 1/21 @ 10AM

Contract #: 11487.61

Provide inspection, testing, and maintenance services for FM-200 fire suppression systems at the San Francisco International Airport as required by the National Fire Protection Association (NFPA) Standard 2001.

Project Contact For questions: Libi Yap 650-821-7730

Email: liborio.yap@flysfso.com

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NIPOMO PALMS LIFT STATION REPLACEMENT

2/4/21 2:00 PM 21-00029 Nipomo

**Addenda: 0
Public Works**

The work includes, but is not limited to, furnishing all labor, materials, equipment, services, and performing all work necessary and incidental to the construction of a replacement sewage lift station with all necessary hardware and connections to the existing force main. Contractor to provide all necessary work plans, permits, and inspections necessary for complete turnkey installation.

PREVAILING WAGE

Project Contact: Anthony Severy
Email: AnthonyS@CannonCorp.us

Bidders:

| | | | |
|----------------------------|--------------------|------------------|-------------------|
| Brough Construction, Inc. | General Contractor | Ph: 805-489-7779 | Fax: 805-489-7779 |
| JJ FISHER CONSTRUCTION INC | General Contractor | Ph: 805-260-9783 | Fax: 805-723-5221 |
| Specialty Construction | General Contractor | Ph: 805-543-1706 | Fax: 805-543-1722 |
| SW Construction | General Contractor | Ph: 661-398-2289 | Fax: 661-398-2279 |

OAKLAND ICE CENTER ICE SYSTEM REPLACEMENT PROJECT

2/4/21 2:00 PM 21-00117 Oakland

\$4,500,000 Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961 000-000-0000

Prebid Conf: 1/25 @ 1 PM at Oakland Ice Center, 519 18th Street, Oakland

Contract #: 900-19-357

In general, work consists of a new ice system to serve the existing two rink facility. Including excavation and backfill for transmission mains to rinks floors; insulated transmission mains to rink floors; two ice rink floor systems with subfloor heating systems; concrete equipment pads in refrigeration room; ammonia refrigeration system; cooling tower; pumps, heat exchangers, gas monitoring system; snow melt pit systems, control systems; door signage; life safety devices; start up training; building modifications, doors, louvers, masonry, framing, concrete, metal panels, HVAC, plumbing, ammonia scrubber, and related work.

Work also includes demolition of existing R-22 based refrigeration system and sand-based ice rink floors, dasher board systems, building systems and related work.

Contact for Questions: Scott Ward at scott.ward@b32eng.com

Bidders:

| | | | |
|--------------------------------|--------------------|------------------|-------------------|
| Buhler Commercial Construction | General Contractor | Ph: 415-610-8650 | Fax: 000-000-0000 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |

RFP CITY FACILITIES LANDSCAPE MAINTENANCE SERVICES - CITY OF FREMONT

2/4/21 2:00 PM 20-03308 Fremont

**Addenda: 2
Public Works**

Plan Issuer: City of Fremont - Purchasing Division

510-494-4620 510-494-4611

Contract #: 21-019

Landscape Maintenance General Requirements Scope of Services and Standards applicable to the Landscape Maintenance of City Facilities. It includes the following City facility locations:

01. City Hall: 3300 Capitol Avenue & 39100 Liberty Street, Fremont, California
02. Fremont Family Resource Center: 39155 Liberty Street, Fremont, California
03. City of Fremont Development Services Center: 39550 Liberty Street, Fremont, California
04. Centerville Train Station: 37260 Fremont Blvd., Fremont, California
05. Bill Ball Plaza: 37292 Fremont Blvd, Fremont, California
06. Williams Historic Park (Carriage House): 39169 Fremont Blvd, Fremont, California
07. Niles Town Plaza plus the two (2) overflow gravel lots and plant material: 37592 Niles Blvd, Fremont, California
08. Aqua Adventure Waterpark: 40500 Paseo Padre Parkway, Fremont, California (facility interior only)
09. Irvington Plaza Park: 40991 Fremont Blvd, Fremont, California
10. Sabercat Trail Park Entrance: 1838 Via Orinda, Fremont, California

Contact for Questions: Janice Becerra at jbecerra-scola@fremont.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP WIDE AREA NETWORK SERVICES E-RATE FUNDING YEAR 24 (2021-2022) - PLEASANTON UNIFIED SCHOOL DISTRICT

Addenda: 1

2/4/21 2:00 PM 20-03369 Hayward & Pleasanton

Public Works

Plan Issuer: Pleasanton Unified School District

925-426-4335 000-000-0000

Contract #: 2020-21.12

The Pleasanton Unified School District (PUSD) wishes to receive proposals for Wide Area Network services for E-Rate Funding Year 24 (2021-2022).

Contact for Questions: Rick Del Valle at rick.delvalle@yahoo.com

RFQ DOE LIBRARY RENOVATIONS FOR RELOCATIONS - UC BERKELEY

Addenda: 0

2/4/21 2:00 PM 21-00176 Berkeley

School

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273 000-000-0000

Contract #: 16115A

The University of California at Berkeley is seeking an architectural firm strong in space planning and functional organization for a tenant improvement project involving approximately 22,500 sf occurring in select locations on three floors of the Doe Library Building. Improvements consist of new offices, office suites, kitchenette, restroom, power, data and telephone, plumbing, accessibility, life safety updates, including modification of emergency systems and strobes, and updating finishes of existing spaces.

Contact for Questions: Martha Ramirez at memramirez@berkeley.edu

SVMH HEART CENTER AIR HANDLER UNIT UPGRADE

Addenda: 0

2/4/21 2:00 PM 21-00058 Salinas

Hospital

Plan Issuer: Bogard Construction, Inc. derek@bogardconstruction.com

831-426-8191 831-426-4921

Prebid Conf: MAND 1/20 @ 10am-11:30am- 535 E. Romie Lane, Suite 6, Salinas

Salinas Valley Memorial Hospital Heart Center Department's heating, venting and air conditioning is currently served by an existing Trane air handler unit located at the basement level of the main hospital. This unit also serves contiguous zones located at the basement and 1st levels of the main hospital. SVMHS is pursuing activities to install a new rooftop air handler unit to specifically feed the Heart Center Department while segregating the adjacent zones to the existing basement level air handler unit. Notable scope of the proposed installation encompasses the following: (a) Installation of new rooftop air handler unit, controls, structural anchorage, service platform and roofing patch back; (b) Installation of new hydronic piping and seismic support systems; and (c) New electrical feeds to air handler unit, variable frequency drives, service disconnects and motor starters.

PREVAILING WAGE

Send all pre-bid questions and requests for interpretation to SVMHS via email at: derek@bogardconstruction.com

BATTERY BACKUP SYSTEM

Addenda: 2

2/4/21 2:30 PM 21-00113 Alameda

Public Works

Plan Issuer: City of Alameda - Public Works

510-747-7900 510-521-8762

Contract #: 12-20-47

The project is more specifically defined in the Contract Documents, but generally includes the purchase of ten (10) battery backup systems. Beyond the initial purchase quantity, the contract shall be in effect for period of two (2) years where the City may purchase additional quantity(ies) on an as-needed basis. The additional quantity(ies) are on an as-needed basis, so if the demand is not there, then additional quantity(ies) will not be requested. There is no guarantee for any additional quantity(ies) beyond the initial bid quantity. If agreed, the City and Contractor may choose to extend the contract for one year, up to two times.

Contact for Questions: Donya Amiri at damiri@alamedaca.gov

TRAFFIC SIGNAL CONTROLLERS

Addenda: 1

2/4/21 2:30 PM 21-00112 Alameda

Public Works

Plan Issuer: City of Alameda - Public Works

510-747-7900 510-521-8762

Contract #: 12-20-45

The project is more specifically defined in the Contract Documents, but generally includes the purchase of twelve (12) traffic signal controllers. Beyond the initial purchase quantity, the contract shall be in effect for a period of two (2) years where the City may purchase additional quantity(ies) on an as-needed basis. The additional quantity(ies) are on an as-needed basis, so if the demand is not there, then additional quantity(ies) will not be requested. These is no guarantee for any additional quantity(ies) beyond the initial bid quantity. If agreed, the City and Contractor may choose to extend the contract for one year, up to two times.

Contact for Questions: Donya Amiri at damiri@alamedaca.gov

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

VIDEO IMAGE DETECTION SYSTEM

Addenda: 2

2/4/21 2:30 PM 21-00114 Alameda

Public Works

Plan Issuer: City of Alameda - Public Works

510-747-7900 510-521-8762

Contract #: 12-20-46

The project is more specifically defined in the Contract Documents, but generally includes the purchase of ten (10) video image detection systems. Beyond the initial purchase quantity, the contract shall be in effect for a period of two (2) years where the City may purchase additional quantity(ies) on an as-needed basis. The additional quantity(ies) are on an as-needed basis, so if the demand is not there, then additional quantity(ies) will not be requested. There is no guarantee for any additional quantity(ies) beyond the initial bid quantity. If agreed, the City and Contractor may choose to extend the contract for one year, up to two times.

Contact for Questions: Donya Amiri at damiri@alamedaca.gov

9722 - 2021 LS CONCRETE #1 - CITY OF SAN JOSE

Addenda: 2

SCOL74 2/4/21 3:00 PM 21-00079 San Jose

\$3,000,000 to \$3,250,000

Public Works

Plan Issuer: City of San Jose- Department of Transportation

408-535-3850

Contract #: 9722

The scope of work shall include, but not limited to, clearing, grubbing, removal of obstructions, preparing subgrades, saw-cutting and removal of existing or defective AC pavement and placement of AC pavement, maintaining traffic control & pedestrian access through work area, repairing or replacing defective sidewalk as necessary, construct concrete curb, gutter, sidewalk and driveway, protection of existing utilities and appurtenances and such other items or details.

Project Contact For Questions: Thao Nguyen-Pham 408-794-1956

BELL STREET (GMP) - FREMONT (SUB-BIDS ONLY)

Addenda: 9

2/4/21 5:00 PM 20-03482 Fremont

Residential

Plan Issuer: James E. Roberts-Obayashi Corp

925-820-0600 925-820-1993

Prebid Conf: Job Walk on 1/11 for the Abatement and Demolition subcontractors only.

Scope of work includes the construction of an affordable housing development consisting of two (2) multifamily buildings and related sitework:

Building 1 - Substantial renovation and conversation of an existing two-story motel including the addition of a third floor. Construction will be Type V-A with seventy-nine (79) units and associated amenities.

Building 2 - Construction of a new four-story Type V-A with three levels of wood frame over one level of concrete with forty-nine (49) units and associated amenities.

This project is subject to prevailing wages and local hiring, and local subcontracting requirements.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Friday, February 05, 2021

CHILTON PARK IMPROVEMENTS PROJECT - CITY OF SAN CARLOS

Addenda: 1

SCOL73 **2/5/21 12:00 PM** 21-00053 San Carlos \$400,000 to \$450,000 **Public Works**
 Plan Issuer: City of San Carlos - DPW 650-802-4204

Prebid Conf: None Contract #: C1905

Site grading, storm drainage provisions, pathway improvements, play area construction, site furnishings, irrigation and planting.

Project Contact For Questions: Sophia Lee 650-802-4198

Email: slee@cityofsancarlos.org

Bidders:

| | | | |
|---|--------------------|-------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Ph: 415-206-1192 | Fax: 415-206-1194 |
| Beals Martin, Inc. | General Contractor | Ph: 650-364-8141 | Fax: 650-367-7645 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Confluence Restoration | General Contractor | Ph: 831-621-8084 | Fax: 831-336-9514 |
| Elite Landscape Construction, Inc. | General Contractor | Ph: 155-929-27760 | Fax: 559-476-1780 |
| G. Bortolotto & Co. | General Contractor | Ph: 650-595-2591 | Fax: 650-595-0718 |
| Galeb Paving Inc | General Contractor | Ph: 408-253-4747 | Fax: 408-253-4753 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Interstate Grading & Paving, Inc. | General Contractor | Ph: 650-952-7333 | Fax: 650-952-6851 |
| NBC Construction & Engineering, Inc. | General Contractor | Ph: 925-324-2727 | Fax: 800-622-9144 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Silicon Valley Paving | General Contractor | Ph: 408-210-0588 | Fax: 408-286-2488 |
| Star Construction, Inc. | General Contractor | Ph: 650-738-0485 | Fax: 650-359-7763 |
| Suarez & Munoz Construction | General Contractor | Ph: 510-782-6065 | Fax: 510-782-6078 |
| Terramark General Engineering Contractors Inc | General Contractor | Ph: 408-220-9916 | Fax: 408-220-9916 |
| Yerba Buena Engineering & Construction | General Contractor | Ph: 415-822-4400 | Fax: 415-822-1300 |

CUPCCAA FOR SAN FRANCISCO COMMUNITY COLLEGE DISTRICT - CCSF

Addenda: 1

2/5/21 12:00 PM 20-03195 San Francisco

**PreQualificati
on**

Plan Issuer: CCSF-City College of San Francisco, Facilities Planning 415-452-7769 000-000-0000
mrodriguez@ccsf.edu

Pursuant to the provisions of the California Uniform Public Construction Cost Accounting Act (UPCCAA, Public Contract Code, Section 22000 et Seq.), the San Francisco Community College District has decided to establish a new List of Prequalified Contractors who may bid on Informal Projects (projects valued over \$60,000) starting in the Calendar Year 2021.

The District shall accept prequalification applications year - round to accommodate contractors in established categories, by dollar amount and trades who wish to be added on the prequalified list. All District approved prequalified vendors within a dollar amount and trade will received a notice to bid on a project. A List of Prequalified Contractors shall be available at the District Website on February 1, 2021.

Prequalification Application Fillable Form is available in the Specs Folder. Completed PreQual Application should be returned to Maritza Rodriguez-Vivas at: mrodriguez@ccsf.edu

Bidders:

| | | | |
|----------------------|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
|----------------------|--------------------|------------------|-------------------|

DIGESTER NO. 2 CLEANING PROJECT - CITY OF MILLBRAE

Addenda: 2

SCOL101 **2/5/21 2:00 PM** 20-03470 Millbrae \$150,000 **Public Works**
 Plan Issuer: City Of Millbrae, DPW 650-259-2339

Prebid Conf: Non-Mandatory 1/20 @ 9AM

Remove and Clean Sludge Digester No. 2 and dispose of wastewater sludge.

Project Contact For Questions: Andy Wong

Email: awong@ci.millbrae.ca.us

Bidders:

| | | | |
|---------------|--------------------|------------------|-------------------|
| IBS USA, Inc. | General Contractor | Ph: 415-793-3889 | Fax: 415-587-8732 |
|---------------|--------------------|------------------|-------------------|

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP CONSTRUCTION MANAGEMENT SERVICES - WEST COUNTY WASTEWATER DISTRICT

Addenda: 4

2/5/21 4:00 PM 20-03464 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2020-008

The West County Wastewater (District) invites qualified firms to submit sealed RFPs for construction management, project management services.

Contact for Questions: Angela Andrews at 510-778-0491

Email: aandrews@wcvd.org

2021 SUMMER ROOFING PROJECT PACKET #1

Addenda: 2

2/5/21 9:30 AM 21-00147 Concord & Walnut Creek

School

Plan Issuer: Mt. Diablo Unified School District - Purchasing/Warehouse Dept

925-825-7440 925-687-5044

Prebid Conf: MAND 1/26 @ 9:30 AM at 1480 Gasoline Alley-in the parking lot, directly adjacent to the main entry doors, Concord Contract #: 1881

The Project consists of: The repair, replacement and/or refurbishment of school roofs, gutters and associated work at the following four locations El Monte Elementary School, Meadow Homes Elementary School, Walnut Acres Elementary School, and Woodside Elementary School.

Contact for Questions: Carlie Beigarten at 925-825-7440 Ext. 3861

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Andy's Roofing Co., Inc. | General Contractor | Ph: 510-777-1100 | Fax: 510-777-1102 |
| Barth Roofing Co. Inc. | General Contractor | Ph: 209-833-9917 | Fax: 209-833-8096 |
| Best Contracting Services, Inc. | General Contractor | Ph: 510-866-7240 | Fax: 510-886-7322 |
| I & A Contractor, Inc. | General Contractor | Ph: 650-218-7793 | Fax: 650-249-3442 |
| King's Roofing & Waterproofing | General Contractor | Ph: 209-892-3386 | Fax: 209-892-5225 |
| Mars Constuction | General Contractor | Ph: 925-272-7938 | Fax: 000-000-0000 |
| Pioneer Contractors | General Contractor | Ph: 415-671-1070 | Fax: 415-671-0448 |
| Roofing & Solar Construction, Inc. | General Contractor | Ph: 415-634-2333 | Fax: 000-000-0000 |
| Rua & Son Mechanical Inc | General Contractor | Ph: 916-543-9360 | Fax: 916-543-9361 |
| Solano County Roofing, Inc. | General Contractor | Ph: 707-864-6000 | Fax: 707-864-8205 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |
| Western Roofing Service | General Contractor | Ph: 510-924-0955 | Fax: 510-924-0955 |

2021 SUMMER ROOFING PROJECT PACKET #2

Addenda: 2

2/5/21 9:30 AM 21-00148 Concord & Martinez

School

Plan Issuer: Mt. Diablo Unified School District - Purchasing/Warehouse Dept

925-825-7440 925-687-5044

Prebid Conf: MAND 1/26 @ 9:30 am at M&O Parking Lot 1480 Gasoline Alley, Concord Contract #: 1882

The Project consists of: The repair, replacement and/or refurbishment of school roofs, gutters and associated work at the following two elementary school locations Hidden Valley and Loma Vista.

Contact for Questions: Charlie Beigarten at 925-825-7440 Ext. 3861

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Andy's Roofing Co., Inc. | General Contractor | Ph: 510-777-1100 | Fax: 510-777-1102 |
| Barth Roofing Co. Inc. | General Contractor | Ph: 209-833-9917 | Fax: 209-833-8096 |
| Best Contracting Services, Inc. | General Contractor | Ph: 510-866-7240 | Fax: 510-886-7322 |
| I & A Contractor, Inc. | General Contractor | Ph: 650-218-7793 | Fax: 650-249-3442 |
| King's Roofing & Waterproofing | General Contractor | Ph: 209-892-3386 | Fax: 209-892-5225 |
| Mars Constuction | General Contractor | Ph: 925-272-7938 | Fax: 000-000-0000 |
| Pioneer Contractors | General Contractor | Ph: 415-671-1070 | Fax: 415-671-0448 |
| Roofing & Solar Construction, Inc. | General Contractor | Ph: 415-634-2333 | Fax: 000-000-0000 |
| Rua & Son Mechanical Inc | General Contractor | Ph: 916-543-9360 | Fax: 916-543-9361 |
| Solano County Roofing Inc. | General Contractor | Ph: 707-864-6000 | Fax: 707-864-8205 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |
| Western Roofing Service | General Contractor | Ph: 510-924-0955 | Fax: 510-924-0955 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Monday, February 08, 2021

1111 JACKSON PUMP REPLACEMENT

Addenda: 3

2/8/21 10:00 AM 21-00055 Oakland

\$85,000

Public Works

Plan Issuer: Alameda County General Services Agency - Building Maintenance Department

510-667-3045

510-667-3050

Prebid Conf: MAND 1/22 @ 9 AM at 1111 Jackson Street, Oakland (Meet near the front steps at the main entrance) Contract #: 20266

The Project consists of: Contractor shall furnish all labor, materials, parts, equipment, and incidentals necessary to provide the furnishing and replacement of the domestic water booster pump station at 1111 Jackson Street, Oakland.

Contact for Questions: Percy Irving at 510-667-3046

Email: Percy.Irving@acgov.org

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| American Chiller Service | General Contractor | Ph: 510-686-1111 | Fax: 510-686-1234 |
| J.W. Construction | General Contractor | Ph: 510-697-0770 | Fax: 000-000-0000 |
| James Day Construction Inc. dba Coastal | General Contractor | Ph: 707-994-0437 | Fax: 707-994-8504 |
| Mountain Electric | | | |
| Pump Repair Service Co | General Contractor | Ph: 415-467-2150 | Fax: 415-467-7442 |

ALBERTSONS / SAFEWAY MILK PLANT ADDITION - SAN LEANDRO (SUB-BIDS ONLY)

Addenda: 9

2/8/21 12:00 PM 21-00124 San Leandro

303-682-9906

Commercial

Plan Issuer: Rhinotrax Construction

303-532-0106

Prebid Conf: Site Visit: 1/25 @ 1 PM. Upon arrival you can ask for Jim King (Rhinotrax, 303-913-1454) or Steven Campbell, (Albertsons).

Construct a 2,000 SF "L shaped" building addition to the existing Safeway San Leandro Milk Plant.

HVAC MAINTENANCE AND AS-NEEDED REPAIRS

Addenda: 2

2/8/21 3:00 PM 21-00011 Antioch

925-754-6622

Public Works

Plan Issuer: Eastern Contra Costa Transit Authority

925-757-2530

Prebid Conf: 1/19 @ 9 AM

Contract #: 2021-01

Preventative maintenance and as-needed repairs of the HVAC units at its administration facility.

Contact for Questions: Joe Chappelle at procurement@eccta.org

RFQ: HAZARDOUS MATERIAL RETAINER SERVICES DEPARTMENT OF GENERAL SERVICES NORTHERN, SOUTHERN & COASTAL CALIFORNIA STATEWIDE

Addenda: 1

2/8/21 5:00 PM 21-00002 Various Counties

\$5,000,000

State / Federal

Plan Issuer: Department of General Services jessica.leach@dgs.ca.gov

916-375-4326

000-000-0000

Contract #: RESD-PMDB 2020-06

Provide professional engineering and environmental services for conducting site assessments, hazardous substances characterizations, and remediation and abatement design as required for retained services to be used on an as needed basis.

All work shall be performed under and approved by a responsible party licensed in the State of California. A Certified Asbestos Consultant may be part of team. Consultant's work may also require participation of other engineering related disciplines such as, architecture, civil, structural, electrical and geotechnical.

The estimated retainer contract value is \$5,000,000.00. The estimated duration of this contract will be five years.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Tuesday, February 09, 2021

DW SITE IMPROVEMENTS (MP FENCING) MT. PLEASANT HIGH SCHOOL - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD) **Addenda: 3**

SCOL86 **2/9/21 2:00 PM** 21-00018 San Jose **School**
 Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Prebid Conf: Non-Mandatory 1/12 & 1/20 @ 2PM Contract #: B-09-20-21R
 Construction of approximately 1850 linear feet of redwood or cedar wood fencing on the northerly end of the Mt. Pleasant Campus using the Perimtec fencing system with 2x8 tongue and groove infill.
 Project Contact For Questions: Sharon House 408-347-5080
 Email: houses@esuhsd.org

LS 7 AND LS 8 VENTILATION AND LIGHTING IMPROVEMENTS **Addenda: 2**

2/9/21 2:00 PM 21-00043 Pleasanton \$1,100,000 **Public Works**
 Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000
 Prebid Conf: MAND 1/21 @ 1:30 PM and 1/27 @ 10 AM at 4450 Bernal Avenue (LS 7 site), Pleasanton Contract #: 21267
 This work will consist of various drywell and wetwell ventilation improvements, electrical lighting replacement, gas monitoring system replacement, and supporting electrical infrastructure improvements at Lift Stations 7 and 8 in the City of Pleasanton. Temporary ventilation and gas monitoring systems shall be provided at each lift station during construction.
 Contact for Questions: Adam Nelkie at 925-931-5675
 Email: anelkie@cityofpleasantonca.gov

Bidders:

| | | | |
|---------------------------------------|--------------------|------------------|-------------------|
| Art's Construction Company, Inc. | General Contractor | Ph: 559-301-8201 | Fax: 000-000-0000 |
| Blocka Construction, Inc. (BCI) | General Contractor | Ph: 510-657-3686 | Fax: 510-657-3688 |
| Cell Contracting Services | General Contractor | Ph: 925-771-4547 | Fax: 925-553-0202 |
| Pacific Infrastructure Corporation | General Contractor | Ph: 925-249-0011 | Fax: 925-249-0009 |
| Saboo, Inc. dba Complete Construction | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| WestCal Design and Build, Inc. | General Contractor | Ph: 415-819-7925 | Fax: 000-000-0000 |

PURCHASE AND INSTALLATION OF FURNITURE FOR WARM SPRINGS SENIOR COMMUNITY CENTER **Addenda: 2**

2/9/21 2:00 PM 21-00170 Fremont **Public Works**
 Plan Issuer: Periscope Holdings, Inc. 877-472-9062 000-000-0000
 Contract #: 21-022

The Project is more specifically defined in the Contract Documents, but generally includes the following: Purchase, install and configure furniture product for the newly constructed Senior Community Center.

Contact for Questions: In writing to: www.periscopeholdings.com

PURCHASE OF FURNITURE FOR CITY OF FREMONT DOWNTOWN EVENT CENTER & PLAZA **Addenda: 0**

2/9/21 2:00 PM 21-00173 Fremont **Public Works**
 Plan Issuer: Periscope Holdings, Inc. 877-472-9062 000-000-0000
 Contract #: 21-021

The new City of Fremont Downtown Event Center is a facility that has been designed for public and private events with small and large conference rooms, catering kitchen, storage room, large public lobby and outdoor plaza areas. Scope is for Purchase of Furniture for the City of Fremont Downtown Event Center and Plaza.

Contact for Questions: In writing to: www.periscopeholdings.com

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

KOLL CENTER TRASH CAPTURE PROJECT

Addenda: 1

2/9/21 2:15 PM 21-00099 Pleasanton \$360,000 **Public Works**
 Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000
 Contract #: 17443

This work will consist in general of, but is not limited to, furnishing and installing a Debris Separating Baffle Box (DSBB) trash capture device and a connector pipe screen (CPS), which includes lifting and placing the DSBB; mobilization; stormwater pollution control; sheeting, shielding, shoring, and bracing; structure excavation and backfill; reconstructing curb; removing, cutting into, and connecting to the existing 60-inch storm drain pipe including the concrete collars; removing tree; dewatering; temporary stormwater bypass or cofferdam; pavement restoration; pavement seal coat; restoration of pavement markings; restoration of landscaping and irrigation; site restoration; stormwater pollution prevention; and all other work as may be necessary to complete the work as required by the plans, standard specifications, and special provisions.

Contact for Questions: Adam Nelkie at 925-931-5672
 Email: anelkie@cityofpleasantonca.gov

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| Cazadoro Construction Inc. | General Contractor | Ph: 415-466-6093 | Fax: 415-349-4340 |
| ELLA | General Contractor | Ph: 925-575-4433 | Fax: 925-852-6672 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| K J Woods Construction, Inc. | General Contractor | Ph: 415-759-0506 | Fax: 415-468-1359 |
| Kerex Engineering, Inc. | General Contractor | Ph: 347-613-5788 | Fax: 925-387-0853 |
| Terramark General Engineering Contractors Inc | General Contractor | Ph: 408-220-9916 | Fax: 408-220-9916 |

20-183 ROOF REPLACEMENT AT THE SAN MATEO DMV FIELD OFFICE

Addenda: 3

SCOL60 2/9/21 3:00 PM 20-03420 San Mateo **State-Federal**
 Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND Mandatory 1/5/2021 @ 10AM Contract #: 20-183

Removal and installation of a new roof system at the San Mateo DMV Field Office.

Project Contact For Questions: Melanie Pillard 9166-657-6975
 Email: Melanie.Pilliard@dmv.ca.gov

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| Alcal Specialty Contracting, Inc. | General Contractor | Ph: 510-623-5248 | Fax: 510-477-9786 |
| Best Contracting Services, Inc. | General Contractor | Ph: 310-328-6969 | Fax: 310-328-9176 |
| MIK Construction, Inc. - Nor Cal Office | General Contractor | Ph: 415-999-8310 | Fax: 000-000-0000 |
| Pioneer Contractors | General Contractor | Ph: 415-671-1070 | Fax: 415-671-0448 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |

RFQ VARIOUS ON-CALL ENGINEERING SERVICES (2/3) - CITY OF DUBLIN

Addenda: 2

2/9/21 4:00 PM 21-00013 Dublin **Public Works**
 Plan Issuer: City of Dublin - Public Works 925-833-6630 925-829-9248

The City of Dublin is seeking qualified firms to provide various on-call professional services. The City is a contract city, utilizing numerous consultants to conduct engineering work in support of various CIP projects, as well as private development review, transportation and traffic engineering. The Public Works Department enters into on-call agreements for multiple categories of service types and may issue multiple agreements for each category. Note firms do not have to be able to provide the services requested in all the categories listed below. However, the firm will need to be able to provide all the requested services within the category selected.

- 1) Request for Qualifications for Professional Services, Batch Two:
 - Architectural Services RFQ
 - Drafting/AutoCAD RFQ
 - Development Review RFQ
- 2) Request for Qualifications for Acquisition, Audit and Administrative Services

Contact for Questions: Emily Determan at 925-833-6630
 Email: emily.determan@dublin.ca.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP FISCAL YEAR (FY) 2021/22 NOTICE OF FUNDING AVAILABILITY & REQUEST FOR PROPOSALS - CITY OF CUPERTINO Addenda: 0

SCOL5 **2/9/21 5:00 PM** 20-02889 Cupertino **Public Works**
 Plan Issuer: City of Cupertino- Housing Division 408-777-3251

The City of Cupertino has issued the fiscal year (FY) 2021/22 NOFA and RFP. The City is requesting proposals for eligible capital housing projects. The City may award and appropriate funds to one or more eligible projects in each funding category. Funds must be used to serve low-and/or moderate-income households located within the City of Cupertino jurisdiction limits.

Project Contact For Questions: Kerri Heusler 408-777-3251
 Email: KerriH@cupertino.org

Wednesday, February 10, 2021

2020 STREET RECONSTRUCTION PROJECT - CITY OF BELMONT Addenda: 0

SCOL42 **2/10/21 1:00 PM** 21-00111 Belmont **Public Works**
 Plan Issuer: City of Belmont-DPW \$2,812,904 650-595-7425

Prebid Conf: None Contract #: 2020-588

Full depth pavement reclamation with Portland cement, asphalt overlay, striping, construction of curb, gutter, and curb ramps.

Project Contact For Questions: Bozhena Palatnik 650-595-7463
 Email: bpalatnik@belmont.gov

Bidders:

| | | | |
|-------------------------------|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Granite Rock Company | General Contractor | Ph: 408-574-1400 | Fax: 408-365-9548 |
| McKim Corporation | General Contractor | Ph: 408-848-8700 | Fax: 408-848-8778 |
| O'Grady Paving | General Contractor | Ph: 650-966-1926 | Fax: 650-966-1946 |
| Radius Earthwork | General Contractor | Ph: 408-384-8630 | Fax: 408-317-1424 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Vanguard Construction Inc. | General Contractor | Ph: 925-245-1300 | Fax: 925-245-1244 |

NEW CSIP WELL SITE 03R50 REPAIR Addenda: 0

2/10/21 1:00 PM 21-00187 Salinas **Public Works**

Plan Issuer: Monterey One Water yohana@my1water.org 831-883-6182 831-883-0516

Prebid Conf: MAND 2/1 @ 9am- Microsoft Teams

Work comprising of a well site repair within a farm road off of Espinosa Road, Salinas, located in Monterey County, California for Monterey One Water (M1W). The project consists of the following: Excavation, dewatering, shoring, and repairing the following: PG&E conduits, well discharge pipe, surge tank/piping, sand separator tank/piping, blowoff piping, and appurtenances, etc. Work also includes concrete, pressure testing/disinfecting the pipelines, backfilling/compaction, new pipe supports, etc.

PREVAILING WAGE

Project Contact: Daryl Akioka at daryl@my1water.org

2021 SPRING PATCHING PROJECT - TOWN OF ATHERTON Addenda: 0

SCOL47 **2/10/21 1:30 PM** 21-00094 Atherton **Public Works**
 Plan Issuer: Town of Atherton - DPW \$162,500 650-752-0532 000-000-0000

Contract #: 56095

Grind and replace approximately 25,000 square feet of asphalt to a six-inch depth. This work to include all necessary traffic control and will involve grinding, sweeping, tack coating, replacing asphalt to appropriate depth in an appropriate number of lifts and finish rolling.

Project Contact For Questions: David Huynh
 Email: dhuynh@ci.atherton.ca.us

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| O'Grady Paving | General Contractor | Ph: 650-966-1926 | Fax: 650-966-1946 |
| Radius Earthwork | General Contractor | Ph: 408-384-8630 | Fax: 408-317-1424 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Silicon Valley Paving | General Contractor | Ph: 408-210-0588 | Fax: 408-286-2488 |
| Terramark General Engineering Contractors Inc | General Contractor | Ph: 408-220-9916 | Fax: 408-220-9916 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

LINE LEAK DETECTION INSTALLATION SALINAS VALLEY STATE PRISON

Addenda: 1
Public Works

2/10/21 12:00 PM 20-03377 Soledad

Prebid Conf: MAND 1/21 @ 10am- site

This is an Agreement in which the Contractor shall install Line Leak Detection (LLD) for the Underground Storage Tank (UST) systems at the Correctional Treatment Center (CTC) site generator and the Main site generator. The Contractor will be compensated for the services in accordance with the service rate specified on Exhibit B-1, Public Works Rate Sheet; which shall include all labor, insurance, bonds, licenses, travel and per diem, materials, nonconsumable supplies, transportation, equipment (including rental), training of key institution personnel and every other item of expense necessary to provide the services for the California Department of Corrections and Rehabilitation (CDCR), Salinas Valley State Prison, located at 31625 Highway 101 S, Soledad, CA 93960.

Project Contact: Joseph O'Connor
Email: joseph.oconnor@cdcr.ca.gov

730 STANYAN STREET - EARLY DESIGN BUILD, DESIGN ASSIST BIDS (SUB BIDS REQUESTED)

Addenda: 2
Residential

2/10/21 2:00 PM 21-00047 San Francisco

415-986-0600 415-986-4406

Plan Issuer: Cahill Contractors estimating@cahill-sf.com

Prebid Conf: 1/20 @ 10 AM (Zoom Meeting. See ITB for participation details)

PROJECT DESCRIPTION: This is a Cahill project / New Construction / Type I Concrete Building / 143,500 sf / 120 units / Affordable Housing / Rental / 1 Building / 6 Stories.

REQUESTED BID TRADES:

- Exterior Building Maintenance (DESIGN BUILD)
- GFRC Facade (DESIGN BUILD)
- Elevators (DESIGN ASSIST)
- Fire Sprinklers (DESIGN BUILD)
- Plumbing (DESIGN BUILD)
- HVAC (DESIGN BUILD)
- Electrical (DESIGN BUILD)
- Photovoltaic System (DESIGN BUILD)

LABOR REQUIREMENTS: Union Labor required for carpenters, laborers, operating engineers only / Prevailing Wage / Local hiring requirements.

NEW BURLINGAME HIGH SCHOOL PRESSBOX AV RELOCATION - SAN MATEO UNION HIGH SCHOOL DISTRICT

Addenda: 0

SCOL64 2/10/21 2:00 PM 21-00224 Burlingame

School

Plan Issuer: Greystone West Company

707-933-0624 707-996-8390

Prebid Conf: MAND Mandatory 2/4 @ 1PM

Provide new Pressbox.

Project Contact For Questions: Theresa Novotny
Email: theresa@greystonewest.com

NEW GROUP 1 ROOF REPLACEMENT PROJECTS THREE ELEMENTARY SCHOOLS - SANTA CLARA UNIFIED SCHOOL DISTRICT

Addenda: 0

SCOL51 2/10/21 2:00 PM 21-00235 Santa Clara

School

Plan Issuer: Strawn Construction Management chodgson@scmdinc.com

408-206-2055 000-000-0000

Prebid Conf: MAND Mandatory 1/26 & 1/28 @ 2PM (Meet at lot in front of Bond's Office)

Contract #: 1108

Removal of composition shingle roofing and installation of new standing seam metal roofing at George Mayne Elementary School, Kathryn Hughes Elementary School, and Washington Open Elementary School.

Project Contact For Questions: C.R. Hodgson
Email: chodgson@scmdinc.com

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

MCCANDLESS PARK - CITY OF MILPITAS

Addenda: 5

SCOL37 **2/10/21 2:00 PM** 20-02849 Milpitas \$6,500,000 to \$8,000,000 **Public Works**
 Plan Issuer: City of Milpitas - DPW 408-586-3300
 Prebid Conf: MAND Mandatory 10/22 & 10/28 @ 10AM (Via Zoom Conference) Contract #: 2005, 5102, 7076
 New public park with soccer field, picnic area, all-inclusive play areas, restroom, community garden, and dog play areas.

Project Contact For Questions: Michael Silveira 408-586-3303

Bidders:

| | | | |
|---------------------------------------|--------------------|------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Ph: 415-206-1192 | Fax: 415-206-1194 |
| California Plus Engineering | General Contractor | Ph: 408-821-7168 | Fax: 408-866-0566 |
| Galeb Paving Inc | General Contractor | Ph: 408-253-4747 | Fax: 408-253-4753 |
| Goodland Landscape Construction, Inc. | General Contractor | Ph: 209-835-9956 | Fax: 209-835-9554 |
| Jos. J. Albanese, Inc. | General Contractor | Ph: 408-727-5700 | Fax: 408-727-0366 |
| McGuire & Hester | General Contractor | Ph: 510-632-7676 | Fax: 510-562-5209 |
| O'Grady Paving | General Contractor | Ph: 650-966-1926 | Fax: 650-966-1946 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Redwood Engineering Construction | General Contractor | Ph: 925-819-2960 | Fax: 650-369-5258 |
| Suarez & Munoz Construction | General Contractor | Ph: 510-782-6065 | Fax: 510-782-6078 |

NEW OAKES CHILDREN'S CENTER ROOF & FENCING PROJECT

Addenda: 1

2/10/21 2:00 PM 21-00200 San Francisco

Public Works

Plan Issuer: Oakes Children's Center jsantoro@oakeschildrenscenter.org 415-264-8274
 Prebid Conf: MAND 2/3 @ 11 AM (meet at job site, 1550 Treat Ave, San Francisco)
 1. Replace roof surfaces to two roof areas: Upper roof - approximately 1200 sq. ft.
 2. Lower adjacent roof approx. 200 sq. ft. New flashing/waterproofing for both.
 3. Replace approximately 75 ft of perimeter fencing for upper roof to code at 1550 Treat Ave, San Francisco.

Inquiries regarding this Invitation to Bid should be directed to JOHN SANTORO at (415) 264-8274, or by email at: jsantoro@oakeschildrenscenter.org

Bidders:

| | | | |
|----------------------|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| HM Construction Inc | General Contractor | Ph: 510-495-7020 | Fax: 510-724-1254 |

RFQ/P COMMISSIONING SERVICES FOR NEW MULTI-PURPOSE BUILDING & KITCHEN AT CLAREMONT MIDDLE SCHOOL - OAKLAND UNIFIED SCHOOL DISTRICT

Addenda: 0

2/10/21 2:00 PM 21-00116 Oakland

School

Plan Issuer: Oakland Unified School District 510-879-8642 000-000-0000

The purpose of this RFQ/P is to solicit fee proposals from consulting firms for the new MultiPurpose Building & Kitchen Project at Claremont Middle School.

PROJECT DESCRIPTION

1. Construction of a new single story 9,544 s.f. multi-purpose building with a kitchen. The multi-purpose building among other uses will function as the school's cafeteria. See attached Title Sheet, Site and Floor Plans from 75% Construction Document Set (Sheets A0.00, A0.10, A2.00 and A2.10).
2. Site improvements to include but not limited to underground utilities, paving and landscaping.
3. Project will be registered, designed and constructed to meet the requirements of the CHPS "Designed" Program.
4. Architect will be submitting project to DSA on February 4, 2021. Projected DSA approval is projected to be before the end of May 2021 (approximate duration of 4 months).
5. Construction is scheduled to commence in mid-July 2021 and projected to be completed by mid-September 2022 (approximate duration of 14 months).

Contact for Questions: Kenya Chatman at kenya.chatman@ousd.org and cc to Colland Jang at colland.jang@ousd.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFQ/P FOR GEOTECHNICAL ENGINEERING SERVICES - DUBLIN UNIFIED SCHOOL DISTRICT

Addenda: 0

2/10/21 2:00 PM 21-00121 Dublin

School

Plan Issuer: Dublin Unified School District - Facilities

925-828-2551 000-000-0000

Contract #: 20/21-111

The District plans to construct numerous projects over the next 10 years, including but not limited to the Dublin Crossings Middle School Project and the Emerald High School Project (the "Projects"). Accordingly, the District may need to hire one or more firms to assist District staff with Geotechnical Engineering services.

Contact for Questions: In writing via email to purchasing@dublinusd.org

SAN JOSE CITY COLLEGE (SJCC) STUDENT SERVICES CENTER RESOURCE & DROP IN CENTER #31156

Addenda: 1

SCOL92 2/10/21 2:00 PM 21-00106 San Jose

School

Plan Issuer: San Jose Evergreen Community College District- (SJECCD)

\$750,000

408-274-6700

Prebid Conf: MAND Mandatory 1/25 @ 10AM (Via Zoom Conference)

Contract #: X2016.0097

Create a student resource & drop-in center on the second floor of the existing student services building. Demolition includes removal of partitions, ceilings, light fixtures, and carpet. Installation of new storefront. Finish upgrades. Minor modification to mechanical and electrical systems. Contractor must coordinate its work with a scheduled power shut-down, as well as ongoing day-to-day operations of an active school site.

Project Contact For Questions: Cindy Giesing 408-270-6487

Email: cynthia.giesing@sjeccd.edu

Bidders:

| | | | |
|----------------------------------|--------------------|------------------|-------------------|
| 101 Builders, Inc. | General Contractor | Ph: 408-842-3355 | Fax: 408-727-2779 |
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| JNT Building and Remodeling, Inc | General Contractor | Ph: 760-822-0924 | Fax: 000-000-0000 |
| Legion Contractors, Inc. | General Contractor | Ph: 415-655-3535 | Fax: 415-638-6163 |
| RC Benson & Sons, Inc. | General Contractor | Ph: 650-965-3430 | Fax: 650-965-7139 |
| Vantis | General Contractor | Ph: 669-213-3431 | Fax: 000-000-0000 |

RFQ - SANTA CRUZ COUNTY SHERIFF'S OFFICE DNA LAB DESIGN PHASE

Addenda: 2

2/10/21 2:30 PM 21-00153 Santa Cruz

Public Works

Plan Issuer: County of Santa Cruz

831-454-2210 831-454-2710

Contract #: 21C1-001

The General Services Department, on behalf of the Sheriff-Coroner, seeks proposals for the design of the Forensic DNA Laboratory Design Services. The purpose of the improvement project is to increase the capabilities and capacity of our own local forensic laboratory to conduct state-of-the-art deoxyribonucleic acid (DNA) testing, analysis and comparing forensic & technical science services.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

DOMESTIC WATER SYSTEM PROCESS BUILDING FIRE PROTECTION

Addenda: 4

2/10/21 3:00 PM 20-03062 Hollister

Public Works

Plan Issuer: City of Hollister mike.chambless@hollister.ca.gov

831-636-4365

831-636-4366

Prebid Conf: 11/5 @ 10am- Submit request for video conference attendance by e-mail to
toni.warner@hollister.ca.gov

This project includes the following work:

Electrical

- Relocation of control equipment in process building control center room
- Rerouting of existing conduit, conductors, and cabling

Fire Alarm

- New fire alarm system in each of the building on site
- New circuiting to HVAC damper actuators
- New shunt trip main breakers in the main electrical equipment in the process building with supervisory inputs from the new fire alarm system in MCC room 102

Fire Protection

- New FE-25 clean argent fire protection system in the motor control center room
- New HVAC damper actuators
- Room sealing guidance

Project Contact: Mike Chambless

Email: mike.chambless@hollister.ca.gov

Bidders:

| | | | |
|-----------------------------------|--------------------|------------------|-------------------|
| Jacob Construction & Design | General Contractor | Ph: 831-869-8100 | Fax: 805-548-1995 |
| Kent Construction | General Contractor | Ph: 408-846-5550 | Fax: 408-846-5660 |
| Lewis & Tibbitts Inc. | General Contractor | Ph: 408-925-0220 | Fax: 408-925-0240 |
| Marcus Bldg Systems Inc. | General Contractor | Ph: 831-636-8138 | Fax: 831-636-8400 |
| Mark Nicholson Inc. | General Contractor | Ph: 831-637-5728 | Fax: 831-637-8648 |
| Premier Builders Inc. | General Contractor | Ph: 408-847-4622 | Fax: 408-847-4655 |
| Robert F. Enz Construction, Inc. | General Contractor | Ph: 831-636-8179 | Fax: 831-636-8192 |
| San Jose Construction | General Contractor | Ph: 831-373-8711 | Fax: 831-646-4956 |
| Top Grade Construction | General Contractor | Ph: 925-449-5764 | Fax: 925-449-5875 |
| Trincherro Construction Co., Inc. | General Contractor | Ph: 408-683-2503 | Fax: 408-683-2819 |
| Wattis Construction Co., Inc. | General Contractor | Ph: 408-293-3669 | Fax: 408-298-9152 |

NEW MIDWAY VILLAGE PHASE 1 - PARKING STRUCTURE (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL16 2/10/21 4:00 PM 21-00191 Daly City

Residential

Plan Issuer: Devcon Construction

408-942-8200

408-262-2342

The scope is described as follows:

The 4Level; 132,039 SF, Parking Structure coincides within the Residential Portion of the project; providing 371 spaces.

The Parking Structure utilized cast-in-place, two-way flat plate, concrete slabs, supported by cast-in-place concrete columns, supported on isolated spread footings over drilled displacement columns. The lateral force resisting system will be cast-in place concrete moment frame beams and columns and a 5" thick reinforced concrete slab on grade.

Project Contact For Questions: Erica Bowie

Email: ebowie@devcon-const.com

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW MIDWAY VILLAGE PHASE 1 (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL2 **2/10/21 4:00 PM** 21-00188 Daly City **Residential**
 Plan Issuer: Devcon Construction 408-942-8200 408-262-2342

Construction of a multifamily rental development consisting of 147 housing units (including onsite managers' units), new street segments, utility extensions and connections, community space, onsite office space for staff, and common areas including after-school program spaces, resident computer lounge, an outdoor playground area and landscaped areas. Specifically, the development will consist of the following:

- One (1) building that is partially four levels of Type V wood-framed and partially 4 levels of Type I podium (Building A). Included with Building A, a four-level parking garage with approximately 380 parking spaces.
- One (1) four-story Type V wood-framed building (Building A2)
- Building exteriors of fiber cement siding and panels
- Landscaping and site work
- A playground/play area adjacent to Building A2
- Design-build of code compliant Fire Sprinkler System throughout
- Design-build of Solar PV System one or both buildings
- Design-build Emergency Responder Radio Communications Systems (ERRCS)
- Design-build window washing and building maintenance system
- A new private street, labeled "Shared Street" on drawings
- Reconstruction of a portion of Midway Drive

Project Contact For Questions: Erica Bowie
 Email: ebowie@devcon-const.com

RFP SUPERVISORY CONTROL & DATA ACQUISITION (SCADA) MAINTENANCE & SUPPORT SERVICES - TOWN OF HILLSBOROUGH **Addenda: 0**

SCOL68 **2/10/21 5:00 PM** 21-00012 Burlingame **Public Works**
 Plan Issuer: Town of Hillsborough - DPW 650-375-7444

Prebid Conf: Optional 1/21 @ 10AM
 Provide for SCADA Maintenance and Support Services.

Project Contact For Questions: Ed Cooney 650-375-7505
 Email: ecooney@hillsborough.net

Thursday, February 11, 2021

135 VAN NESS AVENUE BOILER #2 VACUUM BOILER FEEDWATER SYSTEM AND SUMP PUMP REPLACEMENT **Addenda: 2**

2/11/21 2:00 PM 21-00141 San Francisco **\$300,000 School**
 Plan Issuer: SFUSD - William Chow 415-355-6979 415-355-6988

Prebid Conf: MAND 1/26 @ 11 AM (meet at SFUSD, 135 Van Ness Ave, San Francisco) Contract #: 12228

The Project is generally described as: Boiler, vacuum boiler feedwater system and sump pump replacement; and all associated mechanical, electrical, and miscellaneous related work at San Francisco Unified School District office. There is no hazardous material abatement related to this project.

Bidders:

| | | | |
|------------------------------|--------------------|------------------|-------------------|
| A & B Mechanical Inc | General Contractor | Ph: 510-264-5800 | Fax: 510-264-5806 |
| ACCO Engineered Systems | General Contractor | Ph: 415-399-1549 | Fax: 415-399-1549 |
| All Trusty Builders Inc | General Contractor | Ph: 415-987-7713 | Fax: 415-731-1803 |
| Alpha Bay Builders Inc. | General Contractor | Ph: 415-282-6188 | Fax: 415-282-3288 |
| Angotti & Reilly, Inc. | General Contractor | Ph: 415-575-3700 | Fax: 415-575-1470 |
| Bay City Boiler Co. Inc. | General Contractor | Ph: 510-786-3711 | Fax: 510-786-3716 |
| City Mechanical, Inc. | General Contractor | Ph: 800-698-6380 | Fax: 877-742-6473 |
| Pionic Unit Construction Co. | General Contractor | Ph: 650-438-1956 | Fax: 650-355-5923 |
| Stephens Construction Inc. | General Contractor | Ph: 209-795-3154 | Fax: 209-795-1343 |
| Youda Builders, Inc. | General Contractor | Ph: 415-489-8378 | Fax: 000-000-0000 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW EMERGENCY POWER GENERATOR MAINTENANCE AND REPAIR

Addenda: 0

2/11/21 2:00 PM 21-00197 Atascadero

Public Works

Prebid Conf: 2/3 @10am- DSH-Atascadero Plant Operations

Contract #: 20-11021-000

The contractor shall provide all materials, supplies, tools, equipment, transportation, licenses, permits, insurance, personnel, and any other items necessary to perform annual preventive maintenance and repair services, including a load test as applicable, and emergency services on six (6) power generators.

Direct all questions to ASH.PlopsProcurement@dhs.ca.gov deadline for questions submission is February 4, 2021 at 4:00 p.m.

HIGUERA STREET PAVING

Addenda: 0

2/11/21 2:00 PM 21-00127 San Luis Obispo

\$200,000

Public Works

Plan Issuer: City of San Luis Obispo

805-781-7200

805-781-7198

Contract #: 1000171

In general, the project consists of pavement reconstruction.

PREVAILING WAGE

Bidders:

Papich Construction Company, Inc.

General Contractor

Ph: 805-473-3016

Fax: 805-473-2217

LAKESHORE PARK LANDSCAPE RESTORATION

Addenda: 3

2/11/21 2:00 PM 20-03376 Newark

Public Works

Plan Issuer: City of Newark - DPW

510-578-4000

510-578-4306

Contract #: 1146

*** WAITING FOR DOCUMENTS ***

Construction of upgraded landscape and irrigation improvements at Lakeshore Park, within the City of Newark. The scope of work includes minor earthwork and grading; installation of new irrigation system components and system alterations; installation of concrete pavers and decomposed granite surfaces; site furnishings; placement of new trees, plants, groundcover and grass materials; and other related items of work as needed to complete said improvements.

Contact for Questions: Trang Tran at 510-578-4298

Email: trang.tran@newark.org

Bidders:

Accurate Earthworks, Inc.

General Contractor

Ph: 415-206-1192

Fax: 415-206-1194

Bay Construction Co.

General Contractor

Ph: 510-658-7225

Fax: 510-658-4890

Joe's Landscaping & Concrete, Inc.

General Contractor

Ph: 209-862-2004

Fax: 209-862-3331

SG Engineering

General Contractor

Ph: 415-818-4665

Fax: 415-466-6480

Westside Landscape & Concrete

General Contractor

Ph: 209-427-5778

Fax: 000-000-0000

MONTA VISTA HIGH SCHOOL POOL PLASTER REPLACEMENT PROJECT - FREMONT UNION HIGH SCHOOL DISTRICT

Addenda: 1

SCOL32 **2/11/21 2:00 PM** 21-00085 Cupertino

School

Plan Issuer: Fremont Union High School District- Bond Operations

408-522-2233

408-522-2263

Demolition and Installation of Pool Plaster and Pool Related Equipment.

Project Contact For Questions: Erik Walukiewicz

Email: erik_walukiewicz@fuhisd.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

PHASE III: UDERGROUNDING OF OVERHEAD UTILITIES

Addenda: 2
Public Works

2/11/21 2:00 PM 21-00072 Pebble Beach

Prebid Conf: MAND 1/21 @ 10am- 3101 Forest Lake Rd, Pebble Beach

This project relates to the conversion of overhead utilities to underground utilities along portions of Forest Lake Road, Drake Road, Alva Lane and Ondulado Road. The utilities includes in the conversion are PG&E electric, AT&T, and Comcast.

Project Contact: Erik Rutherford
Email: erikr@wallacegroup.us

Bidders:

| | | | |
|--------------------------------|--------------------|------------------|-------------------|
| Lewis & Tibbitts, Inc. | General Contractor | Ph: 408-925-0220 | Fax: 408-925-0240 |
| Monterey Peninsula Engineering | General Contractor | Ph: 831-384-4081 | Fax: 831-384-5078 |
| Ranger Pipelines, Inc. | General Contractor | Ph: 415-822-3700 | Fax: 415-822-3203 |
| Smith Denison Construction Co. | General Contractor | Ph: 925-606-4433 | Fax: 925-606-4425 |
| Teichert Construction | General Contractor | Ph: 925-621-5700 | Fax: 925-621-5799 |

PISMO STATE BEACH - GUITON TRAIL ACCESSIBILITY IMPROVEMENTS

Addenda: 4
Public Works

2/11/21 2:00 PM 21-00073 Pismo Beach

Prebid Conf: MAND 1/26 @ 9am- VIRTUAL

Contract #: C20E0022

Upgrade the existing Guiton Trail to Departmental Accessibility Standards at PISMO STATE BEACH in San Luis Obispo County, California.

Project Contact: Merrilee Byrnes
Email: merrilee.byrnes@parks.ca.gov

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| Brough Construction, Inc. | General Contractor | Ph: 805-489-7779 | Fax: 805-473-2479 |
| Hanly General Engineering | General Contractor | Ph: 805-688-3752 | Fax: 805-688-7138 |
| John Madonna Construction Co. | General Contractor | Ph: 805-543-7751 | Fax: 805-543-7754 |
| Pac-West General, Inc. | General Contractor | Ph: 805-541-1876 | Fax: 805-541-2285 |
| R. Burke Construction | General Contractor | Ph: 805-543-8568 | Fax: 805-543-2521 |
| Raminha Construction, Inc. | General Contractor | Ph: 805-461-0052 | Fax: 805-461-0053 |
| Seamair General Engineering | General Contractor | Ph: 805-439-4362 | Fax: 805-439-1933 |
| Souza Construction Inc. | General Contractor | Ph: 805-546-8288 | Fax: 805-546-8287 |
| Top Tier Grading | General Contractor | Ph: 831-789-9263 | Fax: 000-000-0000 |
| V. Lopez Jr. & Sons General Engineering Contractor | General Contractor | Ph: 805-928-1198 | Fax: 805-928-8262 |

POTABLE WATER PUMP STATION STANDBY GENERATORS/EMERGENCY RESPONSE

Addenda: 1
Public Works

2/11/21 2:00 PM 21-00054 Dublin

\$2,050,000

Plan Issuer: Dublin San Ramon Services District

925-828-0515

925-829-1180

Prebid Conf: 1/26 @ 10 AM at Dublin San Ramon Services District's Wastewater Treatment Plant, 7399 Johnson Drive, Building A, Pleasanton Contract #: 16-W012

The work consists of providing and installing diesel-engine driven generators, generator tap boxes, ATS equipment, circuit breakers and raceway and wire at six (6) of the District's potable water pumping stations. The work also consists of providing and installing UPS and battery cabinet systems, with a maintenance bypass switch, and raceway and wire, at eight (8) of the District's reservoir sites. Electrical analyses, including short circuit studies, protective device coordination, and arc flash hazard studies shall be performed for the District's electrical flash hazard studies shall be performed for the district's electrical distribution at each pump station. Arc flash labels shall be applied on the electrical distribution equipment at each pump station and reservoir site.

Contact for Questions: Sean O'Reilly at 925-875-2267
Email: oreilly@dsrcsd.com

Bidders:

| | | | |
|---------------------------------|--------------------|------------------|-------------------|
| Anvil Builders, Inc. | General Contractor | Ph: 415-285-5000 | Fax: 415-285-5005 |
| Auburn Constructors, LLC. | General Contractor | Ph: 916-924-0344 | Fax: 916-924-1800 |
| Blocka Construction, Inc. (BCI) | General Contractor | Ph: 510-657-3686 | Fax: 510-657-3688 |
| D.W. Nicholson Corp | General Contractor | Ph: 510-887-0900 | Fax: 510-783-5736 |
| Psomas | General Contractor | Ph: 916-788-8122 | Fax: 000-000-0000 |
| Saboo Inc. | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

UU NEIGHBORHOOD-KITCHEN EQUIPMENT-BUILDING 19 & 19A (SUB-BIDS ONLY)

Addenda: 0

2/11/21 2:00 PM 21-00174 San Luis Obispo

School

Plan Issuer: Specialty Construction nagin@specialtyconstruction.com 805-543-1706 805-543-1722
 Prebid Conf: 1/21 @ 9am- Building 19-Cal Poly Campus Contract #: MAJ19-MJ0075-1
 Specialty Construction, Inc. is requesting subcontractor/supplier bids for the renovation and restoration of building 19 and 19A t the Cal Poly San Luis Obispo Campus. For the following scopes:
 - Bid Package #30 - Kitchen Equipment

All questions and requests for clarifications should be emailed to NAgin@specialtyconstruction.com or SDraper@specialtyconstruction.com.

JOB ORDER CONTRACT (JOC 21-01 AND JOC 21-02)

Addenda: 0

2/11/21 3:00 PM 21-00056 San Luis Obispo County

Public Works

Plan Issuer: County of San Luis Obispo 805-781-5200 805-781-1074
 Prebid Conf: MAND 1/28 @ 1:30pm- VIRTUAL
 A Job Order Contract (JOC) is a competitively bid, firm-fixed-price indefinite-quantity contract. It includes a collection of detailed repair and remodel tasks and specifications that have established unit prices. It is placed with a Contractor for the accomplishment of repair, alteration, modernization, rehabilitation, etc., of buildings, structures, or other real property. Ordering is accomplished by means of issuance of a Job Order against the Contract. The Job Order will reference the Detailed Scope of Work and set forth the Job Order Completion Time and the Job Order Price.

Bid Contact: Trisha Wright (805) 781-5287
 Email: twright@co.slo.ca.us

Bidders:

| | | | |
|----------------------|--------------------|------------------|-------------------|
| Staples Construction | General Contractor | Ph: 805-658-8786 | Fax: 805-658-8785 |
| Vortex Construction | General Contractor | Ph: 661-324-5846 | Fax: 661-324-5864 |

PHTS HSIR & MSB MAIN CORRIDOR ADA OPERATOR UPGRADE - UCSF

Addenda: 2

2/11/21 3:00 PM 21-00140 San Francisco

\$650,000 Hospital

Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000
 Prebid Conf: MAND 1/21 @ 12:30 PM Contract #: PRJ-000112
 Parnassus Heights Health Science Instruction and Research Buildings and Medical Sciences Building Main Corridor ADA Operator Upgrade. The purpose of this Project is to replace the battery operated ADA access plates with hard-wired actuator bars for the corridor doors at the south end of MSB, Increment II (floors 3-14) and the HSIR lobby door at the elevator doors (floors 3-16). Also included is providing conduit and installing University furnished cable from the IT closet located in the HSIR lobby to each set of doors to allow for remote scheduling. Work also includes, but is not limited to, asbestos abatement, patching & painting of walls and ceilings, providing ceiling access doors, finish hardware and electrical.

Questions: Vanessa Ling, Project Manager, at (415) 412-7384.

NEW FOOT LOCKER SPACE #J003 EL CERRITO PLAZA (SUB-BIDS ONLY)

Addenda: 2

2/11/21 5:00 PM 21-00243 El Cerrito

Commercial

Plan Issuer: RSVC Co. cbarnes@RSVC.COM 951-684-6006 951-684-6574
 Tenant Improvement. Alteration of existing unoccupied mercantile space.

1. Demo of interior walls and finishes
2. New interior walls and finishes
3. New fixtures and equipment
4. New ceilings and lighting
5. New toilet rooms
6. New ductwork and diffusers
7. Existing electrical equipment to remain and be modified as required

Trades: Demo, Concrete, Concrete Polishing, Mill work install (OFCI), painting, wall finishes (some OFCI) flooring, MEPs (HVAC to use YORK), low voltage, Storefront, Window films, Doors, Insulation, and Fixturing.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [RFP - ADU DEMONSTRATION PROJECT: SITE-BUILT ADU](#)

Addenda: 0

2/11/21 5:00 PM 21-00189 Seaside

Public Works

Plan Issuer: City of Seaside

831-899-6825

831-899-6211

The City of Seaside is seeking General Contractors to provide proposals for the construction of a new 530 sq. ft. accessory dwelling unit to be located on the rear of the 956 Hilby Avenue.

Project Contact: Ben Nurse
Email: bnurse@ci.seaside.ca.us

NEW [RFP - PREFABRICATED PROTOTYPE HOMES FOR ACCESSORY DWELLING UNIT \(ADU\)](#)

Addenda: 1

2/11/21 5:00 PM 21-00190 Seaside

Public Works

Plan Issuer: City of Seaside

831-899-6825

831-899-6211

The City of Seaside is seeking manufacturers of prefabricated homes to provide a proposal for the design, production, and installation of a prefabricated home to serve as a permanent affordable housing unit and as a part of the City's Accessory Dwelling Unit (ADU) Demonstration Project.

Project Contact: Ben Nurse
Email: bnurse@ci.seaside.ca.us

[RFP CONSTRUCTION MANAGEMENT SERVICES FOR RUMRILL BOULEVARD COMPLETE STREETS PROJECT - CITY OF SAN PABLO](#)

Addenda: 1

2/11/21 5:00 PM 21-00050 San Pablo

Public Works

Plan Issuer: City of San Pablo - DPW

510-215-3060

510-215-3013

Prebid Conf: 1/28 @ 2 PM via Zoom (Interested parties should contact Allan Panganiban via e-mail at AllanP@sanpabloca.gov to receive further instructions).

The City of San Pablo ("City") invites proposals from qualified firms, partnerships, corporations, associations, persons or professional organizations for Construction Management Services ("CM Consultant") during the construction of the Rumrill Boulevard Complete Streets Project ("Project"), a public works project funded through various Federal, State and local funds. The purpose of this Request for Proposals ("RFP") is to select a CM Consultant that can serve as the City's Representative to guide, coordinate and oversee the construction improvements of Rumrill Boulevard between the city limit and San Pablo Avenue.

Please note: The designers are finalizing the project construction plans. Advertisement for bids of the construction project is expected to be in late January early February 2021.

Contact for Questions: Allan Panganiban at allanp@sanpabloca.gov

Friday, February 12, 2021

[MERA NEXT GENERATION RADIO SYSTEM: SITE SYSTEM INFRASTRUCTURE UPGRADES \(ELECTRICAL AND STRUCTURAL\) - CIVIC CENTER, EOF, MT. BARNABE](#)

Addenda: 2

2/12/21 2:00 PM 21-00083 Lagunitas & San Rafael

\$186,943

Public Works

Plan Issuer: Marin Emergency Radio Authority james.mckenzie@aecom.com

415-940-8037

000-000-0000

Prebid Conf: MAND Pre Bid Meeting will be held on 1/28 @ 1 PM. Contact James McKenzie, Project Mgr, at: james.mckenzie@aecom.com, 415-940-8037 for Pre Bid & Job Walk info.

Contract #: 2020-001

PLEASE NOTE: MANDATORY visit of the EOF, Civic Center and Mt. Barnabe sites will be assigned by APPOINTMENT ONLY (DATE PENDING). Contact James McKenzie, Project Manager, at: James.McKenzie@AECOM.com, or by calling (415) 940-8037 for Job Walk info. Due to COVID-19, Contractors shall bear responsibility for transportation to and from site location(s). All participants are required to sign-in at the front of the EOF Building, 1600 Los Gamos Drive, San Rafael, California. The Site Visit is expected to take approximately FOUR HOURS. FAILURE TO ATTEND OR TARDINESS WILL RENDER BID INELIGIBLE.

Construction of additional radio equipment infrastructure for:

- (1) Civic Center: Structural upgrades for new, system, roof-mounted microwave dishes; System equipment room electrical upgrades.
- (2) EOF: Structural upgrades for new, roof mounted, system microwave dishes and antennas; System equipment room electrical upgrades.
- (3) Mt. Barnabe: Structural upgrade to existing 70' (free standing) tower for new, system microwave dishes and antennas; System equipment shelter building electrical upgrades and structural floor framing repair.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

MOUNT UMUNHUM RADAR TOWER REPAIR SIERRA AZUL OPEN SPACE PRESERVE - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD) Addenda: 3

SCOL20 **2/12/21 2:00 PM** 21-00070 Los Gatos \$1,800,000 **Public Works**
 Plan Issuer: Midpeninsula Regional Open Space Dist -MPROSD 650-691-1200

Prebid Conf: Optional Pre-Bid Site Tours 1/20, 1/29 @ 11AM, 2/3 @ 10AM (RSVP to Zachary Alexander at zalexander@openspace.org by 4PM on the day prior to receive meeting details and meeting invite via email) Contract #: 2101-002

The scope of work includes concrete and rebar repair, hazardous material abatement, demolition and disposal, weatherproofing, roofing, safety, drainage, and ventilation improvements.

Project Contact For Questions: Zachary Alexander
 Email: zalexander@openspace.org

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| Bianchi, George Construction Inc. | General Contractor | Ph: 408-453-3037 | Fax: 408-452-1366 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |
| Yerba Buena Engineering & Construction | General Contractor | Ph: 415-822-4400 | Fax: 415-822-1300 |

NEW PREQUALIFICATION OF GENERAL CONTRACTORS FOR ADA PATH OF TRAVEL - COUNTY OF SANTA CLARA Addenda: 0

SCOL31 **2/12/21 3:00 PM** 21-00206 Santa Clara County **Public Works**
 Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895

Contract #: RFSQ-FAF-FY21-0183

Prequalification of general contractors to provide approximately 2.5 miles accessible path of travel for both public and inmates.

Project Contact For Questions: Angelus Cheng

RFP - ENGINEERING SERVICES FOR COUNTY SERVICE AREAS & COUNTY SANITATION DISTRICTS Addenda: 1

2/12/21 3:00 PM 21-00098 Salinas **Public Works**

Plan Issuer: County of Monterey 831-755-4800 831-755-4958
 Contract #: 10782

CONTRACTOR shall provide on-call engineering, design, scope development, construction management, and inspection services as necessary for Active CSA services (Exhibit 2), including but not limited to: road repairs and maintenance, storm drain repairs and maintenance, flood control, and other infrastructure repairs as designated by County. Engineering and scope development may be necessary in advance of project initiation to allow for County budgeting cycle.

Project Contact: Nancy Ayala
 Email: ayalan1@co.monterey.ca.us

RFQ - BRIDGE DESIGN SERVICES ON AN "ON-CALL" BASIS Addenda: 0

2/12/21 3:00 PM 21-00091 Monterey County **Public Works**

Plan Issuer: County of Monterey 831-755-4800 831-755-4958
 Contract #: 10783

In general, shall include the full range of professional civil engineering and bridge design services, including services of all types of subcontractor design disciplines typically required for bridge projects in the public sector. The services provided shall include preliminary and final plans, specifications, construction estimates, environmental technical studies, California Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA) documentation, and necessary regulatory permit applications and related documentation.

Project Contact: Enrique Saavedra
 E-mail: saavedraem@co.monterey.ca.us

NEW PREQUALIFICATION: FIRE STATION 54 AND 55 Addenda: 1

2/12/21 5:00 PM 21-00259 San Rafael **Public Works**

Plan Issuer: City of San Rafael-DPW 415-485-3355

Prequalification questionnaire for work on the City of San Rafael's Fire Station 54 & 55 project.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP ENGINEERING SERVICES FOR THE DESIGN OF THE ACAPPELLA WELL - CITY OF SAN BRUNO Addenda: 0

SCOL10 **2/12/21 5:00 PM** 21-00082 San Bruno **Public Works**
 Plan Issuer: City of San Bruno - DPW 650-616-7065
 Contract #: 84709

Providet the preliminary design, perform detailed design, prepare bid documents, and provide bid and construction support services.

Project Contact For Questions: Dalia Manaois
 Email: dmanaois@sanbruno.ca.gov

Monday, February 15, 2021

PREQUALIFICATION 2021 SUBCONTRACTOR MECHANICAL, ELECTRICAL, PLUMBING (MEP) BURLINGAME SCHOOL DISTRICT LEASE TO LEASEBACK (LLB) PROJECTS Addenda: 0

SCOL93 **2/15/21 2:00 PM** 21-00025 Burlingame **School**
 Plan Issuer: Burlingame School District 650-259-3800

Prequalification of subcontractors for MEP projects for the School District.

PREQUALIFICATION PRIME CONTRACTORS BURLINGAME SCHOOL DISTRICT CONSTRUCTION PROJECTS Addenda: 0

SCOL94 **2/15/21 2:00 PM** 21-00026 Burlingame **School**
 Plan Issuer: Burlingame School District 650-259-3800

Prequalification of prime contractors for Burlingame School District projects.

RFP - ON-CALL CONCRETE MAINTENANCE SERVICES FOR COUNTY SERVICE AREAS AND COMMUNITY FACILITIES DISTRICTS Addenda: 0

2/15/21 3:00 PM 21-00128 Hollister **Public Works**
 Plan Issuer: County of San Benito 831-636-4170 831-636-4176
 Contract #: 0-2021

San Benito County currently provides general maintenance services to thirty-two (32) CSAs, CFD-2015, and CFD-2018. General Maintenance includes sewer and water treatment plants, water services and billing, storm drainage maintenance, road maintenance, street sweeping, street lighting, landscaping, and parks maintenance services for the CSAs and CFDs. To increase level of services, streamline and reduce cost, the County is proposing tocontract an on-call concrete maintenance services to these areas. The County intends to award one contract to provide on-call concrete maintenance services for a two-year term with a possibility of 3 (three), 1 (one) year extensions. The Contractor will be expected to perform general concrete maintenance services comprised of repairs to curb/gutters, sidewalks, medians, and access ramps at various locations throughout CSAs and CFDs as designated in this RFP. There is no guaranteed minimum amount of services to be ordered.

Project Contact: Jessica Stratton
 Email: jstratton@cosb.us

Bidders:

Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

RFP - ON-CALL ELECTRICIAN CONTRACTOR FOR COUNTY SERVICE AREAS AND COMMUNITY FACILITIES DISTRICTS Addenda: 0

2/15/21 3:00 PM 21-00129 Hollister **Public Works**
 Plan Issuer: County of San Benito 831-636-4170 831-636-4176
 Contract #: 1-2021

San Benito County currently provides general maintenance services to thirty-two (32) CSAs, CFD-2015, and CFD-2018. General Maintenance includes sewer and water treatment plants, water services and billing, storm drainage maintenance, road maintenance, street sweeping, street lighting, landscaping, and parks maintenance services for the CSAs and CFDs. To increase level of services, streamline and reduce cost, the County is proposing to contract an on-call electrician for these areas. The County intends to award one contract to provide on-call concrete maintenance services for a two-year term with a possibility of 3 (three), 1 (one) year extensions. The Contractor will be expected to perform general electrical repairs and maintenance services at various locations throughout CSAs and CFDs as designated in this RFP.

Project Contact: Jessica Stratton
 Email: jstratton@cosb.us

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFP LANDSCAPE MAINTENANCE SERVICES - TOWN OF ATHERTON

Addenda: 0

SCOL104 **2/15/21 4:00 PM** 21-00139 Colma **Public Works**
 Plan Issuer: Town of Colma - DPW 650-757-8888
 Prebid Conf: Non-Mandatory 1/28 @ 10AM (Virtual- Email louis.gotelli@colma.ca.gov for link to meeting)
 Provide landscape maintenance of Town facilities and right-of-way.

Tuesday, February 16, 2021

NORWOOD CREEK ELEMENTARY SCHOOL STEM CLASSROOM MODERNIZATION - EVERGREEN SCHOOL DISTRICT

Addenda: 1

SC **2/16/21 10:00 AM** 21-00066 San Jose **School**
 ENROUT
 E
 Plan Issuer: Aedis Architects 408-300-5160
 Prebid Conf: MAND Mandatory 1/28 @ 10AM
 *** Waiting for Documents- Available after 1/28 ***

At existing building –cluster ‘e’ –classroom rooms 19 and 20, the scope of work includes, but is not limited to, selective demolition and replacement of interior finishes, and modifications to existing classrooms including new casework, interior finishes, folding partition, exterior folding door, exterior sink, and all associated electrical, fire alarm, mechanical, plumbing, and sitework.

Bidders:

Build Group, Inc. General Contractor Ph: 415-369-9399 Fax: 415-366-2883

NEW RFP ON-CALL ROOF REPAIR & MAINTENANCE SERVICES - CITY OF MORGAN HILL

Addenda: 1

SCOL18 **2/16/21 11:00 AM** 21-00221 Morgan Hill **Public Works**
 Plan Issuer: City of Morgan Hill, DPW 408-778-6480
 Prebid Conf: Non-Mandatory 2/2 @ 9AM (Via Zoom Conference)
 Provide on-call roof repair and maintenance services.
 Project Contact For Questions: Cynthia Iwanaga
 Email: cynthia.iwanaga@morganhill.ca.gov

34.5 KV CABLE REPLACEMENT AND FIBER OPTIC, R-LINE, RCP TO RRY - BART #15EJ-182

Addenda: 15

2/16/21 2:00 PM 19-03775 Various Locations \$36,600,000 to \$43,600,000 **Public Works**
 Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544
 Prebid Conf: 12/19 @ 10 AM (meet at BART District's offices, 300 Lakeside Dr, 17th Fl Conf Rm, Contract #: 15EJ-182 Oakland)

The Work shall include providing all materials, labor, supervision, hardware, tools and equipment necessary for the replacement of sections of BART's 34.5kV subtransmission system. Both the left and right circuits will be replaced between El Cerrito Plaza Substation ("RCP") to RPD switching station ("RPD"), RPD to El Cerrito del Norte Substation ("RCN") Traction power substation ("TPSS"), RCN to Richmond Substation ("RRI") TPSS, and RRI to Richmond Yard Substation ("RRY") TPSS. Concurrent with the subtransmission circuit replacement, the Contractor is to install isolation disconnect switches at RCP, RPD, RCN, RRI, and RRY substation locations. Additionally, two hundred eight-eight (288) strand fiber optic ("FO") cable is to be installed connecting the train control rooms ("TCR") at all passenger stations from RCP ("R40") to RRY ("R65").

Questions: Erica A Elkington at (510) 987-5231, or by email to: EEElking@bart.gov

Bidders:

| | | | |
|---------------------------------|--------------------|------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Ph: 415-206-1192 | Fax: 415-206-1194 |
| Blocka Construction, Inc. (BCI) | General Contractor | Ph: 510-657-3686 | Fax: 510-657-3688 |
| Contra Costa Electric | General Contractor | Ph: 925-335-2846 | Fax: 000-000-0000 |
| Cupertino Electric Inc. | General Contractor | Ph: 408-250-2045 | Fax: 408-275-8092 |
| DMZ Builders | General Contractor | Ph: 925-826-5387 | Fax: 925-826-5766 |
| Mass Electric Company | General Contractor | Ph: 972-505-4700 | Fax: 000-000-0000 |
| Rosendin Electric Inc. | General Contractor | Ph: 408-210-2433 | Fax: 000-000-0000 |
| Shimmick Construction Co. Inc. | General Contractor | Ph: 510-459-6758 | Fax: 000-000-0000 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW CARLSON BOULEVARD AND SAN DIEGO STREET CROSSWALK IMPROVEMENTS

Addenda: 0

2/16/21 2:00 PM 21-00218 El Cerrito

Public Works

Plan Issuer: City of El Cerrito - DPW

510-215-4382 000-000-0000

Prebid Conf: 2/9 @ 2 PM

Contract #: C5048

The general items of work to be done hereunder consist of: Mobilization; traffic control and traffic signage; furnishing and installing equipment necessary for a rectangular rapid flashing beacon system including assemblies, control equipment, wireless communications, solar panels, pushbuttons, posts, foundations, pullboxes, conduits and trenching, removing and salvaging existing signs and posts, removing post anchor and concrete pads, and replacing concrete sidewalk flags; tree removal; grinding of tree stump; work related to the installation of a new streetlight including conduits and trenching, pullboxes, connecting to existing service, and installation of the streetlight pole and associated equipment; and any other such items or details that are required by the Plans, Standard Specifications, or these Special Provisions to be performed, places, constructed, or installed to form a complete installation.

Contact for Questions: Ana Bernardes at 510-215-4382

Email: abernardes@ci.el-cerrito.ca.us

Bidders:

ERA Construction, Inc.

General Contractor

Ph: 510-830-5955

Fax: 510-830-5955

HM Construction Inc

General Contractor

Ph: 510-495-7020

Fax: 510-724-1254

NEW CENTER FOR CONNECTED LEARNING (CCL) MOFFITT LIBRARY RENOVATION FLOORS 1, 2 & 3 - UC BERKELEY

Addenda: 1

2/16/21 2:00 PM 21-00199 Berkeley

\$33,000,000

Public Works

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273 000-000-0000

Prebid Conf: MAND Mandatory Virtual CM/Contractor Pre-Bid Conference: 1/25 @ 1 PM.

Contract #: 12738A

Mandatory Site Tour: 1/27 @ 9 AM meet at the plaza outside the main Moffitt Library entrance, Berkeley

The project will renovate approximately 100,000 square feet, mainly on the lower 3 floors of the Moffitt Library building. The CCL renovation project will create openings between floors, convert an exterior courtyard to interior space, relocate a cafe and create flexible technology driven educational and collaboration spaces. The project also includes a range of infrastructure improvements.

PLEASE NOTE: Only prequalified bidders will be allowed to submit a Bid on this project.

Contact for Questions: Julie Head at 510-685-6658

Email: jhead@berkeley.edu

CENTERVILLE MIDDLE SCHOOL TRANSFORMATION PHASE 3 INCREMENT 1 (SUB-BIDS ONLY)

Addenda: 0

2/16/21 2:00 PM 21-00088 Fremont

\$60,000,000

School

Plan Issuer: Rodan Builders, Inc. bids@rodanbuilders.com

650-508-1700 650-508-1705

Prebid Conf: 1/27; 2/3 & 2/10 @ 10 AM meet at the front admin office at Centerville Junior High School, 37720 Fremont Blvd., Fremont. (Please send RSVP request to gchen@rodanbuilders.com. Subcontractors who fail to RSVP will not be able to attend the walk)

*** Rodan Builders is the selected Developer for this project ***

The Project shall include but not be limited to the following: Complete campus modernization and new two-story 42,000 sqft building.

PLEASE NOTE: Subcontractors will have to prequalify with Rodan Builders (need to be submitted by 5 PM on 1/27/21) and FUSD.

CITYWIDE STREET REPAIR LIGHT MAINTENANCE

Addenda: 0

2/16/21 2:00 PM 21-00164 Grover Beach

\$320,000

Public Works

Plan Issuer: City of Grover Beach publicworks@grover.org

805-473-4520 805-489-9657

Contract #: 2295-12

In general, the Base Bid Work shall include micro surfacing 23 existing asphalt concrete roadway segments listed in these specifications. Minor localized pavement patching will be done as directed in Appendix A. Work ancillary to this maintenance treatment includes, but is not limited to, project management and controls activities, mobilization activities, public notification and interaction activities, protection and of existing utility covers, replacement of striping and markings, traffic control, and providing construction survey services, including pre- and post-construction survey monument protection and establishment.

Questions: PublicWorks@groverbeach.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

LOWER WALNUT CREEK RESTORATION PROJECT

Addenda: 0

2/16/21 2:00 PM 21-00078 Martinez

\$12,670,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000 000-000-0000

Prebid Conf: 1/28 @ 10 AM via Zoom

Contract #: 7520-6B8285

The work to be done generally consists of excavating tidal channels, grading soil to create a variety of habitat zones, transporting soil, constructing levees and access roads, and planting and maintaining native vegetation.

Contact for Questions: Paul Detjens at 925-313-2394

Bidders:

Granite Rock Company

General Contractor

Ph: 408-574-1400

Fax: 408-365-9548

RFP DISTRICT WIDE IT EQUIPMENT PROJECT FOR E-RATE CATEGORY 2 - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 0

SCOL34 **2/16/21 2:00 PM** 21-00155 San Jose

School

Plan Issuer: East Side Union High School District (ESUHSD)

408-347-5100

Contract #: RFP-03-20-21,
#210004756

Provider selected will purchase, asset tag with coordination with warehouse personnel, configure/program to ESUHSD standards, physically install, connect to Core switch, move all active cables from the old network to the new equipment, decommission the old equipment, work with IT to surplus the old network equipment (including any network equipment on site that is no longer used), and verify that all network services are up and operational once each IDF is completed.

Project Contact For Questions: Tu Nguyen 408-347-5040

Email: nguyen.tu@esuhsd.org

RFP PROFESSIONAL ENGINEERING SERVICES FOR CHAIN OF LAKES WELLS PFAS TREATMENT FACILITY PROJECT - ZONE 7 WATER AGENCY

Addenda: 0

2/16/21 2:00 PM 21-00049 Livermore

Public Works

Plan Issuer: Zone 7 Water Agency

925-454-5000

000-000-0000

Alameda County Flood Control and Water Conservation District, Zone 7, dba Zone 7 Water Agency, (hereinafter referred to as "Zone 7") is requesting proposals for the purpose of retaining a qualified firm to provide design and engineering services during construction for the Chain of Lakes (COL) PFAS Treatment Facility Project. The goal is to have the PFAS treatment facility complete and operational by the time the final California MCLs are adopted which is currently anticipated to be end of 2023.

Contact for Questions: Brandon Woods at bwoods@zone7water.com

NEW RFQ NORTH FIELD ACADEMIC BUILDING (NFAB) - GEOTECHNICAL SERVICES - UC BERKELEY

Addenda: 0

2/16/21 2:00 PM 21-00239 Berkeley

School

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273

000-000-0000

Contract #: 12788A

The Berkeley campus of the University of California requests that interested firms submit written statements of qualifications to provide geotechnical services for the North Field Academic Building, a new building planned for the UC Berkeley Campus on the North Field.

The project is a new multi-department building that will house classroom, faculty office and support spaces for the Mathematics and Economics Departments, and General Assignment Classrooms. The building size is expected to be 124,000 Gross Square Feet (GSF) and will be located on the North Field, located in the southeast quadrant of campus south of Hearst Memorial Gym, west of Hargrove Music Library and east of the Social Sciences Building.

Contact for Questions: Valerie Zylla at valeriez@berkeley.edu

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RICHMOND FIRE STATION 66 BUILDING REMODEL AND ADDITION

Addenda: 3

2/16/21 2:00 PM 21-00064 Richmond \$400,000 **Public Works**
 510-774-6300 000-000-0000

Plan Issuer: City Of Richmond - DPW

Prebid Conf: MAND 1/21 @ 10 AM at 4100 Clinton Avenue, Richmond

The existing station is a one-story structure located on a 0.43 acre site. The building shares the site with a small pocket park directly east of the building footprint. The building is constructed of wood framed walls and roof, plaster exterior walls, and a single-ply roof assembly that slopes to exterior gutters and downspouts. There is a high roof over the apparatus bays and a low roof over the day room, kitchen, and sleeping quarters.

The proposed project includes both a building addition and interior remodel to facilitate new Mens and Womens multi-accommodation restrooms, new sleeping quarters, and an enlarged kitchen/dining area. There is no remodel work proposed for the existing day room or apparatus bays.

Other than necessary preparations to facilitate the proposed building addition, no exterior site improvements are proposed.

Contact for Questions: Tawfic Halaby at 510-621-1612

Email: tawfic_halaby@ci.richmond.ca.us

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| Construction West Services, Inc. | General Contractor | Ph: 925-387-8177 | Fax: 000-000-0000 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| DMR Builders | General Contractor | Ph: 707-596-7575 | Fax: 000-000-0000 |
| ERA Construction, Inc. | General Contractor | Ph: 510-830-5955 | Fax: 510-743-4153 |
| Geco, Inc. | General Contractor | Ph: 415-299-0280 | Fax: 415-884-0760 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |

NEW SAN JOSE CITY COLLEGE (SJCC) THEATRE IMPROVEMENTS RIGGING #31130

Addenda: 1

SCOL40 **2/16/21 2:00 PM** 21-00215 San Jose \$2,500,000 **School**
 408-270-6487

Plan Issuer: San Jose Evergreen Community College District

Prebid Conf: MAND Mandatory 1/27 @ 10AM (Via Zoom Conference)

Contract #: X2016.0053

The Project entails replacement of existing rigging system and existing stage curtains & batons.

Project Contact For Questions: Cindy Giesing 408-270-6487

Email: cynthia.giesing@sjeccd.edu

Bidders:

| | | | |
|---------------------------|--------------------|------------------|-------------------|
| DL Falk Construction, Inc | General Contractor | Ph: 510-887-6500 | Fax: 510-887-6501 |
|---------------------------|--------------------|------------------|-------------------|

NEW SPRECKELS MEMORIAL PARK RESTROOM ADA UPGRADE

Addenda: 1

2/16/21 2:00 PM 21-00238 Spreckels **Public Works**
 831-455-7855

Plan Issuer: Spreckels Memorial District spreckelsmd.main@gmail.com

Prebid Conf: 2/3 @ 10am- site

The work to be done consists, in general, of ADA upgrades to the Men's and Women's Rest Rooms serving the Spreckels Memorial Park.

PREVAILING WAGE

Project Contact: Paul J. Ingram

Email: spreckelsmd.main@gmail.com

Bidders:

| | | | |
|-----------------|--------------------|------------------|-------------------|
| HSM Build, Inc. | General Contractor | Ph: 209-715-9904 | Fax: 000-000-0000 |
|-----------------|--------------------|------------------|-------------------|

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

WATER EMERGENCY BACK-UP GENERATORS (REBID)

Addenda: 0

2/16/21 2:00 PM 21-00171 Brentwood

\$1,820,000

Public Works

Plan Issuer: City of Brentwood - DPW/Engineering engineering@brentwoodca.gov

925-516-5420

925-516-5421

Prebid Conf: 2/2 @ 10 AM at the City's Municipal Service Center, 2201 Elkins Way, Brentwood

The work to be done consists of furnishing all labor, materials, equipment, and services for installing new permanent emergency generators and automatic transfer switches, including ATS and associated electrical auxiliaries; all trenching and backfilling; all piping; all paving; all structural facilities, all site work and grading; and all miscellaneous work as shown, specified or required for a complete, operational installation.

The Project locations are 2222 Elkins Way; 2663 Presidio Dr; 2767 St. Andrews Dr; 1290 Fairview Ave; 20 Summerset Dr; and 2201 Elkins Way.

Contact for Questions: Meghan Laporta at 925-390-8923

Bidders:

R.L. Friend Construction, Inc.

General Contractor

Ph: 209-389-3339

Fax: 510-350-9044

NEW YORK AND TRANE CHILLERS MAINTENANCE AND INCIDENTAL REPAIRS

Addenda: 0

2/16/21 2:00 PM 21-00207 Atascadero

Public Works

Prebid Conf: 2/3 @ 10am- 10333 El Camino Real, Atascadero

Contract #: 20-11019-000

Contractor shall provide quarterly and annual preventive maintenance, incidental repairs, and 24-hour emergency service for two (2) York Millennium 1,000-ton centrifugal chillers and two (2) Trane RTAA 140-ton chillers.

Project Contact: Andrea Batrez

Email: andrea.batrez@dsh.ca.gov

ZONE D - PARKS LANDSCAPE MAINTENANCE SERVICES

Addenda: 0

2/16/21 2:00 PM 21-00179 Danville

DOT Cal-Trans

Plan Issuer: Town of Danville - Engineering

925-314-3310

925-838-0360

Prebid Conf: 2/9 @ 9 AM at Town Service Center, 1000 Sherburne Hills Road, Danville

Maintenance of the various areas shall include, but is not limited to, turf maintenance, weed control, plant maintenance, plant installation, and pest management.

Contact for Questions: Mike Kalfos at 925-314-3427 or Dave Casteel at 925-314-3434

Bidders:

Westside Landscape & Concrete

General Contractor

Ph: 209-427-5778

Fax: 000-000-0000

NEW RFP LAS PALMAS TENNIS CENTER NEEDS ASSESSMENTS - CITY OF SUNNYVALE

Addenda: 0

SCOL43 **2/16/21 3:00 PM 21-00216 Sunnyvale**

Public Works

Plan Issuer: City of Sunnyvale DPW

408-730-7403

000-000-0000

Contract #: F21-102

Seeking proposals from licensed architecture firms or licensed engineering firms to perform a Comprehensive Needs Assessment Study of the existing buildings at the Las Palmas Tennis Center.

Project Contact For Questions: Lisa Vo 408-730-7608

Email: lvo@sunnyvale.ca.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW VEGETATION AND RUBBISH ABATEMENT SERVICES CAL TRANS PROPERTIES

Addenda: 0

2/16/21 3:00 PM 21-00208 Hayward

Public Works

Plan Issuer: City of Hayward - Purchasing

510-583-4000

510-583-3600

Prebid Conf: MAND Mandatory Self-Assessment of the areas must be completed by Friday, January 29, 2021.

Contract #: 2110-012521

Request for Quote: The City of Hayward is seeking an experienced and qualified contractor who is specially trained, experienced, and competent to perform vegetation management services including, but not limited to: weed and rubbish abatement services, ladder fuel removal, and creating defensible space.

The objectives for this proposal are to:

- Perform vegetation management
- Create defensible space
- Remove and properly dispose of rubbish from properties.
- Perform services within timelines requested by city staff for emergency and nonemergency abatements.
- Maintain records of work performed and all related correspondence received from City staff and provide invoices for services rendered within 48 hours of project completion.

Contact for Questions: Rita Perez at Rita.Perez@hayward-ca.gov

NEW VEGETATION AND RUBBISH ABATEMENT SERVICES CITY OWNED PROPERTY

Addenda: 0

2/16/21 3:00 PM 21-00209 Hayward

Public Works

Plan Issuer: City of Hayward - Purchasing

510-583-4000

510-583-3600

Prebid Conf: MAND Mandatory Self-Assessment of the areas must be completed by Friday, January 29, 2021.

Contract #: 2109-012521

Request for Quote: The City of Hayward is seeking an experienced and qualified contractor who is specially trained, experienced, and competent to perform vegetation management services including, but not limited to: weed and rubbish abatement services, ladder fuel removal, and creating defensible space.

The objectives for this proposal are to:

- Perform vegetation management
- Create defensible space
- Remove and properly dispose of rubbish from properties.
- Perform services within timelines requested by city staff for emergency and nonemergency abatements.
- Maintain records of work performed and all related correspondence received from City staff and provide invoices for services rendered within 48 hours of project completion.

Contact for Questions: Rita Perez at Rita.Perez@hayward-ca.gov

RFP FOR PROFESSIONAL ENGINEERING SERVICES FOR UV DISINFECTION REPLACEMENT DISTRICT PROJECT 100012 & UV HYDRAULIC IMPROVEMENTS DISTRICT PROJECT 100013

Addenda: 7

2/16/21 4:00 PM 21-00080 Martinez

Public Works

Plan Issuer: Central Contra Costa Sanitary District

925-229-7100

000-000-0000

Prebid Conf: 1/14 @ 10-11 AM via the Microsoft Teams teleconference platform. To obtain an invite to the pre- submittal meeting, please contact ngoel@centralsan.org or (925) 229-7301.

Contract #: 100012 & 100013

Central Contra Costa Sanitary District (Central San) is soliciting Proposals from qualified consulting firms interested in providing professional engineering services to plan and design Central San's new Disinfection System plus associated Electrical, Instrumentation, and Controls equipment. The Final Design and Engineering Services During Construction (ESDC) tasks shall not be initiated until directed by Central San, in writing, following completion of the Pre-Design task. Central San reserves the right to negotiate Final Design and ESDC services with the selected Consultant at any time during the project.

The work under this Request for Proposal (RFP) will include coordinating with Central San's 2017 Comprehensive Wastewater Master Plan (CWMP), 2021 Steam and Aeration Blowers Systems Improvement Projects, Hydraulic Models developed as a part of previous and concurrent projects, and other previous and concurrent Central San evaluations and studies related to the UV System and Hydraulic Evaluations.

Contact for Questions: Nitin Goel at 925-229-7301

Email: ngoel@centralsan.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Wednesday, February 17, 2021

NEW FIRE STATION 72 DECK REPLACEMENT - CITY OF PACIFICA

Addenda: 0

SCOL77 **2/17/21 10:00 AM** 21-00242 Pacifica

Public Works

Plan Issuer: City of Pacifica - DPW

650-738-3767

Prebid Conf: MAND Mandatory 2/3 @ 10AM

Replacement of the front entrance wood deck, ADA access improvements, new reinforced concrete slab-on-grade, new railing post, and column base connection repairs.

Project Contact For Questions: Lawrence Henriquez

Email: henriquezL@ci.pacifica.ca.us

REMOVAL AND DISPOSAL OF HAZARDOUS WASTE, UNIVERSAL WASTE, AND OTHER CONTAMINATED MATERIALS FOR THE PERIOD COMMENCING JULY 1, 2021 AND ENDING JUNE 30, 2022.

Addenda: 0

2/17/21 12:00 PM 21-00123 Oakland

Public Works

Plan Issuer: Port of Oakland

510-627-1364 000-000-0000

Prebid Conf: 2/1 @ 3 PM via Zoom

Contract #: 2021-01-S1

In general, the Work of this annual Contract consists of inventorying, profiling, packaging, manifesting, collecting, loading, transporting, and legally disposing of hazardous waste, universal waste, and other contaminated materials; from the various Port of Oakland facilities along San Francisco Bay and the Oakland Estuary, within the Port of Oakland Business Park, and at the Oakland International Airport. Work shall be performed at such time or times as directed by the Port of Oakland. Based on past experience, the cost of Work to be performed during the period of the Contract is expected to be approximately \$400,000 per year.

Contact for Questions: Eric Englehart at 510-627-1187

Email: eenglehart@portofoakland.com

2020 INFLOW & INFILTRATION SEWER REPAIR PROJECT - CITY OF MORGAN HILL

Addenda: 0

SCOL83 **2/17/21 2:00 PM** 21-00172 Morgan Hill

Public Works

Plan Issuer: City of Morgan Hill, DPW

\$2,300,000

408-778-6480

Locate, video, and mark the locations of all proposed excavations for sewer repair work (Open Trench, Pipe Bursting, Lining, and Point Repair).

Project Contact For Questions: Yat Cho 408-310-4641

Email: yat.cho@morganhill.ca.gov

Bidders:

K J Woods Construction, Inc.

General Contractor

Ph: 415-759-0506

Fax: 415-468-1359

NEW CUNHA INTERMEDIATE SCHOOL ROOF REPLACEMENT PROJECT - CABRILLO UNIFIED SCHOOL DISTRICT

Addenda: 0

SCOL19 **2/17/21 2:00 PM** 21-00192 Half Moon Bay

School

Plan Issuer: Cabrillo Unified School District- Facilities

650-712-7103

Prebid Conf: Voluntary 1/28 @ 10AM

Replacement of roofs on four buildings at Cunha Intermediate School.

NEW DM KROEBER HALL HVAC IMPROVEMENTS - UC BERKELEY

Addenda: 2

2/17/21 2:00 PM 21-00213 Berkeley

School

Plan Issuer: UC Berkeley - Capital Projects

\$1,500,000

510-642-6273 000-000-0000

Prebid Conf: MAND Mandatory Virtual Pre-Bid Meeting: 1/28 @ 10 AM

Contract #: 12695A

Work includes, but is not limited to: The retrofitting and replacement of the heating hot water piping system.

Contact for Questions: Paul Oda at 510-642-9440

Email: poda@berkeley.edu

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

Geco, Inc.

General Contractor

Ph: 415-299-0280

Fax: 415-884-0760

Marvin Collins Construction

General Contractor

Ph: 510-741-2100

Fax: 510-741-2105

N.V. Heathorn Co.

General Contractor

Ph: 510-569-9100

Fax: 510-569-9106

Saboo Inc.

General Contractor

Ph: 626-260-2849

Fax: 626-358-3222

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

GABRIELLA MISTRAL ELEMENTARY SCHOOL-DUAL IMMERSION SCHOOL-MODERNIZATION PHASE 4 INCREMENT 3 - MOUNTAIN VIEW WHISMAN SCHOOL DISTRICT Addenda: 1

SCOL59 **2/17/21 2:00 PM** 21-00076 Mountain View **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390

Prebid Conf: MAND Mandatory 1/20 @ 2PM (Sign in at the Administration Building)
 Modernization of Existing Administration Building along with ADA Path of Travel Improvements.

Project Contact For Questions: Brenda Parella
 Email: Brenda@greystonewest.com

Bidders:

| | | | |
|-----------------------------------|--------------------|------------------|-------------------|
| 101 Builders, Inc. | General Contractor | Ph: 408-842-3355 | Fax: 408-727-2779 |
| Beals Martin, Inc. | General Contractor | Ph: 650-364-8141 | Fax: 650-367-7645 |
| BHM Construction, Inc. | General Contractor | Ph: 707-643-4580 | Fax: 707-643-4581 |
| BRCO Constructors Inc | General Contractor | Ph: 916-652-3868 | Fax: 916-652-3922 |
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| Cal-Pacific Construction | General Contractor | Ph: 650-557-1238 | Fax: 650-557-1239 |
| Calstate Construction | General Contractor | Ph: 510-657-1800 | Fax: 510-657-1810 |
| Coulter Construction, Inc. | General Contractor | Ph: 650-964-8229 | Fax: 650-964-0150 |
| CRW Industries | General Contractor | Ph: 831-426-0743 | Fax: 831-466-9597 |
| Cumiskey Construction Corporation | General Contractor | Ph: 650-453-3660 | Fax: 650-453-3641 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| E.F. Brett & Co. | General Contractor | Ph: 415-524-8351 | Fax: 415-524-8349 |
| Premier Builders, Inc. | General Contractor | Ph: 408-710-5576 | Fax: 408-847-4655 |
| RC Benson & Sons, Inc. | General Contractor | Ph: 650-965-3430 | Fax: 650-965-7139 |
| S&H Construction Inc. | General Contractor | Ph: 510-579-7382 | Fax: 510-579-7382 |

HOOVER COMMUNITY SCHOOL ASPHALT PAVING - REDWOOD CITY SCHOOL DISTRICT Addenda: 1

SCOL65 **2/17/21 2:00 PM** 21-00108 Redwood City **School**
 Plan Issuer: Redwood City School District- Brailsford & Dunlavy (Measure T Bond Program) 510-459-1809 000-000-0000

Prebid Conf: MAND Mandatory 1/27 @ 2PM
 Demo and replace AC paving for remediation of flatwork around new gymnasium and various locations on the Hoover CS campus.

Project Contact For Questions: Kyle Brower
 Email: kbrower@Bdconnect.com

Bidders:

| | | | |
|---------------------|--------------------|------------------|-------------------|
| Galeb Paving Inc | General Contractor | Ph: 408-253-4747 | Fax: 408-253-4753 |
| HM Construction Inc | General Contractor | Ph: 510-495-7020 | Fax: 510-724-1254 |
| McKim Corporation | General Contractor | Ph: 408-848-8700 | Fax: 408-848-8778 |

RFP DISTRICT WIDE IT CABLING PROJECT FOR E-RATE CATEGORY 2 - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD) Addenda: 1

SCOL30 **2/17/21 2:00 PM** 21-00156 San Jose **School**
 Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100

Prebid Conf: MAND Mandatory Multi-Site Job Walk 1/29 @ 8:30AM (starting at site #1 at Santa Teresa HS, 6150 Snell Ave., San Jose) Contract #: RFP-02-20-21, #210013732

The District will also be upgrading fiber optic networks at eight (8) school sites.

Project Contact For Questions: Tu Nguyen 408-347-5040
 Email: nguyen.tu@esuhsd.org

TENNEY TANK SITE WATER TANK REPLACEMENTS Addenda: 0

2/17/21 2:00 PM 21-00142 Inverness **Public Works**

Plan Issuer: Brelje & Race Consulting Engineers beazor@brce.com 707-838-5340 707-838-5340

Prebid Conf: MAND 2/2 @ 10 AM (meet at District's office located at 50 Inverness Way, Inverness)

See Specifications for complete scope of work. Questions should be directed to Brent Beazor at Brelje & Race Consulting Engineers, 475 Aviation Blvd., Suite 120, Santa Rosa, CA 95403. Phone: (707) 576-1322, x223, or by email at: beazor@brce.com

Bidders:

| | | | |
|------------|--------------------|------------------|-------------------|
| Azul Works | General Contractor | Ph: 415-558-1507 | Fax: 000-000-0000 |
|------------|--------------------|------------------|-------------------|

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [JOB ORDER CONTRACTS \(JOC\) 2117, 2118, 2119 ENGINEERING, CONSTRUCTION, ROADS & UTILITIES - COUNTY OF SAN MATEO](#) Addenda: 0

SCOL72 **2/17/21 2:30 PM** 21-00264 San Mateo County **Public Works**
 Plan Issuer: County of San Mateo - DPW 650-363-4100
 Prebid Conf: Strongly Encouraged 2/11 @ 2PM (Via Zoom Conference) Contract #: JOC-2117, 2118, 2119

Provide job order contracts for engineering, construction, roads, and utilities throughout the County of San Mateo.

Project Contact For Questions: John Schabowski
 Email: jschabowski@smcgov.org

[RFP - ON-CALL TREE TRIMMING AND MAINTENANCE SERVICES](#) Addenda: 0

2/17/21 3:00 PM 21-00167 Hollister **Public Works**
 Plan Issuer: County of San Benito 831-636-4170 831-636-4176
 Contract #: 2-2021

The County currently provides general maintenance services to thirty-two (32) CSAs, CFD-2015, and CFD-2018. General maintenance can include operation of sewer and treatment plants, water services, storm drainage maintenance, road maintenance, street sweeping, street lighting, landscaping, and parks maintenance services for the CSAs and CFDs.

In an effort to increase level of services, streamline and reduce cost, the County is proposing to contract on-call tree trimming and maintenance services to these areas. The County intends to award one contract to provide on-call tree trimming and maintenance services for a two-year term with the possibility of three (3), one (1) year extensions.

The Contractor will be expected to perform tree trimming and tree maintenance during and after business hours. San Benito County is seeking a tree service company to complete tree trimming and maintenance work requests, including clean-up of debris from trees, along street rights of way, creek and public rights of way, at various locations throughout CSAs and CFDs as designated in this RFP.

Project Contact: Jessica Stratton
 Email: jstratton@cosb.us

[RFP REMOVAL AND REPLACEMENT OF STATIONARY GENERATOR AT ACWD HEADQUARTERS - ALAMEDA COUNTY WATER DISTRICT](#) Addenda: 0

2/17/21 3:00 PM 21-00033 Fremont **Public Works**
 Plan Issuer: Alameda County Water District - Engineering 510-668-4499 510-651-1760
 Prebid Conf: 1/21 @ 9 AM (Given the current CoVid-19 pandemic, you are required to RSVP, no later than two days (2) day prior to the scheduled meeting, by emailing Filippo De Luca at filippo.deluca@acwd.com) Contract #: 20/21-17

The Alameda County Water District (District) invites qualified firms to submit proposals to remove the 200 KW generator currently in place at the District's headquarters and replace it with new District-furnished generator. The services include removal and disposal of the existing 200 kW stationary generator, obtain the building permit for the new generator, and install a new District-furnished 200 kW generator according to permit conditions, manufacturer's recommendations and all state and local codes.

Contact for Questions: Filippo De Luca at filppo.deluca@acwd.com

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| Innovative Project Solutions | General Contractor | Ph: 510-364-9491 | Fax: 000-000-0000 |
| James Day Construction Inc. dba Coastal | General Contractor | Ph: 707-994-0437 | Fax: 707-994-8504 |
| Mountain Electric | | | |

[RFP MILL VALLEY PUBLIC WORKS CORPORATION YARD NEEDS ASSESSMENT AND SITE FEASIBILITY STUDY](#) Addenda: 0

2/17/21 4:00 PM 21-00158 Mill Valley **Public Works**
 Plan Issuer: City of Mill Valley, DPW 415-388-4033
 Contract #: PW 20-5

In order to determine the scope and budget based on future needs estimates to design a new corporation yard, a "Needs Assessment Study" is needed. This study is intended to assess the current needs of the corporation yard, both in function and size and to determine an approximate budget needed to be secured to proceed with the development of a new corporation yard.

Questions: Faryal Saiidnia, Project Manager, at (415) 384-4830, or by email at: fsaiidnia@cityofmillvalley.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, February 18, 2021

DESIGN AND INSTALL A STEAM AND CONDENSATE SYSTEM

Addenda: 0

2/18/21 10:30 AM 20-03518 San Luis Obispo \$656,791 **Public Works**

Prebid Conf: MAND 1/28 @ 10am- California Men's Colony, Highway 1, San Luis Obispo Contract #: C5609913-D
 The Contractor shall design and install a fully functioning and operational Steam and Condensate System and will be compensated in accordance with the services rates on Exhibit B-1, Public Works Rate Sheet. The Contractor shall include all labor, design, engineering, equipment, parts, devices, materials, programming, tools, installation, supervision, inspection, training, taxes, licenses, permits, insurance, transportation, travel and per diem and any other costs necessary to perform services for the California Department of Corrections and Rehabilitation (CDCR), Inmate/Ward Labor Program (IWL) at the California Men's Colony located at Highway 1, San Luis Obispo, CA. 93409.

Project Contact: Katherine Reyna
 Email: katherine.reyna@cdcr.ca.gov

PERFORMING EMERGENCY SPILL RESPONSE OR EMERGENCY REPAIRS IN A HAZARDOUS ENVIRONMENTAL FOR PORT OF OAKLAND FACILITIES FOR THE PERIOD COMMENDING JULY 1, 2021 AND ENDING JUNE 30, 2022, 2023 OR 2024

Addenda: 0

2/18/21 12:00 PM 21-00122 Oakland **Public Works**

Plan Issuer: Port of Oakland 510-627-1364 000-000-0000

Prebid Conf: 2/1 @ 3 PM via Zoom Contract #: 2021-01-S2
 In general, the Work of this annual Contract consists of on-call furnishing of labor, materials and equipment for containment and clean-up of spills of oil, chemicals, sewage, or other hazardous and/or flammable substances; abatement of asbestos-containing materials, lead-containing paint, PCB-containing materials or materials with other hazardous components; removal and legal disposal of contaminated soil; performance of emergency utility repair work in a hazardous environment; and other related field services at Port of Oakland facilities for the period indicated. Based on past experience, the cost of Work to be performed during the period of the Contract is expected to be approximately \$150,000 per year. The work of this Contract is contingent upon the occurrence of emergency events; therefore, it is impossible to estimate the cost of work precisely.

Contact for Questions: Eric Englehart at 510-627-1187
 Email: eenglehart@portoakland.com

NEW DM FY20 HILDEBRAND AIR COMPRESSOR REPLACEMENT - UC BERKELEY

Addenda: 1

2/18/21 2:00 PM 21-00212 Berkeley \$612,000 **School**

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000

Prebid Conf: MAND 2/2 @ 10 AM at Hildebrand Hall Loading Dock on South Exterior of Building, Berkeley Contract #: 12790B

The scope of work includes, but not limited to: Remove and replace three existing air compressors, remove and replace two existing air dryers, remove and replace air receiver, replace and modify compressed air piping throughout system as specified in drawings. Install VFD's and perform misc. electrical work as specified in drawings. Modify cooling water piping as needed to connect to new air compressors as specified in drawings. Add concrete structural pads where indicated. Anchor and brace all equipment as specified in drawings. Modify compressed air piping to allow for a temporary connection of portable compressed air system. Provide and install temporary portable compressed air system and dryer to provide compressed air to facility while permanent equipment is being replaced as specified in drawings. Connect data points to existing ALC building control system as specified in drawing control diagram.

Contact for Questions: Mark Davis at 510-387-4184
 Email: medavis@berkeley.edu

Bidders:

| | | | |
|--------------------------|--------------------|------------------|-------------------|
| Air & Lube Systems, Inc. | General Contractor | Ph: 916-642-7201 | Fax: 916-381-5522 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| ERA Construction, Inc. | General Contractor | Ph: 510-830-5955 | Fax: 510-743-4153 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW IKEDA FIELD BARRIER REMOVAL

Addenda: 1

2/18/21 2:00 PM 21-00229 Arroyo Grande \$140,000 **Public Works**

Plan Issuer: City of Arroyo Grande jmcpeek@arroyogrande.org 805-473-5444 805-473-5462
 Prebid Conf: 2/9 @ 2pm- site Contract #: 2020-06

In general, the project consists of the installation of accessible facilities at Ikeda Field. The work includes the installation of a ramp from the Soto Sports Complex parking lot to the Ikeda Field bleachers and all other work necessary for the project.

Project Contact: Jill McPeek
 Email: jmcpeek@arroyogrande.org

Bidders:

| | | | |
|----------------------------|--------------------|------------------|-------------------|
| All Source Engineering Inc | General Contractor | Ph: 805-249-8543 | Fax: 000-000-0000 |
| Central Coast Striping | General Contractor | Ph: 805-462-2610 | Fax: 805-462-2435 |
| G. Sosa Construction Inc. | General Contractor | Ph: 805-934-3606 | Fax: 805-934-3609 |
| Taylor Jane Construction | General Contractor | Ph: 805-929-2297 | Fax: 000-000-0000 |

NEW MOFFITT/LONG HOSPITAL 5TH FLOOR ADULT BONE MARROW TRANSPLANT (BMT) LAB EXPANSION (PREQUALIFICATION REQUIRED) - UCSF **Addenda: 1**

2/18/21 2:00 PM 21-00258 San Francisco \$4,000,000 to \$4,500,000 **Hospital**

Plan Issuer: UCSF - Alison Kang alison.kang@ucsf.edu 415-353-7393 000-000-0000
 Prebid Conf: MAND 2/2 @ 11 AM (meet outside the Moffitt Hospital Lobby Entrance, 505 Parnassus Ave, San Francisco) Contract #: 19-190

PLEASE NOTE: To be allowed to submit a bid, Bidder's must have the minimum experience set forth in the Contractor's Statement of Experience and Claims History. Bidders must fill out the aforementioned Contractor's Statement of Experience and Claims History (Exhibit 13) and SUBMIT IT BY THURSDAY, FEBRUARY 4, 2021, AT 2 PM and will only be received using Building Connected, accessible through: <https://app.buildingconnected.com/public/5549acff1c9ba80b00866b7b>.

Remodel the Bone Marrow Transplant (BMT) Lab located on the 5th floor of Moffitt/Long Hospital at the Helen Diller Medical Center, 505 Parnassus Avenue, San Francisco, CA 94143. The key project goals are: expand the BMT Lab from four (4) to six (6) hoods; improve ventilation and cooling to the existing Pathology Grossing Room, and reallocate space to this room for expanded capacity and to accommodate equipment currently located outside of the Lab; create administrative space for the Clinical Labs as the first phase of an overall plan to relocate and remodel various lab support functions and units; develop the project in a participatory, but efficient process including insights from key stakeholders, but adhering to the project program and scope, and; verify that the concept floor plans meet all University regulatory and legal requirements. Approximately 5,000 square feet.

NOTE: Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

Questions: Geoff Pierce, University's Project Manager, at (415) 250-1896.

Bidders:

| | | | |
|------------------------------|--------------------|------------------|-------------------|
| Innovative Project Solutions | General Contractor | Ph: 510-364-9491 | Fax: 000-000-0000 |
|------------------------------|--------------------|------------------|-------------------|

NEW MONTGOMERY, JESSIE, MINNA, AND MISSION STREET BRICK SEWER REHABILITATION **Addenda: 2**

2/18/21 2:00 PM 21-00178 San Francisco \$5,700,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfwater.org 415-551-4603 000-000-0000
 Prebid Conf: 2/2 @ 9 AM (Teleconference. See Advertisement for Bids for meeting participation details) Contract #: WW-712

The objective of the Project is to rehabilitate brick sewers and laterals on New Montgomery, Jessie, Minna, and Mission Street. The Contract work includes: rehabilitation of approximately 3,330 LF of sewer mains along New Montgomery, Mission, Jessie and Minna Streets, using cured in-place liner (CIPL) or spray-mortar methods; rehabilitation or replacements of associated sewer infrastructure such as laterals and manholes along the sewer mains, and other associated work such as traffic control, support of MUNI overhead lines, utility sewer inspection, cleaning, and pavement restoration. The Work is to be performed in San Francisco, California.

Bidders:

| | | | |
|------------------------|--------------------|------------------|-------------------|
| A. Ruiz Construction | General Contractor | Ph: 415-647-4010 | Fax: 415-285-9243 |
| Cratus, Inc. | General Contractor | Ph: 415-939-2840 | Fax: 415-520-6037 |
| Michels Pipe Services | General Contractor | Ph: 503-364-1199 | Fax: 000-000-0000 |
| Ranger Pipelines, Inc. | General Contractor | Ph: 415-822-3700 | Fax: 415-822-3203 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [REPLACE WALK-IN REFRIGERATOR AT DEPARTMENT OF EDUCATION SCHOOL FOR THE DEAF](#) Addenda: 0
2/18/21 2:00 PM 21-00185 Fremont **State-Federal**
 Plan Issuer: Department of General Services - Real Estate Services Division 916-376-1754 000-000-0000
 Prebid Conf: MAND 2/3 @ 11 AM (Meet outside at 39350 Gallaudet Drive, Administration Building, Contract #: 1556 Fremont)

The project consists of the removal of an existing walk-in refrigerator and the installation of an exterior walk-in Refrigerator/freezer on a pad in a new fenced enclosure. Project also includes remodel of the area where the walk-in refrigerator had been removed. Installation of fire sprinklers inside the new walk-in refrigerator and where the removed refrigerator had been shall be a part of this project.

Contact for Questions: Dennis Schrader at dennis.schrader@dgs.ca.gov

[RFP - OCEAN BOULEVARD IMPROVEMENTS](#) Addenda: 0
2/18/21 2:00 PM 21-00137 Pismo Beach **Public Works**

Plan Issuer: City of Pismo Beach . 805-773-4656 805-773-4684
 Contract #: ER32L0(040)

The City of Pismo Beach (CITY) is interested in acquiring the services of a qualified firm or a joint venture of firms (CONSULTANT) to provide Construction Management, Resident Engineer, Inspection, Materials Testing and Environmental Monitoring Services for the Construction of the Ocean Boulevard Improvements Project - Federal Project No. ER32L0(040).

Project Contact: Erin Olsen
 Email: EOlsen@PismoBeach.org

NEW [RFP CITYWIDE TRAFFIC SIGNAL SYSTEM - CITY OF CONCORD](#) Addenda: 0
2/18/21 2:00 PM 21-00261 Concord **Public Works**

Plan Issuer: City of Concord - Purchasing Division 925-671-3361 000-000-0000
 Contract #: 2448

It is the intent of these specifications, terms and conditions to seek proposals to provide Citywide Traffic Signal System for the City of Concord. The City reserves the right to award any combination of services or reject all proposals. The Citywide Traffic Signal System consists of three components.

- A. Central Signal Management System and Traffic Signal Controllers.
- B. Video Detection System (VDS).
- C. Traffic Signal Controller Cabinets.

Contact for Questions: Daniel Garza at 925-671-3219
 Email: purchasing@cityofconcord.org

[RFP SAN MATEO COUNTY HARBOR DISTRICT ADMINISTRATION BUILDING DESIGN, ENGINEERING, ARCHITECTURE, PERMITTING AND CONSTRUCTION SUPPORT SERVICES](#) Addenda: 1

SCOL39 **2/18/21 2:00 PM** 21-00022 El Granada **Public Works**
 Plan Issuer: San Mateo County Harbor District 650-741-9176

Prebid Conf: MAND Mandatory 1/27 @ 10:30AM (Via Zoom Conference) Contract #: (RFP) 2019-07

Provide Design, Engineering, Permitting and Construction Support Services to construct a new administrative building on their newly purchased undeveloped parcel.

Project Email For Questions: jmoren@smharbor.com

Bidders:

Innovative Project Solutions General Contractor Ph: 510-364-9491 Fax: 000-000-0000

NEW [SMART SIGNALS FIELD IMPROVEMENTS - TOWN OF LOS GATOS](#) Addenda: 0
2/18/21 2:00 PM 21-00194 Los Gatos **Public Works**

Plan Issuer: Town of Los Gatos - DPW 408-399-5770

Contract #: 20-813-0227

The project includes mobilization; traffic control; installation of conduit, fiber optic communications cable, pull boxes, fiber optic splicing, termination and testing, signal interconnect cable termination, installation of networking equipment in traffic signal controller cabinets, replacement of pedestrian signal heads and traffic signal controller cabinet, installation and configuration of vehicle video image detection systems.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [SVBX ISOLATION TRANSFORMERS - SCVTA](#)

Addenda: 1

SCOL38 **2/18/21 2:00 PM** 21-00211 Santa Clara County **Public Works**
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189
 Prebid Conf: Non-Mandatory 1/26 @ 10AM (SCVTA, 3331 North First St., Building B San Jose) Contract #: P20196
 Provide Isolation Transformers.

Project Contact For Questions: Kimmy Truong 408-321-7078
 Email: kimmy.truong@vta.org

[9005-SAN JOSE INTERNATIONAL AIRPORT \(SJIA\) - AIRFIELD ELECTRICAL SYSTEM REHABILITATION- PHASE 2 - CITY OF SAN JOSE REBID](#) **Addenda: 2**

SCOL7 **2/18/21 3:00 PM** 21-00151 San Jose \$2,250,000 to \$2,750,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Prebid Conf: Non-Mandatory 1/26 @ 9:30AM (275 Martin Ave., Santa Clara) Contract #: 9005
 Furnish, install, remove, and modify cabling, electrical conduit, ducts, pull boxes, and all other electrical work.

Project Contact For Questions: Helen Van De Pol 408-392-1138
 Bidders:

Dan Electric General Contractor Ph: 510-453-2340 Fax: 510-351-3200

NEW [9051-BASSETT STREET IMPROVEMENT \(AHSC\) PROJECT REBID #2 - CITY OF SAN JOSE](#)

Addenda: 0

SCOL21 **2/18/21 3:00 PM** 21-00225 San Jose \$700,000 to \$800,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9051

Widen sidewalks, installing ADA-compliant curb ramps, retrofitting existing curb ramps, retrofitting existing street lighting, and installing traffic striping and signage. It also includes removal and replacement of existing curb and gutter, sidewalk, roadway pavement, curb ramps, and City monuments. Also included as part of the contract is the protection of existing utilities, existing irrigation lines, existing street trees (not for removal).

Project Contact For Questions: David Simonis 408-535-7854
 Bidders:

McKim Corporation General Contractor Ph: 408-848-8700 Fax: 408-848-8778
 Radius Earthwork General Contractor Ph: 408-384-8630 Fax: 408-317-1424

[9295-SAN JOSE INTERNATIONAL AIRPORT \(SJIA\) ACCESSIBILITY UPGRADES PHASE 1 PARKING & ROADWAYS - CITY OF SAN JOSE](#) **Addenda: 1**

SCOL14 **2/18/21 3:00 PM** 21-00149 San Jose \$3,500,000 to \$3,750,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9295

Airport accessibility upgrades.

Project Contact For Questions: Aaron Ushiro 408-392-1162
 Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437
 Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

NEW [9405-SAN JOSE INTERNATIONAL AIRPORT \(SJIA\) PERIMETER PROTECTION - CITY OF SAN JOSE](#)

Addenda: 0

SCOL29 **2/18/21 3:00 PM** 21-00228 San Jose \$2,000,000 to \$2,250,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Prebid Conf: Non-Mandatory 2/2 @ 10AM (Via Zoom Conference) Contract #: 9405

Install airport perimeter security upgrades based on recommendations from the TSA. The proposed improvements are located at 10 separate locations around the airport and include vehicle gate upgrades, pedestrian gate upgrades, AOA fence upgrades, security device (camera, radar, and lidar) upgrade and installation.

Project Contact For Questions: Seerit Brar 408-392-3631

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

TURK - EDDY STREET APARTMENTS (SUB BIDS REQUESTED)

Addenda: 1

2/18/21 4:00 PM 21-00163 San Francisco

Residential

Plan Issuer: NCR Construction, Inc nick@ncrconstructioninc.com

510-760-9971

866-627-3294

Project Summary: Turk-Eddy Apartments is a joint project between two properties 165 Turk and 249 Eddy Street located in San Francisco, California. 165 Turk Street is a 6-story apartment built in 1923 with 22 studios and 5 one-bedrooms. 249 Eddy Street is a 7-story apartment built in 1925 with 55 studios. These properties are slated to go through seismic upgrades in March/April 2021.

Scope of Work for this RFP: Demolition, carpentry, drywall installation and finishing, painting, and seismic fiber wrap installation. LBE/SBE goals - SBE Requirement: 20%. Bid discount or rating bonus - N/A.

Pre Bid Meeting Info: Interested bidding contractors should reach out to Nick Nestal by email at: nick@ncrconstructioninc.com to schedule a Pre Bid Walk. Depending on the turn-out from this Advertisement and outreach, NCR Construction may schedule a Job Walk as needed. Due to COVID restrictions, NCR Construction would like to minimize the volume of contractors at any given time onsite.

RFB SYCAMORE TREE PRUNING SERVICES WINTER 2021- CITY OF SAN MATEO

Addenda: 0

SCOL48 2/18/21 5:00 PM 21-00162 San Mateo

Public Works

Plan Issuer: City of San Mateo, Parks & Recreation- Landscape Division

650-522-7420

650-522-7421

Provide tree pruning services.

Project Contact For Questions: Tim Heartquist

Friday, February 19, 2021

KRESGE COLLEGE WORK PACKAGE 5.5 - POLISHED CONCRETE FINISHING (SUB-BIDS ONLY)

Addenda: 0

2/19/21 10:00 AM 21-00068 Santa Cruz

School

Plan Issuer: Swinerton Builders edharris@swinerton.com

408-454-2025

000-000-0000

Contract #: 3238 / 18020020

This Work Package #5.5 is soliciting Trade Package bid responses exclusively for select POLISHED CONCRETE FINISH for the Academic (ACAD) and Residence (RNEW) buildings only.

PREVAILING WAGE

Project Contact: Ed Harris 408-454-2025

Email: edharris@swinerton.com

NEW HANGAR LIGHTING RETROFIT AT AIR STATION SAN FRANCISCO - SFIA (SUB BIDS REQUESTED)

Addenda: 0

2/19/21 11:00 AM 21-00226 San Francisco

Commercial

Plan Issuer: Talion Construction brian.lock@talionconstruction.com

951-506-9290

951-506-6264

Prebid Conf: 2/9 @ 10 AM (meet at 1020 N. Access Road, San Francisco)

SCOPE OF WORK: Provide all labor, materials, equipment, tools, hardware, software, supervision, field verification, calculation, testing, and training necessary to replace existing lighting system and control with new lighting and control system in hangar bay at Air Station San Francisco, San Francisco, California. The work includes, but is not limited to, the following:

- A. Field verify existing (E) branch circuits of lighting system, conduit routes and wiring.
- B. Remove (E) fluorescent light fixtures and control switches per plan.
- C. Provide light illuminance calculation.
- D. Provide new Light-Emitting Diode (LED) lighting fixtures at the same locations of the existing, new light control stations, and control components per plan.
- E. Provide new control cabling, power conductors and associated conduits as necessary for a complete lighting system.
- F. Provide all necessary application/software for programming, setting, and scheduling the light system.
- G. Test newly installed lighting system.
- H. Update electrical panels' directories.
- I. Provide on-site training session and demonstrate the programming, setting, operation and troubleshooting for the new lighting system.
- J. Provide as-built drawings and Operation and Maintenance Manual.
- K. To ensure continued worker safety during the pandemic, the USCG encourages contractor to adopt the workplace best practices recommended by the CDC, OSHA, and other relevant organizations.

Bidders:

Talion Construction

General Contractor

Ph: 951-506-9290

Fax: 951-506-6264

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFQ PARNASSUS RESEARCH ACADEMIC BUILDING (CM/PM SERVICES) - UCSF

Addenda: 1

2/19/21 12:00 PM 21-00182 San Francisco \$400,000,000 **Hospital**
 Plan Issuer: UCSF - Trixie Balais beatrix.balais@ucsf.edu 415-476-6835
 Contract #: PRJ-000233

The University of California, San Francisco (UCSF) is seeking a Construction Management/Project Management (CM/PM) firm to provide Construction Management/Project Management services to build a new Research and Academic Building at the Parnassus Campus as well as supporting projects. The construction cost for the project is estimated at \$400 million.

100 LAFAYETTE CIRCLE - LAFAYETTE (SUB-BID ONLY)

Addenda: 0

2/19/21 2:00 PM 21-00157 Lafayette **Commercial**
 Plan Issuer: Proforma Construction, Inc. bill.mcferran@proformaco.com 925-249-3467 925-426-2444

Construction of a New 2-Story New Retail and Office Building, Renovation of existing 2-Story Detached Office Building and New Pedestrian Bridge as Deferred Submittal.

NEW NEW CONSTRUCTION OF FRUITVALE TRANSIT VILLAGE PHASE IIB - OAKLAND (SUB-BIDS ONLY)

Addenda: 0

2/19/21 2:00 PM 21-00193 Oakland **Residential**
 Plan Issuer: J.H. Fitzmaurice, Inc. estimating@jhfoak.com 510-444-7561 510-444-1344

*** J.H. Fitzmaurice, Inc. has been selected as the General Contractor ***

Work consists of a 3-story and 4-story Type VA, and 5-Story Type III-A wood frame building above Elevated PT slab (181 Units total for two buildings).

Project is subject to PLA.

NEW SEWER LINE REPLACEMENT PROJECT 2020/21 #2

Addenda: 0

2/19/21 2:00 PM 21-00230 San Lorenzo \$2,150,000 **Public Works**
 Plan Issuer: Oro Loma Sanitary District 510-276-4700 000-000-0000
 Prebid Conf: 2/11 @ 10 AM via Zoom Contract #: 45-143.15

The project work is generally described as: The replacement of 5,998 linear feet of 6 and 8-inch vitrified clay pipe (VCP) with 8-inch high density polyethylene pipe (HDPE); 1,300 linear feet of 8-inch VCP with 10-inch HDPE pipe; and the reconnection of all laterals and re-channelization of all manholes, as shown on the plans and specifications.

Contact for Questions: William Halsted at 510-481-6963
 Email: halsted@oroloma.org

RFP - NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM, ON-CALL & EMERGENCY STREET SWEEPING SERVICES

Addenda: 0

2/19/21 3:00 PM 21-00165 Salinas **Public Works**
 Plan Issuer: County of Monterey 831-755-4800 831-755-4958
 Contract #: 10784

NPDES Phase II Roads/Streets Classification - shall be swept twice per year, once in the fall before the first rain of the year, and once in the spring after the last rain of the year.

This classification also determines the method of scheduling, payment, and performance.

The sweeping operation shall consist of removing all dirt, mud, silt, sand, paper, rocks, leaves, cans, glass, sediment, and other debris. Unforeseen conditions, such as weather, illicit discharge, can bring unusual amounts of debris to these facilities. These conditions include but are not limited to leaves, heavy silt, sand or other types of large debris. Removal of all debris is the responsibility of CONTRACTOR.

RFP FOR ON-CALL RESTORATION SERVICES

Addenda: 1

2/19/21 3:00 PM 21-00120 Martinez **Public Works**
 Plan Issuer: Contra Costa County - Purchasing Services 925-313-2120 000-000-0000
 Contract #: 2101-451

The Contra Costa County Public Works Department (County) is soliciting proposals from qualified and experienced firms (Contractor) to provide "On-Call Restoration Services" by the Facilities Services Division for the County's building maintenance.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

Bidders:

Construction West Services Inc. General Contractor Ph: 925-387-8177 Fax:

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

NEW RFP POTRERO POWER STATION B7 & 8 - ACCESSIBILITY CONSULTANT

Addenda: 0

2/19/21 3:00 PM 21-00254 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Accessibility/ADA Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead accessibility/ADA consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to ensure buildings are designed in a manner that complies with all applicable state and local building codes relating to accessibility and with all applicable ADA requirements. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

NEW RFP POTRERO POWER STATION B7 & 8 - ACOUSTICAL CONSULTANT

Addenda: 0

2/19/21 3:00 PM 21-00251 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Acoustical Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead acoustical consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant shall design acoustical systems for such buildings in a manner that complies with all applicable state and local building codes and is consistent with standard industry best practices. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to develop the most efficient and appropriate acoustical systems for the proposed designs. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

NEW RFP POTRERO POWER STATION B7 & 8 - FACADE CONSULTANT

Addenda: 0

2/19/21 3:00 PM 21-00253 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Façade Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead façade consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant shall design facade systems for such buildings in a manner that complies with all applicable state and local building codes and is consistent with standard industry best practices. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to develop the most efficient and appropriate façade systems for the proposed designs. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

NEW RFP POTRERO POWER STATION B7 & 8 - MAINTENANCE CONSULTANT

Addenda: 0

2/19/21 3:00 PM 21-00255 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Building Maintenance Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead building maintenance consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant shall design building maintenance systems for such buildings in a manner that complies with all applicable state and local building codes and is consistent with standard industry best practices. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to develop the most efficient and appropriate building maintenance systems for the proposed designs. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

NEW RFP POTRERO POWER STATION B7 & 8 - WIND CONSULTANT

Addenda: 0

2/19/21 3:00 PM 21-00256 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Wind and Meteorological Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead wind and meteorological consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

RFP FOR MICROWAVE UPGRADE - EAST BAY REGIONAL PARKS

Addenda: 0

2/19/21 4:00 PM 21-00175 Various Cities

Public Works

Plan Issuer: East Bay Regional Park District - Dept. of Public Safety

510-881-1833

000-000-0000

The East Bay Regional Park District ("EBRPD") intends to procure a licensed microwave communication system to provide backhaul connectivity between eleven sites. This system is to replace the existing Harris microwave system. The selected vendor shall provide and install this system complete with path surveys, factory staging, installation, and commissioning.

Contact for Questions: Patty Gershaneck at 510-690-6506
Email: pgershaneck@ebparks.org

NEW RFP POTRERO POWER STATION B7 & 8 - WATERPROOFING CONSULTANT

Addenda: 0

2/19/21 8:44 AM 21-00252 San Francisco

Residential

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713

000-000-0000

Notice of Procurement for Waterproofing Consultant Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead waterproofing consultant for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant shall design waterproofing systems for such buildings in a manner that complies with all applicable state and local building codes and is consistent with standard industry best practices. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to develop the most efficient and appropriate waterproofing systems for the proposed designs. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

RFP NEIGHBORHOOD SEWER REPLACEMENT DESIGN - WEST COUNTY WASTEWATER DISTRICT Addenda: 0

2/19/21 9:00 AM 21-00180 Various Cities

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2021-002

West County Wastewater District is soliciting written proposals from qualified firms or individuals to provide design services towards the Neighborhood Sewer Replacement Design.

Contact for Questions: Angela Andrews at 510-778-0491

Email: aandrews@wccd.org

Monday, February 22, 2021

NEW RALSTON AVENUE CORRIDOR IMPROVEMENT PROJECT SEGMENT 3- CITY OF BELMONT Addenda: 0

SCOL76 **2/22/21 1:00 PM** 21-00267 Belmont

\$2,900,000 **Public Works**

Plan Issuer: City of Belmont-DPW

650-595-7425

Contract #: 2020-589

Prebid Conf: MAND Non-Mandatory 2/16 @ 10:30AM (Via Zoom Conference))

Bike and pedestrian improvements. Project-wide improvements consist of sidewalk rehabilitation, pavement maintenance prior to restriping, installation of new bikeways, and installation of rectangular rapid flashing beacon.

Project Contact For Questions: Justin Lai, 650-637-2998

Email: JLai@belmont.gov

NEW RFP - URBAN FOREST MANAGEMENT PLAN AND TREE INVENTORY CONSULTING SERVICES Addenda: 0

2/22/21 4:00 PM 21-00222 Watsonville

Public Works

Plan Issuer: City of Watsonville

831-768-3115 831-763-4065

The City of Watsonville seeks a qualified, professional consultant team to develop a robust Urban Forest Master Plan (UFMP), tree ordinance, city tree inventory, and tree canopy analysis. These should incorporate urban forest management best practices, align with the CAL FIRE Minimum Data Collection Attribute requirements (see Attachment B), including setting Greenhouse Gas (GHG) emission reduction goals and a long-term City tree canopy cover goal. The UFMP will evaluate the current health of the urban forest and document the types, condition, and distribution of trees within the City. The canopy analysis shall also identify opportunities for urban forest expansion for both public and private trees. The UFMP shall provide the City with a long-term plan to manage the City's urban forest and include a comprehensive tree ordinance.

NEW RFP WEST COUNTY WASTEWATER SCADA AND CONTROL SYSTEMS SUPPORT Addenda: 0

2/22/21 4:00 PM 21-00184 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2021-01

West County Wastewater is soliciting written proposals from qualified firms or individuals to provide documents and construction services towards the West County Wastewater SCADA and Control Systems Support, Water Quality & Resource Recovery.

Contact for Questions: Izaiah Kruenegel at 510-390-1722

Email: ikruenegel@wccd.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

PREQUALIFICATION COUNTY OF SANTA CLARA BEHAVIORAL HEALTH SERVICES CENTER

Addenda: 0

SC **2/22/21 5:00 PM** 21-00062 San Jose
 ONLINE

Public Works

Plan Issuer: XL Construction 408-240-6000 408-240-6001
 Prebid Conf: 1/28 @ 2PM (Via Video Teleconference- Prebid meeting invite will be made available Contract #: 4628
 by requesting via email to proposals@xlconstruction.com)

BID DOCUMENTS WILL NOT BE AVAILABLE IN ONLINE PLAN ROOM. PLEASE CONTACT XL CONSTRUCTION TO REQUEST A COPY OF THE PREQUALIFICATION DOCUMENTS.

XL Construction intends to award subcontracts to Mechanical, Electrical, Plumbing, Fire Protection, and Structural Steel subcontractors. Preconstruction, Design, and Construction services of a new 188,000 s.f. OSHPD 5 Behavioral Health Services Center with 66 acute beds for a psychiatric hospital for children, adolescents and adults, a 50 bed Emergency Psychiatric Facility, a Mental Health Urgent Care Facility, and associated support areas.

Following County of Santa Clara procedures, subcontractors who plan to participate in the bidding process for this project must be prequalified in order to submit bids. Prequalification Documents will be available beginning Monday, January 11, 2021 by requesting via e-mail to prequal@xlconstruction.com. Please reference the project name in the subject line of the e-mail.

Project Contact For Questions: Naomi Matulewicz 408-240-6401
 Email: prequal@xlconstruction.com

Tuesday, February 23, 2021

COLONIAL ACRES ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 3

2/23/21 1:30 PM 20-03459 Hayward

\$4,000,000

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 1/7 @ 11 AM and 1/21 @ 1 PM at Colonial Elementary School, 17115 Meekland Avenue, Hayward Contract #: 20-16

The Work of this Contract may consist of the following:

Selective demolition and construction necessary for the Modernization to existing school buildings, including associated civil, architectural, structural, plumbing, mechanical and/or electrical work as indicated in the Drawings and Specifications. The scope of work consists of, but is not limited to, the following:

01. Repair of the existing path of travel (concrete walkways and paths).
02. Repair / repave and re-striping of the existing parking lot inclusive of access compliance walkways, parking stalls, various signage and drought-resistant landscape.
03. New accessible drop-off and pedestrian walkways, inclusive of drought-resistant landscape project will involve the "phasing" and barricading of work areas as indicated on the Plans and enumerated in these Specifications.
04. Restrooms accessibility upgrades at building 400 and 500.
05. Classroom-sink accessibility upgrades at building 400 and 500.
06. Replacement of two (2) non-compliant drinking fountains.
07. Associated required mechanical, plumbing, electrical and fire-alarm infrastructure.
08. Hardware replacement at existing doors: with automatic battery operated door-lock.
09. Chain link protective fence and gates at parking areas, inclusive of approved hardware.
10. Complete reroofing of the following buildings 100, 1000, 200, 300, 400, 500, 900 (and associated covered walkways).
11. Removal/demolition of the existing built-up roofing system and assembly, including related metal flashings and complete associated components, up to the structural decking which is to remain.
12. Removal / demolition of the existing gutters and downspouts, as indicated on the demolition plans.
13. Construction of a new built-up class -a roofing system, comprised of a 2-ply roof membrane system over cover board per details and specifications. the new roofing system will require minor adjustments, at various locations, of existing roof-slopes and water-runoffs to rectify existing (roof) drainage issues.
14. All work described above will be inclusive (but not limited to) the following incidental trades: electrical, plumbing, mechanical, sheet metal, minor structural framing (non-primary building framing), metal lath and stucco, paint & finishing and other related trades required to complete the work.

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/11/2021.

Contact for Questions: Behrooz Danish at bdanish@slzsd.org

Bidders:

| | | | |
|-------------------------|--------------------|------------------|-------------------|
| Alten Construction, Inc | General Contractor | Ph: 510-234-4200 | Fax: 510-234-4221 |
| Angotti & Reilly, Inc. | General Contractor | Ph: 415-575-3700 | Fax: 415-575-1470 |
| Arntz Builders, Inc. | General Contractor | Ph: 707-835-2900 | Fax: 707-835-2994 |

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|------------------------------------|----------------------------|-------------|--------------------|------------------|---------------------|
| | Bay Construction Co. | | | General Contractor | Ph: 510-658-7225 | Fax: 510-658-4980 |
| | Beals Martin, Inc. | | | General Contractor | Ph: 650-364-8141 | Fax: 650-367-7645 |
| | Build Group, Inc. | | | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| | Cal Pacific Construction | | | General Contractor | Ph: 415-824-8871 | Fax: 650-557-1239 |
| | CWS Construction Group Inc | | | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| | DL Falk Construction, Inc. | | | General Contractor | Ph: 510-887-6500 | Fax: 510-887-6501 |
| | EF Brett & Company, Inc. | | | General Contractor | Ph: 415-524-8351 | Fax: 415-524-8349 |
| | ICC General Contractors, Inc. | | | General Contractor | Ph: 408-733-6656 | Fax: 408-733-6657 |
| | JPB Designs, Inc. | | | General Contractor | Ph: 916-549-6259 | Fax: 000-000-0000 |
| | J-Walt Construction, Inc. | | | General Contractor | Ph: 530-406-2278 | Fax: 530-662-1903 |
| | Kerex Engineering, Inc. | | | General Contractor | Ph: 925-457-7165 | Fax: 877-413-9730 |
| | Legion Contractors, Inc. | | | General Contractor | Ph: 415-655-3535 | Fax: 415-638-6163 |
| | Lujano Builders Inc. | | | General Contractor | Ph: 510-807-2020 | Fax: 000-000-0000 |
| | Mar Con Builders, Inc. | | | General Contractor | Ph: 510-639-1914 | Fax: 510-639-1915 |
| | Omni Construction Services Inc | | | General Contractor | Ph: 650-685-2490 | Fax: 650-685-2491 |
| | Patriot Contracting, Inc. | | | General Contractor | Ph: 510-755-4032 | Fax: 000-000-0000 |
| | Peak General Contractors, Inc. | | | General Contractor | Ph: 415-716-5795 | Fax: 415-642-8093 |
| | Pinguelo Construction, Inc. | | | General Contractor | Ph: 707-864-3003 | Fax: 707-864-1661 |
| | RC Benson & Sons, Inc. | | | General Contractor | Ph: 650-965-3430 | Fax: 650-965-7139 |
| | Rodan Builders, Inc. | | | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| | S & H Construction, Inc. | | | General Contractor | Ph: 925-917-3160 | Fax: 510-280-6087 |
| | Saboo Inc. | | | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| | Sausal Corporation | | | General Contractor | Ph: 925-568-2200 | Fax: 925-568-2525 |
| | Schreder and Brandt MFG, Inc. | | | General Contractor | Ph: 530-899-1104 | Fax: 530-899-2683 |
| | Strawn Construction, Inc | | | General Contractor | Ph: 408-286-1299 | Fax: 408-286-1288 |
| | Stronger Building Services | | | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |
| | W.A. Thomas Co., Inc. | | | General Contractor | Ph: 925-228-9600 | Fax: 925-228-6932 |
| | Waterproofing Associates | | | General Contractor | Ph: 650-937-1299 | Fax: 650-965-9005 |
| | Wickman Development & Construction | | | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |
| | Zoleman Construction, Inc. | | | General Contractor | Ph: 650-802-9901 | Fax: 650-802-9902 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

HESPERIAN ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 2

2/23/21 11:00 AM 20-03460 San Lorenzo

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680

000-000-0000

Prebid Conf: MAND 1/7 @ 2:15 PM and 1/20 @ 11 AM at Hesperian Elementary School, 620 Drew Street, San Lorenzo

Contract #: 20-19

The Project consists of, but not limited to, alterations to Buildings 100, 200, 300, 400, 500, 600, and 1000:

- Site improvements to the existing path of travel
- Remove and replace (E) signage for access
- Remove and replace (E) doors and hardware for access
- Alterations to the existing restrooms for access
- Remove and replace (E) drinking foundations for access

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/10/2021.

Contact for Questions: Behrooz Danish at bdanish@slzusd.org

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| A&E Emaar Company | General Contractor | Ph: 510-253-5337 | Fax: 510-527-3614 |
| Angotti & Reilly, Inc. | General Contractor | Ph: 415-575-3700 | Fax: 415-575-1470 |
| Arntz Builders, Inc. | General Contractor | Ph: 707-835-2900 | Fax: 707-835-2994 |
| Bana Builders | General Contractor | Ph: 415-508-9253 | Fax: 415-715-8371 |
| Bay Construction Co. | General Contractor | Ph: 510-658-7225 | Fax: 510-658-4890 |
| Bevilacqua & Sons | General Contractor | Ph: 650-616-4900 | Fax: 650-616-4905 |
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| Cal Pacific Construction | General Contractor | Ph: 415-824-8871 | Fax: 650-557-1239 |
| Cumiskey Construction Corporation | General Contractor | Ph: 650-453-3660 | Fax: 650-453-3641 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| EF Brett & Company, Inc. | General Contractor | Ph: 415-524-8351 | Fax: 415-524-8349 |
| ICC General Contractors, Inc. | General Contractor | Ph: 408-733-6656 | Fax: 408-733-6657 |
| JPB Designs, Inc. | General Contractor | Ph: 916-549-6259 | Fax: 000-000-0000 |
| J-Walt Construction, Inc. | General Contractor | Ph: 530-406-2278 | Fax: 530-662-1903 |
| Legion Contractors, Inc. | General Contractor | Ph: 415-655-3535 | Fax: 415-638-6163 |
| Mar Con Builders, Inc. | General Contractor | Ph: 510-639-1914 | Fax: 510-639-1915 |
| Omni Construction Services Inc | General Contractor | Ph: 650-685-2490 | Fax: 650-685-2491 |
| Peak General Contractors, Inc. | General Contractor | Ph: 415-716-5795 | Fax: 415-642-8093 |
| Pinguelo Construction, Inc. | General Contractor | Ph: 707-864-3003 | Fax: 707-864-1661 |
| RC Benson & Sons, Inc. | General Contractor | Ph: 650-965-3430 | Fax: 650-965-7139 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| S & H Construction, Inc. | General Contractor | Ph: 925-917-3160 | Fax: 510-280-6087 |
| Sausal Corporation | General Contractor | Ph: 925-568-2200 | Fax: 925-568-2525 |
| Strawn Construction, Inc | General Contractor | Ph: 408-286-1299 | Fax: 408-286-1288 |
| W.A. Thomas Co., Inc. | General Contractor | Ph: 925-228-9600 | Fax: 925-228-6932 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |
| Zoleman Construction, Inc. | General Contractor | Ph: 650-802-9901 | Fax: 650-802-9902 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

ALHAMBRA VALLEY ROAD REALIGNMENT - WEST OF BEAR CREEK ROAD

Addenda: 1

2/23/21 2:00 PM 21-00152 Alhambra Valley

\$600,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 2/8 @ 10 AM via Zoom

Contract #: 0662-6U4095

The work to be done generally consists of realigning Alhambra Valley Road away from Pinole Creek's northern embankment, including roadway excavation and reconstruction, asphalt pavement, establishing a roadside ditch, slope grading, fence relocation, traffic control and roadway striping and signing.

Contact for Questions: Oksana Lapenok at 925-313-2032

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Granite Rock Company | General Contractor | Ph: 408-574-1400 | Fax: 408-365-9548 |
| HM Construction Inc | General Contractor | Ph: 510-495-7020 | Fax: 510-724-1254 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Terramark General Engineering Contractors Inc | General Contractor | Ph: 408-220-9916 | Fax: 408-220-9916 |

ARGONNE ES AND JEAN PARKER ES GREEN SCHOOLYARD

Addenda: 3

2/23/21 2:00 PM 21-00183 San Francisco

\$360,000

School

Plan Issuer: SFUSD bongolanf@sfusd.edu

415-241-4315

415-241-6148

Prebid Conf: MAND 1/26 @ 11 AM OR 2/2 @ 11 AM (meet at Jean Parker ES, 840 Broadway, San Francisco)

Contract #: 11919 & 11923

The Project is generally described as: Green Schoolyard Improvements at Argonne ES and Jean Parker ES including, but not limited to, site work, new permeable pavers, painted patterns on existing asphalt pavement, tree guards, sensory wall panels, picnic tables, tree planting, painted patterns on existing concrete pavement, vinyl graphics on walls and stair risers, shaped polycarbonate resin panels, living walls pocket, art wall, GFRC planters, wood bench, storage shed, flip table, information board, hexagonal planters and seating and hazmat abatement.

Bidders:

| | | | |
|--------------------------------------|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Eternal Construction Inc | General Contractor | Ph: 650-826-1190 | Fax: 650-692-6686 |
| IBS USA, Inc. | General Contractor | Ph: 415-793-3889 | Fax: 415-587-8732 |
| NBC Construction & Engineering, Inc. | General Contractor | Ph: 925-324-2727 | Fax: 800-622-9144 |
| Pionicon Unit Construction Co. | General Contractor | Ph: 415-465-0552 | Fax: 650-355-5923 |

NEW PAVEMENT MANAGEMENT PROGRAM 2021 (ASPHALT REPAIRS)

Addenda: 0

2/23/21 2:00 PM 21-00227 Brentwood

\$285,000

Public Works

Plan Issuer: City of Brentwood - DPW/Engineering engineering@brentwoodca.gov

925-516-5420

925-516-5421

Contract #: 336-31697

The Project is located at various sites throughout the City, and is described as follows: Grind and overlay on existing roadways and trails; as well as asphalt overlay for roadway widening. Project includes adjusting existing facilities to grade, and removing and replacing existing roadway median (Balfour Rd & Mountain View Dr).

Contact for Questions: In writing via email at engineering@brentwoodca.gov

Bidders:

| | | | |
|---------------------|--------------------|------------------|-------------------|
| HM Construction Inc | General Contractor | Ph: 510-495-7020 | Fax: 510-724-1254 |
|---------------------|--------------------|------------------|-------------------|

PROCUREMENT OF PORTABLE TRACTION POWER SUBSTATIONS - BART #15EK-230

Addenda: 9

2/23/21 2:00 PM 20-02886 Oakland

\$18,000,000 to \$18,500,000

Public Works

Plan Issuer: BART-Bay Area Rapid Transit District

510-464-6544

Prebid Conf: 9/23 @ 10 AM (via Zoom)

Contract #: 15EK-230

The procurement under this Contract, in general, consists of furnishing all labor, material, accessories, and incidentals to provide traction power equipment for three (3) complete portable traction power substations (PTPSSs) with an option to procure equipment for one (1) additional PTPSS. Each PTPSS will be comprised of multiple houses and shall include all cabling and equipment necessary to interconnect the houses for a complete functional PTPSS, all as specified in the Contract Specifications and Contract Drawings. The equipment procured under this Contract will be installed by The District.

Questions: Leon G Berry-Lawhorn at (510) 464-7546, or by email at: lberryl@bart.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RODEO PEDESTRIAN ENHANCEMENT

Addenda: 1

2/23/21 2:00 PM 21-00150 Rodeo

\$242,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 2/8 @ 10 AM via Zoom

Contract #: 0662-6R4148

The work to be done generally consists of installing crosswalk enhancements at three crosswalk locations in Rodeo. Site 1 is located at the intersection of Parker Avenue and 6th Street. Work at this site includes installation of solar rectangular rapid flashing beacons, sidewalk bulb-outs, and extension of the existing median to create a pedestrian refuge area. Site 2 is located on 7th Street at the intersections with Napa Avenue and Vallejo Avenue. Work at Site 2 includes installation of curb ramps, a speed table, solar powered rectangular rapid flashing beacons, and a sidewalk bulb-out. Work at both sites includes installation of striping and pavement markings.

Contact for Questions: Kara Schuh-Garibay at 925-313-2179

Bidders:

GradeTech, Inc.

General Contractor

Ph: 510-733-0390

Fax: 510-733-0389

Redgwick Construction Company

General Contractor

Ph: 510-792-1727

Fax: 510-792-1728

Terramark General Engineering Contractors Inc

General Contractor

Ph: 408-220-9916

Fax: 408-220-9916

TRENCHLESS REHABILITATION OF SANITARY SEWER MAIN USING CURED IN PLACE PIPE AT VARIOUS LOCATIONS

Addenda: 0

2/23/21 2:00 PM 21-00159 Antioch

\$2,100,000

Public Works

Plan Issuer: City of Antioch - Public Works Department

925-779-7050

925-779-7062

Contract #: 684-2

The work shall generally consist of rehabilitating vitrified clay pipe and polyvinyl chloride pipe sanitary sewer pipelines of various sizes using the trenchless cured-in-place pipe (CIPP) method. Additional work shall include, but not be limited to, removal of protruding service laterals, pipeline spot repairs, removal of rodding inlets, installation of manholes, sewer flow control, traffic control and water pollution control.

Contact for Questions: In writing via email at cip@antiochca.gov

NEW RFP PERFORMING ARTS CENTER FACILITY ENHANCEMENT - CITY OF SUNNYVALE

Addenda: 0

SCOL56 2/23/21 3:00 PM 21-00223 Sunnyvale

Public Works

Plan Issuer: City of Sunnyvale DPW

408-730-7403

000-000-0000

Prebid Conf: Non-Mandatory 2/4 @ 11AM

Contract #: F21-103

Provide professional services for design and preparation of bid documents and construction support for the facility enhancements.

Project Contact For Questions: Lisa Vo 408-730-7608

Email: lvo@sunnyvale.ca.gov

Wednesday, February 24, 2021

C0665 UPPER LLAGAS CREEK FLOOD PROTECTION PROJECT - PHASE 2A - SCVWD

Addenda: 2

SCOL6 2/24/21 1:00 PM 21-00145 Morgan Hill

\$47,000,000 to \$52,000,000

Public Works

Plan Issuer: SCVWD- Santa Clara Valley Water District
scvwdplanroom@valleywater.org

408-630-3088

408-979-5831

Prebid Conf: MAND Mandatory 2/3 @ 10AM (Meet at vacant parking lot (APN 764-16-028) located near the intersection of West Main Avenue and Hale Avenue, Morgan Hill) Contract #: C0665

- Installation of a temporary sound barrier to reduce construction noise to the surrounding businesses and residences;
- Implementation of an excavated materials management plan, including soil stockpiling, soil testing, water quality testing, and legal disposal;
- Proper excavation, handling, and legal disposal of contaminated materials, potentially naturally occurring asbestos;
- Tunnel construction through the existing geographic hill within the City of Morgan Hill (locally known as "Nob Hill"), including the Tunnel Inlet and Outlet Portals and overburden grouting for ground improvement.

Bidders:

Granite Rock Company

General Contractor

Ph: 408-574-1400

Fax: 408-365-9548

Thompson Builders Corp.

General Contractor

Ph: 415-456-8972

Fax: 415-459-0665

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

MONTEREY STATE HISTORIC PARK - FIRST BRICK HOUSE EARTHQUAKE REDUCTION

Addenda: 0

2/24/21 1:00 PM 21-00084 Monterey \$525,000 to \$550,000

Public Works

Prebid Conf: MAND 2/1 @ 1pm- site

Contract #: C2064002

Repair the First Brick House and reduce further damage by potential earthquakes. The work will include replacement of deteriorated bricks and triple wythe-constructed exterior wall sections with in-kind material; structurally tie walls to interior wall plaster with matching material, finish textures and paint; re-work exterior deck and stone paving apron for accessibility improvement; re-locate interior display cases to allow for accessibility clearance at the First Brick House, Monterey State Historic Park in Monterey, (Monterey County), California.

Project Contact: cassie salopek
Email: cassie.salopek@parks.ca.gov

Bidders:

| | | | |
|--------------------|--------------------|------------------|-------------------|
| Tyman Construction | General Contractor | Ph: 831-920-8408 | Fax: 000-000-0000 |
|--------------------|--------------------|------------------|-------------------|

DAYTON ELEMENTARY SCHOOL MODERNIZATION PROJECT (REBID)

Addenda: 2

2/24/21 11:00 AM 20-03412 San Leandro

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000

Prebid Conf: MAND 1/5 and 1/20 @ 1 PM at Dayton Elementary School, 1500 Dayton Avenue, San Leandro Contract #: 20-01

The Project consists of, but not limited to:

- Modernization and accessible upgrade of existing restrooms
- Door and hardware replacement
- Fencing and gate replacement
- Fire alarm system - Adding carbon monoxide detectors and heat detectors
- Repair existing paving for accessible path of travel
- Other barrier removal

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Prequalification of Bidders Due on 2/13. A prequalification application can be obtained from Jennifer Edwall at jedwall@slzUSD.org.

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Alex Kushner General Contractor | General Contractor | Ph: 415-756-0945 | Fax: 415-358-5769 |
| Arntz Builders, Inc. | General Contractor | Ph: 707-835-2900 | Fax: 707-835-2994 |
| Bana Builders | General Contractor | Ph: 415-508-9253 | Fax: 415-715-8371 |
| Bay Construction Co. | General Contractor | Ph: 510-658-7225 | Fax: 510-658-4890 |
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| Cal Pacific Construction | General Contractor | Ph: 415-824-8871 | Fax: 650-557-1239 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Cumiskey Construction Corporation | General Contractor | Ph: 650-453-3660 | Fax: 650-453-3641 |
| CWS Construction Group Inc | General Contractor | Ph: 415-599-5585 | Fax: 415-209-0228 |
| E.F. Brett & Co. | General Contractor | Ph: 415-524-8351 | Fax: 415-524-8349 |
| HSM Build, Inc. | General Contractor | Ph: 209-715-9904 | Fax: 000-000-0000 |
| JPB Designs, Inc. | General Contractor | Ph: 916-549-6259 | Fax: 000-000-0000 |
| Mar Con Builders, Inc. | General Contractor | Ph: 510-639-1914 | Fax: 510-639-1915 |
| OnPoint Construction | General Contractor | Ph: 650-347-3090 | Fax: 000-000-0000 |
| Pinguelo Construction, Inc. | General Contractor | Ph: 707-864-3003 | Fax: 707-864-1661 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| S & H Construction, Inc. | General Contractor | Ph: 925-917-3160 | Fax: 510-280-6087 |
| Strawn Construction, Inc | General Contractor | Ph: 408-286-1299 | Fax: 408-286-1288 |
| Stronger Building Services | General Contractor | Ph: 510-487-8363 | Fax: 510-487-8246 |
| W.A. Thomas Co., Inc. | General Contractor | Ph: 925-228-9600 | Fax: 925-228-6932 |
| W.E. Lyons Construction Co. | General Contractor | Ph: 925-658-1600 | Fax: 925-949-4658 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |
| Zoleman Construction, Inc. | General Contractor | Ph: 650-802-9901 | Fax: 650-802-9902 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

A1/A2 RESERVOIRS AND B/C BOOSTER PUMP STATION

Addenda: 4
Public Works

2/24/21 2:00 PM 21-00032 Monterey County

Prebid Conf: MAND (Site Visit) 1/29 @ 11am- Reservoir 2 site behind Windy Hill Park in Marina Contract #: GW-0112
The Project consists of constructing two 1.6 MG steel water tanks, a new booster pump station with seven pump bays, approximately 4,000-LF of pipelines and modifying the existing wellfield chlorination system.

PREVAILING WAGE

Project Contact: Brian True (831) 883-5937
Email: btrue@mcwd.org

Bidders:

Specialty Construction General Contractor Ph: 805-543-1706 Fax: 805-543-1722

ATASCADERO RESERVOIR REPAIRS

Addenda: 0
Public Works

2/24/21 2:00 PM 21-00077 Atascadero

Prebid Conf: MAND 2/9 @ 9:30am- 10333 El Camino Real, Atascadero Contract #: 4087
Project comprises labor, material and services necessary for: Demolition, excavation, cast in place concrete, concrete preparation and installation of the reservoir tank coating and related work.

Project Contact: Sara Cunningham
Email: sara.cunningham@dgs.ca.gov

Bidders:

Papich Construction Company, Inc. General Contractor Ph: 805-473-3016 Fax: 805-473-2217

NEW MISSION HIGH SCHOOL REROOFING AND WATERPROOFING PROJECT - PHASE 2

Addenda: 1
School

2/24/21 2:00 PM 21-00232 San Francisco

\$1,000,000

Plan Issuer: SFUSD - Simon Reyes reyes@sfusd.edu

415-355-6979 000-000-0000

Prebid Conf: MAND 2/9 @ 10 AM

Contract #: 12206

The Project is generally described as, but not limited to: Removal of existing built-up roofing and pedestrian deck coating; repair of wall cracks and spalling; and removal of existing roof-mounted mechanical/electrical equipment. New work involves thermoplastic polyolefin (TPO) roofing, pedestrian deck traffic coatings, sheet metal flashing and trim, sealants, roof insulation, aluminum access ladders, skylights, elastomeric wall coatings, exterior painting, roof mounted mechanical equipment and electrical connections and miscellaneous plumbing. Some hazardous materials abatement is also involved.

NEW RFQ/P FOR MATERIAL TESTING AND INSPECTION SERVICES - DUBLIN UNIFIED SCHOOL DISTRICT

Addenda: 0
School

2/24/21 2:00 PM 21-00236 Dublin

Plan Issuer: Dublin Unified School District - Facilities

925-828-2551 000-000-0000

Contract #: 20/21-112

The District plans to construct numerous projects over the next 10 years including, but not limited, to the Dublin Crossings Middle School Project and the Emerald High School Project (the "Projects"). Accordingly, the District may need to hire one or more firms to assist District staff with Material Testing and Inspection services.

The Scope of Work covers material testing and inspections and includes, but not limited to, the following; Soils, Concrete, Structural Steel, Aggregates, Shotcrete, High Strength Bolts, Reinforcing Steel, Structural Masonry, Non Destructive (NDT), and Post Installed Anchors. Special Inspection may include; Earthwork, Shotcrete, High Strength Bolting, Reinforced Concrete, Structural Masonry, Spray -Applied Fireproofing, Prestressed Concrete, Structural Welding, Batch Plant (Continuous), and Post Installed Anchors. Any statement of qualifications submitted in response to this RFQP (including the proposed hourly rate) must be based on the scope of services, fee structure (hourly rate with a not-to- exceed total amount), obligations, and other terms of this agreement. The District reserves the right to modify the scope, structure, and terms of the agreement to match the services that a particular firm is being hired to perform.

Contact for Questions: In writing via email to purchasing@dublinusd.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, February 25, 2021

NEW EL CAMINO REAL & OLD COUNTY ROAD SANITARY & STORM SEWER REHABILITATION - CITY OF BELMONT **Addenda: 0**

SCOL78 **2/25/21 1:00 PM** 21-00268 Belmont \$902,000 **Public Works**
 Plan Issuer: City of Belmont-DPW 650-595-7425
 Prebid Conf: None Contract #: 2020-590
 Re-construction of sanitary sewer main lines, force main, and storm drain pipe.

Project Contact For Questions: Bozhena Palatnik 650-595-7463
 Email: bpalatnik@belmont.gov

NEW RFP FOR FMC 733-21-01 NORTH YARD SERVICE CENTER FENCE REPLACEMENT - EBMUD **Addenda: 1**

2/25/21 12:00 PM 21-00217 Richmond **Public Works**
 Plan Issuer: EBMUD 510-287-1754
 Prebid Conf: MAND 2/17 @ 9 AM (meet at 3999 Lakeside Drive, Richmond) Contract #: FMC 733-21-01
 It is the intent of these Specifications, terms, and conditions to describe the demolition and replacement of approximately 400 feet of fence at the North Area Service Center, located at 3999 Lakeside Drive, Richmond, CA 94806. East Bay Municipal Utility District (District) intends to award a Contract to the Proposer who best meets the District's requirements.

The replacement of the fence will include:

1. Removing approximately 400' of 6' wrought iron fence.
2. Installing approximately 400' of 8' high x 1"no climb mesh, victory arms with 6 strands of barbed wire. All fabric and parts shall be black vinyl coated.
3. Replace a 3' person gate and a 25' sliding gate.

Questions: Daron Good, Carpenter Supervisor at (510) 287-0842, or by email at: daron.good@ebmud.com

Bidders:

HM Construction Inc General Contractor Ph: 510-495-7020 Fax: 510-724-1254

NEW ANNUAL SIDEWALK REPAIRS 2020-2021 **Addenda: 0**

2/25/21 2:00 PM 21-00186 Paso Robles \$40,000 **Public Works**
 Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
 Contract #: DPW 20-16

The work generally includes, but is not limited to, removal and replacement of uplifted concrete sidewalk panels.

PREVAILING WAGE

Project Contact: Kristin Ferravanti
 Email: kferravanti@prcity.com

NEW CALLE JOAQUIN LIFT STATION REPLACEMENT **Addenda: 0**

2/25/21 2:00 PM 21-00248 San Luis Obispo \$3,300,000 **Public Works**
 Plan Issuer: City of San Luis Obispo 805-781-7200 805-781-7198
 Prebid Conf: MAND 2/11 @ 10am- site Contract #: 91118

The work involves construction of a new 6-inch and 12-inch gravity sewers, 10-inch sewer forcemain, San Luis Obispo Creek crossing consisting of a 6-inch double-barrel inverted siphon by either open trench or horizontal directional drilling methods, 16-inch jack and bore under two box culverts, 30-inch jack and bore under US-101, duplex pumping station with wet well and immersible pumps, and associated piping and manhole improvements, and removal, demolition, and abandonment of the existing lift station, equipment, piping and appurtenances. Project also includes restoration of San Luis Obispo Creek including diversion and dewatering, removal of giant cane (Arundo donax), landscaping, and irrigation.

PREVAILING WAGE

NEW LAKE ANZA ADA - TILDEN REGIONAL PARK **Addenda: 0**

2/25/21 2:00 PM 21-00265 Berkeley \$400,000 **Public Works**
 Plan Issuer: East Bay Regional Parks District-EBRPD 510-544-2301 000-000-0000
 Prebid Conf: 2/8 @ 10 AM at Lake Anza Parking Lot, Lake Anza Road, Berkeley Contract #: 047M-21-105
 Construct ADA parking and concrete ramp, replace path of travel and patio concrete and replace turf lawn and irrigation system.

Contact for Questions: Jeff Rasmussen at jrasmussen@ebparks.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW LIFT STATION DISCHARGE PIPING REPAIRS

Addenda: 0

| | | | | | |
|----------------------------------|----------------|----------|-------------|-----------------------|---------------------|
| 2/25/21 | 2:00 PM | 21-00220 | Paso Robles | \$267,000 | Public Works |
| Plan Issuer: City of Paso Robles | | | | 805-237-3861 | 805-237-3904 |
| | | | | Contract #: DPW 20-19 | |

The work shall include, but is not limited to, demolition and removal of discharge piping within wet wells at Lift Stations #3, 7, 8, 11, and 13 are scheduled to be replaced as part of the project. The extent of the replacement shall be from the discharge flange of the submersible pumps to a transition point located at the first valve within the valve vault. At the transition point newly installed stainless-steel pipe will meet the existing valve with a flange insulation kit for dissimilar metals. Pump station bypass connections are included downstream of the valve vault. Bypass pumping for the lift stations shall be performed by the Contractor, all as shown on the plans and/or as specified herein.

Bidders:

| | | | |
|----------------|--------------------|------------------|-------------------|
| HPS Mechanical | General Contractor | Ph: 661-397-2121 | Fax: 661-396-2589 |
|----------------|--------------------|------------------|-------------------|

NEW MONTEVIDEO ELEMENTARY SCHOOL, INCREMENT 3 - CHILDCARE BUILDING & KINDER PLAY-YARD

Addenda: 0

| | | | | | |
|---|----------------|----------|-----------|-----------------|---------------|
| 2/25/21 | 2:00 PM | 21-00247 | San Ramon | \$700,000 | School |
| Plan Issuer: San Ramon Valley Unified School District - Facilities | | | | 925-552-2960 | 000-000-0000 |
| Prebid Conf: MAND 2/4 and 2/11 @ 2 PM at 13000 Boardmoor Drive, San Ramon | | | | Contract #: 839 | |
| *** WAITING FOR DOCUMENTS, AVAILABLE ON OR AFTER JANUARY 29, 2021 *** | | | | | |

Montevideo Elementary School, Increment 3.

PLEASE NOTE: This Project is subject to prequalification. Prequalified application submitted to the San Ramon Valley Unified School District, no later than February 10, 2021.

Contact for Questions: Erin Hirst at ehirst@srvusd.net

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Terramark General Engineering Contractors Inc | General Contractor | Ph: 408-220-9916 | Fax: 408-220-9916 |

NEW RFP THE FASCIA, GUTTER & DOWNSPOUT REPLACEMENT PROJECT AT THE PACIFIC GROVE COMMUNITY CENTER

Addenda: 0

| | | | | | |
|------------------------------------|----------------|----------|---------------|--------------|---------------------|
| 2/25/21 | 2:00 PM | 21-00205 | Pacific Grove | | Public Works |
| Plan Issuer: City of Pacific Grove | | | | 831-648-5722 | |

The scope of work for this project includes all labor and materials necessary to complete the work outlined below:

- Remove and dispose of all existing sheet metal gutter around the perimeter of the building (approximately 653 ft).
- Cut back all existing rafter tails to accommodate new fascia; prime and paint rafter trails to match the existing building exterior.
- Install 2" x12" wood fascia around the whole perimeter of the building; prime and paint wood fascia to match the existing building exterior.
- Install 476 ft of aluminum seamless gutter in areas noted in Map 1
- Install 15 aluminum downspouts in areas noted in Map 1

Project Contact: Joyce Halabi
Email: jhalabi@cityofpacificgrove.org

NEW RFP - TREE TRIMMING AND RELATED SERVICES FOR THE CITY OF HOLLISTER

Addenda: 0

| | | | | | |
|--------------------------------|----------------|----------|-----------|--------------|---------------------|
| 2/25/21 | 3:00 PM | 21-00204 | Hollister | | Public Works |
| Plan Issuer: City of Hollister | | | | 831-636-4340 | 831-636-4913 |

The City of Hollister is issuing this Request for Proposals for a Certified Arborist to provide tree trimming (thinning and lacing tree interiors), tree tipping to straighten trees, tree removal, tree stump removal, treatment applications and perform annual tree inspection to provide annual report and recommendation for care needed regarding all trees located within the City of Hollister.

Project Contact: Henry Gonzales
E-mail: henry.gonzales@hollister.ca.gov

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RIDGEMARK WASTEWATER SYSTEM CCTV INSPECTION AND ASSESSMENT

Addenda: 1

2/25/21 3:00 PM 21-00110 Hollister

Public Works

Plan Issuer: Sunnyslope Co Water Dist

831-637-4670

831-637-1399

Prebid Conf: 2/11 @ 10am- 3570 Airline Highway, Hollister

The project includes inspection and assessment of all Sunnyslope County Water District's wastewater collection system utilizing CCTV technology. The District's collection system contains approximately 35,500 LF of 6" pipe, 34,400 LF of 8" pipe, 2,100 LF of 10" pipe and 500 LF of 12" pipe. Around 90% of the sewer mains are PVC with the remaining 10% vitrified clay.

PREVAILING WAGE

Project Contact: Rob Hillebrecht

Email: rob@sscwd.org

WASHINGTON HOSPITAL QUESTIONNAIRE FOR ANNUAL PRE-QUALIFICATION

Addenda: 0

2/25/21 3:00 PM 21-00177 Fremont

Hospital

Plan Issuer: The Stahl Companies, Inc.

510-818-7222

510-791-8340

This annual pre-qualification is for upcoming projects throughout the Washington Hospital Healthcare System (WHHS) campus. The projects will range in value from approximately \$25,000 to several million dollars.

Contact for Questions: Karyn Puma at 510-818-7222

Email: kpuma@thestahlcompanies.com

Friday, February 26, 2021

NEW 4200 GEARY BLVD DESIGN BUILD PHOTOVOLTAIC SYSTEM (SUB BIDS REQUESTED)

Addenda: 0

2/26/21 2:00 PM 21-00250 San Francisco

Mixed-Use

Plan Issuer: Nibbi Brothers Construction mackenziec@nibbi.com

415-863-1820

415-241-2951

Prebid Conf: 2/10 @ 10 AM (email Jacqueline at: jacquelinel@nibbi.com to RSVP. Meeting participation instructions will be emailed upon RSVP)

PLANS & SPECIFICATIONS WILL BE AVAILABLE ONLINE ONCE RECEIVED

Nibbi Brothers has been selected as the General Contractor for the 4200 Geary Blvd project in San Francisco, CA Prevailing Wage project.

Project Description: Demolition of existing structure, construction of new Building to include ground floor commercial (retail), 98 Senior residential units, two 7th floor terraces. All Dwelling units are adaptable or mobility.

NEW EMERGENCY GENERATOR DESIGN-BUILD PROJECT

Addenda: 0

2/26/21 2:00 PM 21-00196 Hayward

\$200,000

Public Works

Plan Issuer: Hayward Area Recreation & Park District

510-881-6715

000-000-0000

Prebid Conf: MAND 2/6 @ 10-1 PM and 2/13 @ 1-4 PM at Project Site, 1099 E Street, Hayward Contract #: 20-104

Provide a complete system emergency generator for the District Office. The work shall include, but not limited to, all materials, labor and equipment necessary to complete the design and construction of the Project as set forth in Exhibit A - Scope of Work. This shall include, but is not limited to, management, supervision, design services, surveying, verifying field conditions, construction, labor, materials, equipment, furnishings, tools, construction equipment and machinery, utilities, transportation, inspections, testing, QA/QC, all required permits, concrete pads, structures, trenching, fuel tanks, electrical connections, testing of the installed system, concrete masonry unit enclosure (Add Alternate #1: Wood Wall Enclosure), and all other services as required complete the work. Work performed on the main floor of the building will need to be conducted on the weekend. Power shut offs required to perform the work are to occur on the weekend and must be pre-arranged with District staff prior to execution.

Contact for Questions: Darcie DeLashmutt at 510-750-4723

Email: deld@haywardrec.org

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

Innovative Project Solutions

General Contractor

Ph: 510-364-9491

Fax: 000-000-0000

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

RFQ S20221 BART SILICON VALLEY PHASE II EXTENSION PROGRAM / TUNNEL / TRACKWORK CONTRACT - SCVTA

Addenda: 10

SCOL81 **2/26/21 2:00 PM** 20-03528 Santa Clara County
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority
 Prebid Conf: MAND Mandatory 1/13 @ 1PM (Virtual Meeting)
 Provide design and construction of all tunnel and trackwork.

408-321-7189
 Contract #: S20221

Public Works

Project Contact For Questions: Mary Talentinow 408-321-5733
 Email: mary.talentinow@vta.org

NEW RFB - REGRADING PROJECT AT COUNTY SERVICE AREA NO. 51, COMSTOCK ESTATES LOT 17

Addenda: 0

2/26/21 3:00 PM 21-00249 Hollister

Plan Issuer: County of San Benito

831-636-4170 831-636-4176
 Contract #: 3-2021

Public Works

San Benito County currently provides general maintenance services to thirty-two (32) CSAs, CFD-2015, and CFD-2018. General Maintenance includes sewer and water treatment plants, water services and billing, storm drainage maintenance, road maintenance, street sweeping, street lighting, landscaping, and parks maintenance services for the CSAs and CFDs.

This is a one-time regrading project for CSA 51, Comstock Estates.

Contractor, for CSA 51's benefit, shall provide repairs of the drainage easement located at 1150 Tony Brook Drive, Hollister, CA 95023; referred to as Lot 17 in Attachment A-1.

Project Contact: Jessica Stratton 831-902-2274
 Email: jstratton@cosb.us

RFP - BRIDGE DESIGN SERVICES FOR MONTE ROAD BRIDGE

Addenda: 0

2/26/21 3:00 PM 21-00166 Marina

Plan Issuer: County of Monterey

831-755-4800 831-755-4958
 Contract #: 10771

Public Works

The scope of work, in general, shall include professional engineering and preplanning and bridge design services, including services of all types of subcontractor design disciplines typically required for bridge projects in the public sector. The services provided shall include preliminary and final plans, specifications, construction estimates, environmental technical studies, California Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA) documentation, and necessary regulatory permit applications and related documentation.

NEW RFP POTRERO POWER STATION B7 & 8 - LANDSCAPE ARCHITECT

Addenda: 0

2/26/21 3:00 PM 21-00257 San Francisco

Plan Issuer: California Barrel Company LLC ad@associatecapital.com

626-823-3713 000-000-0000

Residential

Notice of Procurement for Landscape Architect Services for Blocks 7 and 8 of the Potrero Power Station SUD Development Project.

REQUEST FOR PROPOSAL (RFP): This is not the full RFP. If you are interested in responding and are qualified for the services described below, please reach out to Andrew DeWitt at: ad@associatecapital.com and include an informational packet on your firm's services and capabilities.

SCOPE OF WORK:

The Consultant shall serve as the lead landscape architect for three multi-family residential buildings that are adjacent to, and will be an operational element of, an existing broader development. This development will include residential, commercial, retail and PDR uses. The Consultant will be responsible for working with the design and executive architects, and all other applicable consultants, to develop a landscape design consistent with the established design intent and criteria. The Project, through its Design for Development (D4D) and other governing documents, prescribes various requirements, standards and guidelines that the Consultant shall become familiar with and shall consider in its work. The Consultant shall also become familiar with recent comparable San Francisco approvals and the conditions that such approvals contained, and the Consultant shall consider the applicability of such conditions to this building. The Consultant shall also become familiar with San Francisco inspection procedures and practices and their applicability.

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [RFP FOR CONCEPTUAL DESIGN SERVICES - BRENTWOOD EDUCATION & TECHNOLOGY CENTER AND BRENTWOOD SENIOR ACTIVITY CENTER - CITY OF BRENTWOOD](#) **Addenda: 1**
2/26/21 4:00 PM 21-00246 Brentwood **Public Works**
Plan Issuer: City of Brentwood - DPW/Engineering engineering@brentwoodca.gov 925-516-5420 925-516-5421
Prebid Conf: MAND 2/18 @ 9-9:45 AM at Brentwood Education & Technology Center, 101A Sand Creek Road; 10-10:45 AM at Brentwood Senior Activity Center, 193 Griffith Lane
City invites qualified architectural firms to submit proposals for Conceptual Design Services for the Brentwood Education & Technology Center and Brentwood Senior Activity Center, both facilities which are located in Brentwood, California.

PLEASE NOTE: Bidders must request and obtain an electronic copy of the Contract Documents directly from the City of Brentwood (at no charge) by completing and submitting the "Document Request Form" on the City's website.

Monday, March 01, 2021

[CAMBRIA SUITES HOTEL \(REQUEST FOR SUB BIDS\)](#) **Addenda: 5**

SCOL61 **3/1/21 1:00 PM** 21-00051 Santa Clara **Commercial**
Plan Issuer: Huff Construction Co., Inc. 209-545-7505 209-545-2674
Contract #: E2049

New construction of 116,613 SF, 5 Story Hotel with 190 Guestrooms on 1.96 acres of development. The project is private / non-prevailing wage.

Project Contact For Questions: Bob Ott
Email: bobott@huffcon.com

Project provided to us from Huff Construction. There may be other generals bidding.

Bidders:
Huff Construction Co., Inc. General Contractor Ph: 209-545-7505 Fax: 209-545-2674

[CONSTRUCTION OF OAKLEY PARK AND RIDE](#) **Addenda: 3**

3/1/21 3:00 PM 20-03436 Oakley **Public Works**
Plan Issuer: Eastern Contra Costa Transit Authority \$5,760,032 925-754-6622 925-757-2530
Prebid Conf: 1/13 @ 2 PM at ECCTA Boardroom, 801 Wilbur Avenue, Antioch
Construction of a park and ridge parking lot. Contract #: 2020-05

Contact for Questions: Joe Chappelle at procurement@eccta.org

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| Argonaut Constructors | General Contractor | Ph: 707-542-4862 | Fax: 707-542-4897 |
| Asta Construction Company, Inc. | General Contractor | Ph: 707-374-6472 | Fax: 707-374-6888 |
| Carone & Company, Inc. | General Contractor | Ph: 925-602-8800 | Fax: 925-602-8801 |
| EE Gilbert Construction | General Contractor | Ph: 925-228-0317 | Fax: 000-000-0000 |
| Ghilotti Bros., Inc. | General Contractor | Ph: 415-454-7011 | Fax: 415-454-8376 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Granite Rock Company | General Contractor | Ph: 408-574-1400 | Fax: 408-365-9548 |
| Independent Construction Co. | General Contractor | Ph: 925-686-1780 | Fax: 925-686-1499 |
| Maggiora & Ghilotti Inc | General Contractor | Ph: 415-459-8640 | Fax: 415-459-2065 |
| McFadden Construction, Inc. | General Contractor | Ph: 209-478-7407 | Fax: 209-478-1516 |
| McGuire & Hester | General Contractor | Ph: 510-632-7676 | Fax: 510-562-5209 |
| R & R Pacific Construction dba R & R Pacific Excav | General Contractor | Ph: 530-668-7525 | Fax: 530-564-1477 |
| Redgwick Construction Company | General Contractor | Ph: 510-792-1727 | Fax: 510-792-1728 |
| Saboo Inc. | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| Teichert Construction | General Contractor | Ph: 925-621-5700 | Fax: 925-621-5799 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Tuesday, March 02, 2021

20-461 TERMITE ABATEMENT - WOOD DESTROYING PEST & ORGANISM INSPECTION SERVICES DMV Addenda: 0
FIELD OFFICE

SCOL9 **3/2/21 11:00 AM** 21-00181 Santa Clara **Commercial**
 Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND Mandatory 2/18 @ 10AM (Meet at flag pole) Contract #: 20-461
 Project Contact For Questions Allison Stanek 916-657-9810
 Email: allison.stanek@dmv.ca.gov

NEW FY 2020-2021 & FY 2021-22 CONCRETE & CURB RAMPS IMPROVEMENTS - CITY OF PACIFICA Addenda: 0
PUBLIC WORKS

SCOL82 **3/2/21 2:00 PM** 21-00244 Pacifica **Public Works**
 Plan Issuer: City of Pacifica - DPW 650-738-3767

The project includes new concrete sidewalks, ADA curb ramps, installing hot mix asphalt and other miscellaneous work.

Project Contact For Questions Raymund Donguines
 Email: donguinesr@ci.pacifica.ca.us

Bidders:
 CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

NEW PAULDING MIDDLE SCHOOL RE-ROOFING Addenda: 0
SCHOOL

3/2/21 2:00 PM 21-00260 Arroyo Grande **School**

Prebid Conf: MAND 2/9 @ 9am- site
 Removal and disposal of existing low slope roof(s), pipe flashing and insulation. Installation of a mechanically attached 80 mil PVC single ply roofing system and new gutters over 2" polyisocyanurate insulation and 1/4" gypsum roof board according to manufacturer's specifications and good roofing practice.

PREVAILING WAGE

Bidders:
 Garrett Thiessen Construction General Contractor Ph: 805-591-9685 Fax: 000-000-0000

NEW SLUDGE BLENDING TANK RECOATING PROJECT- CITY OF PALO ALTO Addenda: 0
PUBLIC WORKS

SCOL66 **3/2/21 3:00 PM** 21-00263 Palo Alto \$265,000 **Public Works**
 Plan Issuer: City of Palo Alto - DPW 650-329-2271

Prebid Conf: MAND Mandatory 2/9 @ 1PM (Via Microsoft Teams) Contract #: 181207
 Remove existing coatings from both interior and exterior surfaces of an existing sludge blending tank made of steel and measuring 25-ft in diameter and 35-ft tall; clean and blast the surfaces per coating manufacturer's recommendations; repair the steel tank, as needed, at locations as determined during construction; replace deteriorated 6" overflow pipe and pipe supports inside the tank; and apply new protective coatings on both interior and exterior surfaces of the tank, and the tank's inlet/outlet piping to the first flange.

Project Contact For Questions: Nanette O'Brien 650-329-2716
 Email: nanette.obrien@cityofpaloalto.org

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Wednesday, March 03, 2021

NEW C0666 LOWER CALERA CREEK FLOOD PROTECTION PROJECT - SCVWD Addenda: 0

SCOL54 **3/3/21 1:00 PM** 21-00237 Milpitas \$18,900,000 to \$24,200,000 **Public Works**
 Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
 scvwdplanroom@valleywater.org

Prebid Conf: Optional 2/3 @ 10AM (North-West corner of North Milpitas Blvd and Hanson Court, Milpitas) Contract #: C0666

1. Compliance with NPDES General Permit, including Storm Water Pollution Prevention Plan preparation, installation, and monitoring of BMP's;
2. Compliance with the Project regulatory permits including the Lake or Streambed Alteration Agreement (CDFW), the Waste Discharge Requirements (SFBRWQCB), US Army Corps of Engineers permits, the State Water Resources (NPDES General Permit), and local and municipal permits;
3. Construction site reviews and site conditions monitoring;
4. Develop Contractor's quality control program and implement quality control for the Project;
5. Development of a Site-Specific Work Plan for Santa Clara Valley Transportation Authority (VTA) / Bay Area Rapid Transit (BART) and adherence to the approved permit conditions;
6. Conduct noise and vibration monitoring generated from construction activities;
7. Develop a traffic control and, upon approval by the City of Milpitas, implement traffic control for the Project;
8. Clearing and grubbing within the Project limits including removal of trees, and other site vegetation (including existing wetland and riparian species).

Thursday, March 04, 2021

NEW CURIE DRIVE TRAIL IMPROVEMENTS AT SANTA TERESA - COUNTY OF SANTA CLARA Addenda: 0

SCOL35 **3/4/21 2:00 PM** 21-00231 Santa Clara County \$487,000 **Public Works**
 Plan Issuer: County of Santa Clara - Parks & Recreation 408-355-2200

Prebid Conf: Non-Mandatory 2/23 @ 10AM Contract #: RFP-PRK-FY21-0185

Construction of a combination of an at grade and a raised combination base rock and soil trail, a decomposed granite trail, collapsible bollards, chain link fencing and gates, split rail fencing, wire fencing, and miscellaneous improvements.

Project Contact For Questions: Tom Mclauchlan 408-355-2208

Bidders:

| | | | |
|-----------------------|--------------------|------------------|-------------------|
| Galeb Paving Inc | General Contractor | Ph: 408-253-4747 | Fax: 408-253-4753 |
| GradeTech, Inc. | General Contractor | Ph: 510-733-0390 | Fax: 510-733-0389 |
| Lewis & Tibbitts, Inc | General Contractor | Ph: 408-925-0220 | Fax: 408-925-0240 |
| McKim Corporation | General Contractor | Ph: 408-848-8700 | Fax: 408-848-8778 |
| O'Grady Paving | General Contractor | Ph: 650-966-1926 | Fax: 650-966-1946 |

NEW JOB ORDER CONTRACTS (JOC) 2120 THRU 2122 ENGINEERING, CONSTRUCTION, ROAD, & UTILITIES - COUNTY OF SAN MATEO Addenda: 0

SCOL85 **3/4/21 2:30 PM** 21-00245 San Mateo County **Public Works**
 Plan Issuer: County of San Mateo - DPW 650-363-4100

Prebid Conf: MAND Mandatory 2/12 @ 2PM (Via Zoom Conference) Contract #: JOC 2120, 2121, 2122

Provide job order contract services for engineering, construction, roads, and utilities for capital projects.

Project Contact For Questions: Gregory Johnson

Email: gjjohnson@smcgov.org

Bidders:

| | | | |
|----------------------|--------------------|------------------|-------------------|
| Staples Construction | General Contractor | Ph: 805-658-8786 | Fax: 805-658-8785 |
|----------------------|--------------------|------------------|-------------------|

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

L TARAVAL IMPROVEMENT PROJECT SUNSET BOULEVARD TO WEST PORTAL - SFMTA

Addenda: 1

3/4/21 3:00 PM 21-00161 San Francisco \$90,000,000 Public Works

Plan Issuer: City & Co of San Francisco (SFMTA) evan.hyun@sfmta.com 415-701-4278 415-701-4300

Prebid Conf: 2/4 @ 10 AM (via Zoom. See Invitation for Bid for meeting participation details) Contract #: 1308R

The work under this Contract is to construct capital improvements along the L Taraval corridor between Sunset Boulevard and West Portal. The Work, as detailed in the Plans and Specifications, consists generally of the following:

01. Perform selective demolition of existing facilities.
02. Replace existing tangent paved embedded tie and ballast tracks along the L Taraval Line from Sunset Boulevard and Taraval Street to Forest Side Avenue and Ulloa Street with new direct fixation track and fastening systems, using 115# RE rails.
03. Replace existing track pavement with track concrete pavement within the track right-of-way.
04. Reconstruct Overhead Contact System (OCS), including poles and pole foundations, special work, trolley wires, tangent and feeder spans, insulators and various OCS components.
05. Renovate and reconstruct roadway pavement, parking strips and gutters, located between the sidewalk and the reconstructed trackway as well as at intersections.
06. Overlay the entire roadway with a 2-inch thick layer of asphalt concrete wearing surface from Sunset Boulevard to Forest Side Avenue along project alignment, except at trackway and the parking strips and gutters.
07. Construct temporary boarding platforms, as necessary.
08. Construct new boarding islands and high level accessible platforms and reconstruct or modify existing boarding islands and platforms.
09. Coordinate installation of bus shelters with electrical power feed for Next Bus signage on the boarding islands.
10. Construct and install architectural elements and components such as railings, trash receptacles, and bike racks.
11. Construct sidewalk bulb-outs and curb ramps.
12. Furnish and install and establish landscape planting.
13. Tree removal & stump grinding.
14. Install custom thermoplastic crosswalks.
15. Furnish and install new roadway lighting poles, fixtures and bracket arms, and relocate existing fixtures to new poles or combination trolley/streetlight poles.
16. Furnish and install new streetlight conduit, pull boxes, and underground and overhead service connections for streetlights.
17. Provide new traction power feeder cable grounding of new trolley poles.
18. Provide new traction power riser cables and multi-tap connectors for new trolley poles.
19. Provide new traction power feeder cables for existing sectionalizing switch and for feeder circuit WP-13.
20. Replace feeders in substation with new FBK type H breakers for feeder circuits T-1, T-2, and WP-13.
21. Add electrical current telemetry devices to feeder circuits T-1, T-2, and WP-13.
22. Upgrade Remote Terminal Unit (RTU) and annunciator units at Taraval and West Portal substations.
23. Upgrade Traction Power SCADA system at Taraval and West Portal substations and Power Control Center (PCC).
24. Provide new VTAG train signaling system at select locations.
25. Replace five (5) all way stop intersections with traffic signals and install intersection controller (IC) at each intersection.
26. Replace existing traffic signals.
27. Provide rapid rectangular flashing beacons.
28. Construct traffic signal conduit and pull boxes for future signalization and future interconnect fiber optic.
29. The Sewer Work to be performed includes but is not limited to constructing 12 to 30-inch diameter vitrified clay pipes and reinforced concrete pipes, cured-in-place lining 2'x3' and 2'-6"x3'-9" flat top concrete sewers, constructing new manholes, replacing side sewers, cured-in-place lining of existing side sewers, reconstructing culverts, mortaring manholes, plugging & filling existing sewer systems, performing post video inspections, and all other related work.
30. The work to be performed under this contract includes installing : approximately 20,000 linear feet of 4-, 6- and 8-inch ductile iron pipe; approximately 1,000 linear feet of 4-, 6- and 8- inch restrained joint ductile iron pipe; approximately 1,300 linear feet of 12-inch restrained joint ductile iron pipe; approximately 200 linear feet of 16-inch restrained joint ductile iron pipe; ductile iron joint fittings and valve assemblies; corrosion mitigation system; 1-inch to 8-inch service piping; pipe abandonment; open trench installation of nine (9) steel casings with ductile iron carrier pipe (restrained joint type) at Muni track crossings; and open trench installation of one (1) steel casing near 28th Avenue.
31. Replace all low pressure fire hydrants and add new fire low pressure hydrants and associated fittings and valves.
32. Provide all excavation and shoring at all connections, disconnections, and at service pits, where the work will be performed by SFWD.
33. Provide all excavation and excavation support work for PG&E hot tapping of deactivated gas mains.
34. Provide traffic control and support for all work.

(This Project is a REBID. Previously scheduled bid date was 9/12/19).

Bidders:

Ranger Pipelines, Inc. General Contractor Ph: 415-822-3700 Fax: 415-822-3703

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Friday, March 05, 2021

NEW [RFP FOR ENGINEERING DESIGN SERVICES FOR TWO NEW PRIMARY ELECTRICAL SUBSTATIONS AT THE PORT OF OAKLAND MARITIME FACILITY](#) **Addenda: 0**

3/5/21 1:00 PM 21-00198 Oakland **Public Works**

Plan Issuer: Port of Oakland 510-627-1364 000-000-0000
 Prebid Conf: 2/1 @ 9 AM via Zoom; Site Visit: 2/11 @ 10 AM. Site Visit Registration Deadline: 2/9 @ 5 PM Contract #: 1012221-0077

The Port of Oakland ("Port") is soliciting proposals from Consultants to provide engineering design to produce plans and technical specifications for two (2) new Substations "Alpha" and "Bravo" to replace the existing primary substations Cuthbertson and Davis. Cuthbertson and Davis are the primary electrical services for the Port of Oakland seaport.

Contact for Questions: Nathan Tang at 510-627-1664
 Email: ntang@portoakland.com

NEW [RFP - BARNEY SCHWARTZ PARK PUMP TRACK](#) **Addenda: 0**

3/5/21 5:00 PM 21-00219 Paso Robles **Public Works**

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

The attached Request for Proposals (RFP) describes the general project background and scope of services for the construction of a pump track at Barney Schwartz Park, 2970 Union Road, Paso Robles, California. A local non-profit fundraising organization, REC Foundation, is funding the project.

The City is seeking a firm or individual who can supply assessment, design, bidding and limited construction administration services.

Project Contact: Freda Berman
 E-mail: fberman@prcity.com

Wednesday, March 10, 2021

[BAY ELEMENTARY SCHOOL MODERNIZATION](#) **Addenda: 0**

3/10/21 1:00 PM 21-00102 San Lorenzo **School**

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 2/4 & 2/18 both @ 12 PM at Bay Elementary School, 2001 Bockman Road, San Lorenzo Contract #: 20-17

The Project consists of, but not limited to:

- a. Site Parking Improvement
- b. Various Doors and Hardware Improvements
- c. Accessible path of travel improvement including restrooms
- d. Roof replacement
- e. Security improvement
- f. Various finish replacement

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzusd.org. Prequalification of Bidders Deadline: 3/1/2021.

Contact for Questions: Behrooz Danish at bdanish@slzusd.org

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| JUV Inc. | General Contractor | Ph: 510-836-1300 | Fax: 510-777-9203 |
| Peak General Contractors, Inc. | General Contractor | Ph: 415-716-5795 | Fax: 415-642-8093 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [MAIN WASTEWATER TREATMENT PLANT SECONDARY REACTORS REHABILITATION PHASE 1-EBMUD](#) **Addenda: 1**
3/10/21 1:30 PM 21-00202 Oakland \$6,000,000 to \$6,900,000 **Public Works**
Plan Issuer: EBMUD 510-287-1754

Prebid Conf: 2/17 @ 9 AM (Virtual Meeting. Prospective bidders interested in attending the Pre Bid Meeting and/or Jobsite Tour shall email Miles Mok at: miles.mok@ebmud.com by Feb 16, 2021) Contract #: SD-415

Work includes the following in the Main Wastewater Treatment Plant (MWWTP) Secondary Reactor Nos. 7 and 8: concrete rehabilitation and coating of select concrete surfaces; recoating of draft tubes and step feed piping; replacement and recoating of return activated sludge and influent piping; replacement of valves and flow meters, and replacement of scum skimmer. Other work at the MWWTP includes: construction of platform around the Septage Receiving Odor Control Station; demolition of abandoned Chlorine Rail Unloading Station; and installation of treated wastewater piping.

PLEASE NOTE: Pre bid Jobsite Tours will be held in 60-minute sessions. This is the only time that the Main Wastewater Treatment Plant will be open for inspection. Each tour session will have a maximum of 4 contractors, with a maximum of 3 attendees per contractor, for a maximum of 12 attendees per session. Jobsite Tours are available at the following times:

Wednesday, February 17, 2021, 9:00 AM
Virtual Pre Bid Meeting

Wednesday, February 17, 2021, 12:30 PM
Pre Bid Jobsite Tour (session 1)

Wednesday, February 17, 2021, 1:30 PM
Pre Bid Jobsite Tour (session 2)

Thursday, February 18, 2021, 8:00 AM
Pre Bid Jobsite Tour (session 3)

Thursday, February 18, 2021, 9:00 AM
Pre Bid Jobsite Tour (session 4)

Thursday, February 18, 2021, 10:00 AM
Pre Bid Jobsite Tour (session 5)

Prospective bidders interested in attending the Pre Bid Meeting and/or Jobsite Tour shall email Miles Mok at: miles.mok@ebmud.com with the names of attendees and their respective email addresses no later than Tuesday, February 16, 2021, with the following information: Attendee names, emails, and phone numbers, company/contractor name, Indicate if interested in Prime Contractor or Subcontractor, Preferred jobsite tour time, if interested. The link to the Virtual Pre Bid Meeting shall only be used by confirmed attendees, and shall not be shared without the District's authorization. Only one tour session will be granted per contractor. Timeslots will be granted in the order that emails are received. See Notice to Contractors for additional requirements.

Bidders:

| | | | |
|--|--------------------|------------------|-------------------|
| A&B Construction | General Contractor | Ph: 510-999-6000 | Fax: 510-982-3636 |
| Anderson Pacific Engineering Construction Inc. | General Contractor | Ph: 408-970-9900 | Fax: 408-213-0532 |
| Blocka Construction, Inc. (BCI) | General Contractor | Ph: 510-657-3686 | Fax: 510-657-3688 |
| C. Overaa & Co. | General Contractor | Ph: 510-234-0926 | Fax: 510-237-2435 |
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| Farr Construction | General Contractor | Ph: 775-356-8004 | Fax: 775-356-0610 |
| Garney Pacific Inc. dba Garney Construction | General Contractor | Ph: 209-834-4049 | Fax: 209-229-1870 |
| JMB Construction, Inc. | General Contractor | Ph: 650-267-5300 | Fax: 650-267-5301 |
| NTK Construction, Inc. | General Contractor | Ph: 415-643-1900 | Fax: 415-643-1300 |
| Pacific Infrastructure Corporation | General Contractor | Ph: 925-249-0011 | Fax: 925-249-0009 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

CORVALLIS ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 0

3/10/21 2:00 PM 21-00103 San Leandro

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680

000-000-0000

Prebid Conf: MAND 2/4 & 2/18 both @ 1:30 PM at Corvallis Elementary School, 14790 Corvallis Street, San Leandro Contract #: 20-18

The Project consists of, but not limited to:

- a. Site Parking Improvement
- b. Various Doors and Hardware Improvements
- c. Accessible path of travel improvement including restrooms
- d. Roof replacement
- e. Security improvement
- f. Various finish replacement

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzusd.org. Prequalification of Bidders Deadline: 3/1/2021.

Contact for Questions: Behrooz Danish at bdanish@slzusd.org

Bidders:

| | | | |
|------------------------------------|--------------------|------------------|-------------------|
| CF Contracting, Inc. | General Contractor | Ph: 415-721-7160 | Fax: 415-296-6437 |
| JUV Inc. | General Contractor | Ph: 510-836-1300 | Fax: 510-777-9203 |
| Peak General Contractors, Inc. | General Contractor | Ph: 415-716-5795 | Fax: 415-642-8093 |
| Wickman Development & Construction | General Contractor | Ph: 415-239-4500 | Fax: 415-239-4511 |

REDWOOD FIRE STATION REPLACEMENT PROJECT - SANTA CLARA COUNTY CENTRAL FIRE PROTECTION DISTRICT (SCCFD)

Addenda: 4

SCOL1 3/10/21 2:00 PM 20-03260 Los Gatos

Public Works

Plan Issuer: Santa Clara County Fire Department- (SCCFD)

408-378-4010

Prebid Conf: Non-Mandatory 1/5 @ 10AM

Contract #: CP2020-0006

Construction of new Redwood Fire Station, including demolition of the existing fire station, and all site features required to construct the new fire station on the existing site.

Project Contact For Questions: Tom Supan 408 813-6406

Email: thomas.supan@sccfd.org

Bidders:

| | | | |
|----------------------------------|--------------------|------------------|-------------------|
| 101 Builders, Inc. | General Contractor | Ph: 408-842-3355 | Fax: 408-727-2779 |
| Accurate Earthworks, Inc. | General Contractor | Ph: 415-206-1192 | Fax: 415-206-1194 |
| Build Group, Inc. | General Contractor | Ph: 415-369-9399 | Fax: 415-366-2883 |
| California Plus Engineering | General Contractor | Ph: 408-821-7168 | Fax: 408-866-0566 |
| Calstate Construction | General Contractor | Ph: 510-657-1800 | Fax: 000-000-0000 |
| CRW Industries | General Contractor | Ph: 831-426-0743 | Fax: 831-466-9597 |
| DL Falk Construction, Inc. | General Contractor | Ph: 510-887-6500 | Fax: 510-887-6501 |
| Gonsalves & Stronck Construction | General Contractor | Ph: 650-802-2960 | Fax: 650-802-2970 |
| JBS Green Builders | General Contractor | Ph: 408-390-5577 | Fax: 408-446-1489 |
| Katch Environmental, Inc. | General Contractor | Ph: 559-292-6653 | Fax: 559-272-3276 |
| Mar Con Company | General Contractor | Ph: 510-334-3100 | Fax: 510-639-1915 |
| Patriot Contracting, Inc. | General Contractor | Ph: 510-755-4032 | Fax: 000-000-0000 |
| Rodan Builders, Inc. | General Contractor | Ph: 650-508-1700 | Fax: 650-508-1705 |
| SiliconX Construction, Inc. | General Contractor | Ph: 408-520-2450 | Fax: 408-453-5636 |
| Thompson Builders Corp. | General Contractor | Ph: 415-456-8972 | Fax: 415-459-0665 |
| Vantis | General Contractor | Ph: 669-213-3431 | Fax: 000-000-0000 |
| W.E. Lyons Construction Co. | General Contractor | Ph: 925-658-1600 | Fax: 925-949-4658 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, March 11, 2021

NEW SOQUEL FIRE STATION REPLACEMENT **Addenda: 0**
3/11/21 11:00 AM 21-00203 Soquel **Public Works**

Prebid Conf: MAND (On-Site Meeting) 2/9 & (Virtual Meeting) 2/10 @ 10am Contract #: 9TSC0089
The awarded Contractor shall be responsible for the construction of a CAL FIRE prototypical, single-building, one-engine/six-bed fire station. Services to also include construction of a generator/pump/storage building (with generator), and construction of a Soquel Demonstration State Forest Education Center building. Site improvements to include demolition of the existing facility, grading, paving, new utilities, septic system and leach field, hose wash rack, wharf hydrant, above ground fuel vaults, site fencing, retaining walls, flagpoles, trash enclosure, site/curb/gutter/sidewalks, site lighting, new pole/tower for radio communications, landscaping, irrigation, storm drainage, deceleration lane and all appurtenances. Fire station Occupancy Type B/R2, Construction Type V-B, and generator/storage building Occupancy Type S2.

Project Contact: Sarah Best
Email: sarah.best@fire.ca.gov

Bidders:

| | | | |
|---------------------------|--------------------|------------------|-------------------|
| Gen-Con, Inc. | General Contractor | Ph: 831-459-9270 | Fax: 831-459-9297 |
| CRW Industries | General Contractor | Ph: 831-426-0743 | Fax: 831-466-9597 |
| DL Falk Construction, Inc | General Contractor | Ph: 510-887-6500 | Fax: 510-887-6501 |

Wednesday, March 17, 2021

SAN RAMON PUMPING PLANT DRAINAGE IMPROVEMENTS - EBMUD **Addenda: 2**

3/17/21 1:30 PM 21-00133 Danville \$1,500,000 to \$1,800,000 **Public Works**
Plan Issuer: EBMUD 510-287-1754

Prebid Conf: 2/24 @ 9 AM (assemble @ 1161 San Ramon Valley Dr) Contract #: 2161

Work includes the following at the San Ramon Pumping Plant:

- Excavate and dewater around the perimeter of the pumping plant to install drainage improvements; install 6 -inch perforated (French) drain at depth around the perimeter of the pumping plant; install two 4-inch exhaust chamber drain pipes; install two sump pumps in a new maintenance vault (wet well or sump pump station) and associated controls; waterproof exterior walls of pumping plant; re-grout and repair cold joints in the pumping plant floor slab; demolish two existing deep sump pumps inside the pumping plant; install 4-inch gravity drain from pumping plant sump to wet well; install two 3-inch pumped drain from wet well to drop inlet; clean and tape wrap corroded conduit, pipe, and supports; and other related civil, structural, mechanical, and electrical work.

Bidders:

| | | | |
|---|--------------------|------------------|-------------------|
| Anvil Builders, Inc. | General Contractor | Ph: 415-285-5000 | Fax: 415-285-5005 |
| Azul Works, Inc. | General Contractor | Ph: 415-558-1507 | Fax: 415-558-1556 |
| Con-Quest Contractors, Inc | General Contractor | Ph: 415-206-0524 | Fax: 415-206-0528 |
| Garney Pacific Inc. dba Garney Construction | General Contractor | Ph: 209-834-4049 | Fax: 209-229-1870 |
| Gordon N. Ball, Inc. | General Contractor | Ph: 925-838-5675 | Fax: 925-838-5915 |
| JMB Construction, Inc. | General Contractor | Ph: 650-267-5300 | Fax: 650-267-5302 |
| Marshall Brothers Enterprises | General Contractor | Ph: 925-449-4020 | Fax: 000-000-0000 |
| McGuire & Hester | General Contractor | Ph: 510-632-7575 | Fax: 510-562-5209 |
| Mountain Cascade Inc. | General Contractor | Ph: 925-373-8370 | Fax: 925-373-0940 |
| Myers & Sons Construction | General Contractor | Ph: 916-283-9950 | Fax: 916-614-9520 |
| NTK Construction, Inc. | General Contractor | Ph: 415-643-1900 | Fax: 415-643-1300 |
| Ranger Pipelines, Inc. | General Contractor | Ph: 415-822-3700 | Fax: 415-822-3703 |
| Saboo Inc. | General Contractor | Ph: 626-260-2849 | Fax: 626-358-3222 |
| Steve P. Rados, Inc | General Contractor | Ph: 916-475-1654 | Fax: 916-475-1655 |
| Valentine Corporation | General Contractor | Ph: 415-453-3732 | Fax: 415-457-5820 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, March 18, 2021

NEW [AGRICULTURE SCIENCE HORTICULTURE FACILITY](#) **Addenda: 0**

3/18/21 2:00 PM 21-00266 Livermore **School**

Plan Issuer: Chabot-Las Positas Community College District - Purchasing & Warehouse Services 925-485-5245 925-485-5271

Prebid Conf: MAND 2/10 and 2/23 @ 10 AM both at Las Positas College, 3000 Campus Hill Drive, Contract #: B20-21-08
Facilities Management Office Trailer, adjacent to Building 1300, Livermore

*** WAITING FOR DOCUMENTS, AVAILABLE ON OR AFTER FEBRUARY 5, 2021 ***

Agriculture Science Horticulture Facility Project.

Contact for Questions: Marie Hampton at mhampton@clpccd.org

Tuesday, March 23, 2021

NEW [RFP SOUTH SAN FRANCISCO BAY SHORELINE REACHES 1-3 - DEPARTMENT OF ARMY](#) **Addenda: 0**

SCOL67 **3/23/21 1:00 PM** 21-00240 South San Francisco \$25,000,000 to \$100,000,000 **State-Federal**

Plan Issuer: Department of Army- Contracting Division 000-000-0000

Prebid Conf: 2/4 @ 1PM (Via Webex) Contract #: W912P721R0002

This project is for levee construction along the South San Francisco Bay Shoreline, consisting of 1.6 miles of flood risk management levees with approximately 600,000 cubic yards (cy) of fill. The project area is between New Chicago Marsh and the Alviso pond complex –former salt harvesting ponds. Reach 1 is bounded by Alviso Marina Park and the crossing of Union Pacific Rail Road (UPRR); and Reaches 2 and 3 are bounded by UPPR and Artesian Slough.

Project Contact For Questions: Mary Fronck 415-503-6694
Email: Mary.Fronck@usace.army.mil

Thursday, March 25, 2021

NEW [PRIMARY SEDIMENTATION TANKS REHABILITATION AND EQUIPMENT ROOM ELECTRICAL UPGRADE RE-BID - CITY OF PALO ALTO](#) **Addenda: 0**

SCOL50 **3/25/21 3:00 PM** 21-00262 Palo Alto \$13,500,000 **Public Works**

Plan Issuer: City of Palo Alto - DPW 650-329-2271

Prebid Conf: MAND Mandatory 2/4 @ 2PM (Via Microsoft Teams) Contract #: 179134A

Rehabilitate four concrete primary sedimentation tanks and their ancillary systems. The scope of work includes, but not limited to, the following: repair cracked or spalling concrete on the tanks' floors, walls and covers; apply protective coating to the tanks walls, ceilings and covers; upgrade top deck area lighting with LED light fixtures; replace hatch and drainage covers on the top deck; install flight and chain monitoring system for the primary sludge raking mechanisms; replace flow diversion gates; and replace aging motor control centers (MCCs F, G and H) and relocate them to a pre-engineered building adjacent to the Sludge Pump Room.

Project Contact For Questions: Nanette O'Brien 650-329-2716
Email: nanette.obrien@cityofpaloalto.org

Wednesday, April 28, 2021

NEW [PREQUALIFICATION WIDENING OF US 101 SB TO SR 87 SB CONNECTOR & US 101 SB ON-RAMP FROM STORY ROAD - SCVTA](#) **Addenda: 0**

SCOL70 **4/28/21 5:00 PM** 21-00241 Santa Clara County \$2,900,000 to \$3,500,000 **Public Works**

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Contract #: C19240

At Location 1, the Project will widen the existing connector ramp to provide two standard 12-foot mixed flow lanes with standard inside and outside shoulders. The improvements involve restriping, pavement widening, reconstructing a lined trapezoidal ditch, and installing a new Traffic Monitoring System (TMS).

At Location 2, the Project will widen the existing diagonal on-ramp to add a standard 12-foot High Occupancy Vehicle (HOV) lane. The Project will also re stripe the adjacent Collector-Distributor (C-D) to Southbound US-101 to provide a standard 12-foot HOV lane. The improvements involve restriping, pavement widening, extending a reinforced concrete box culvert, and installing new ramp metering systems.

Project Contact For Questions: 408-952-4237
Email: cathy.clegg@vta.org

| <u>Plan#</u> | <u>Name</u> | <u>Bid Date & Time</u> | <u>OPR#</u> | <u>Location</u> | <u>Estimate</u> | <u>Project Type</u> |
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|
|--------------|-------------|----------------------------|-------------|-----------------|-----------------|---------------------|

Monday, May 03, 2021

NEW [REQUEST FOR PREQUALIFICATION PHASE OF US 101/DE LA CRUZ BOULEVARD/TRIMBLE ROAD IMPROVEMENTS - SCVTA](#) Addenda: 1

SCOL36 **5/3/21** **4:00 PM** 21-00210 Santa Clara County **Public Works**

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Prebid Conf: Non-Mandatory 4/1 @ 10AM (Via Microsoft Meeting) Contract #: C21001

Prequalification for reconstruction of the existing three-quadrant cloverleaf interchange to a Type L-9 partial cloverleaf interchange.

Project Contact For Questions: Ehab Azab

Email: ehab.azab@vta.org

Cal Trans Projects Bidding

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Tuesday, February 02, 2021

CDOT 03-2G1604 COLD PLANE AC PAVEMENT AND REPLACE WITH HOT MIX ASPHALT

Addenda: 0

2/2/21 2:00 PM 21-00020 Yolo County

\$2,330,000

Cal-Trans

916-227-6098

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Yolo County Near Knights Landing From Sycamore Slough Bridge To Yolo County Line Road

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

40 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| All-American Construction, Inc. | General Contractor | Office: 530-617-5111 | Fax: 530-267-5236 |
| Hat Creek Construction | General Contractor | Office: 530-335-5501 | Fax: 530-335-5510 |
| AP Traffic Services, Inc. | Sub-Contractor/Specialty Contractor | Office: 916-997-6653 | |

CDOT 04-3Q9804 COLD PLANE AC PAVEMENT AND PLACE RHMA-G

Addenda: 0

2/2/21 2:00 PM 21-00014 Sonoma County

\$1,360,000

Cal-Trans

916-227-6098

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Sonoma County Near Petaluma From Lakeville Highway To Old Adobe Road

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

45 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|-------------------------------------|-------------------------------------|----------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Argonaut Constructors | General Contractor | Office: 707-542-4862 | Fax: 707-542-4897 |
| Ghilotti Brothers Inc | General Contractor | Office: 415-454-7011 | Fax: 415-454-8376 |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Radius Earthwork | General Contractor | Office: 408-384-8630 | Fax: 408-317-1424 |
| Team Ghilotti, Inc. | General Contractor | Office: 707-763-8700 | Fax: 707-762-1430 |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |

CDOT 10-1L2204 COLD PLANE, AND OVERLAY WITH HMA.

Addenda: 0

2/2/21 2:00 PM 21-00012 Amador County

\$1,200,000

Cal-Trans

916-227-6098

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Amador County In And Near Jackson From Broadway To 0.1 Mile East Of Court Street And From Rocky Creek Bridge To 0.1 Mile East Of Dalton Road

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

30 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|--------------------|----------------------|-------------------|
| All-American Construction, Inc. | General Contractor | Office: 530-617-5111 | Fax: 530-267-5236 |
|---------------------------------|--------------------|----------------------|-------------------|

CDOT 12-0P94U4 ROADWAY WIDENING, RESTRIPIING AND DRAINAGE WORK

Addenda: 2

2/2/21 2:00 PM 20-00428 Orange County

\$9,600,000

Cal-Trans

916-227-6098

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Orange County In The City Of Laguna Beach From 0.2 Mile South Of El Toro Road To Route 73/133 Separation

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

1800 Working Days * 17% DBE Requirement *

Bidders:

| | | |
|--------------------------|----------|----------------------|
| West Coast Sand & Gravel | Supplier | Office: 714-504-8839 |
|--------------------------|----------|----------------------|

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Wednesday, February 03, 2021

CDOT 01-0E2014 REMOVE PORTION OF BRIDGE AND REPLACE TIMBER HARDWARE

Addenda: 1

2/3/21 2:00 PM 20-00450 Mendicino County \$510,000

Cal-Trans

In Mendocino County At Albion At Albion River Bridge. The Contractor must have either a Class A license or the following Class license which constitutes a majority of the work: C-51. 30 Working Days * 5% DVBE Requirement

Bidders:

| | | | |
|--------------------------|--------------------|----------------------|-------------------|
| Verux, Inc. | Consultant | Office: 916-930-6000 | Fax: 888-840-5935 |
| Granite Construction Co. | General Contractor | Office: 707-467-4118 | Fax: 707-467-4163 |
| Steelhead Constructors | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |
| TYMAN CONSTRUCTION | General Contractor | Office: 831-920-8408 | |
| TYMAN CONSTRUCTION | General Contractor | Office: 831-920-8408 | |
| TYMAN CONSTRUCTION | General Contractor | Office: 831-920-8408 | |

CDOT 04-297634 EXCAVATION, HMA, STRUCTURAL CONCRETE, CONCRETE BARRIER & TOLL SYSTEM

Addenda: 4

2/3/21 2:00 PM 20-00401 Alameda County \$160,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In And Near Sunol, Pleasanton, And Livermore On Route 84 From 0.1 Mile East Of Route 680 To 0.1 Mile South Of Ruby Hill Drive And On Route 680 From 1.2 Miles South To 1.8 Miles North Of Route 84

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

1000 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

| | | | |
|---|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Granite Construction | General Contractor | Office: 408-327-7000 | Fax: 408-327-7090 |
| OC Jones and Sons | General Contractor | Office: 510-526-3424 | Fax: 510-526-0990 |
| Universal Precast Concrete | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| Universal Precast Concrete, Inc | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| Arctos Erosion Control Inc. | Sub-Contractor/Specialty Contractor | Office: 916-217-3681 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| JD Services dca Bernardini Enterprises | Sub-Contractor/Specialty Contractor | Office: 650-458-6356 | |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |
| Cal-Sierra Pipe, LLC | Supplier | Office: 209-466-0988 | Fax: 209-466-4571 |
| Iconix Waterworks / Formerly Corix Water Products | Supplier | Office: 855-284-1127 | Fax: 916-640-8864 |
| Bernardini Enterprises dba JD Services | Trucking | Office: 650-458-6356 | |
| Bernardini Enterprises dba JD Services | Trucking | Office: 650-458-6356 | |
| Golden State Trucking Services, Inc. | Trucking | Office: 510-938-5157 | Fax: 510-400-6007 |
| Tri Valley Water Trucks, Inc | Trucking | Office: 925-373-0603 | |
| Bernardini Enterprises dba JD Services | Waste Management Services | Office: 650-458-6356 | |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

CDOT 05-1M3804 TREAT BRIDGE DECKS WITH METHACRYLATE AND POLYESTER CONCRETE OVERLAYS

Addenda: 1

2/3/21 2:00 PM 21-00023 San Luis Obispo County \$2,200,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Luis Obispo County At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8, C-32.

110 Working Days * 3% DVBE Requirement

Bidders:

Granite Construction Co. Asphalt /Road / Bridge / Heavy Highway Contractor Office: 805-614-0196 Fax: 805-348-9155

Papich Construction Company, Inc. General Contractor Office: 805-473-3016 Fax: 805-473-2217

CDOT 06-1A9404 COLD PLANE AND REPLACE WITH RHMA (TYPE O)

Addenda: 0

2/3/21 2:00 PM 21-00017 Fresno County \$2,340,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Fresno County From 2 Miles North Of Route 5/33/145 Separation To South Derric Avenue Overcrossing And From 1 Mile North Of Route 5/33 Separation To 1.1 Miles South Of Kamm Avenue Overcrossing

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

35 Working Days * 3% DVBE Requirement

Bidders:

Action Equipment Rentals Inc. Equipment Office: 559-772-5258

United Rentals Equipment Office: 559-470-2099

Emmett's Excavation, Inc. General Contractor Office: 559-347-9188 Fax: 559-348-9272

Granite Construction Co. General Contractor Office: 559-441-5700 Fax: 559-441-5791

Papich Construction Company, Inc. General Contractor Office: 805-473-3016 Fax: 805-473-2217

CDOT 11-427504 INSTALL FIBER OPTIC CABLE AND POINT VEHICLE DETECTION FIELD ELEMENTS

Addenda: 2

2/3/21 2:00 PM 20-00448 Imperial and San Diego Counties \$23,600,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego And Imperial Counties At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-7, C-10.

415 Working Days * 10% DBE Requirement *

Bidders:

Teichert Energy & Utilities, Inc. General Contractor Office: 562-283-2900

Thursday, February 04, 2021

CDOT 03-1H8204 INSTALL FIBER OPTIC CABLE AND WIRELESS COMMUNICATION SYSTEMS

Addenda: 1

2/4/21 2:00 PM 21-00021 El Dorado and Sacramento Counties \$4,660,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Sacramento And El Dorado Counties In And Near Folsom From Hazel Avenue To Silva Valley Parkway

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-7, C-10.

110 Working Days * 3% DVBE Requirement

Bidders:

KS Telecom, Inc. Communications / Technology Contractor Office: 916-652-4735 Fax: 916-652-4296

St. Francis Electric General Contractor Office: 510-639-0639 Fax: 510-639-4653

F3 & Associates Professional Services Office: 707-748-4300 Fax: 707-361-0295

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|--|------|-----------------------|----------|----------------|--------------|-------------------|
| <u>CDOT 04-2A3324 REPLACE STR CONC BR, HMA, ROADWAY EXC AND INSTALL SIGNAL AND LIGHTING</u> | | | | | | Addenda: 1 |
| | | 2/4/21 2:00 PM | 20-00443 | Alameda County | \$19,400,000 | Cal-Trans |
| Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | | 916-227-6098 | |

In Alameda County In Fremont From Route 238 To Route 680

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-13.

650 Working Days * 16% DBE Requirement *

Bidders:

| | | | |
|--|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| MCM Construction, Inc. | General Contractor | Office: 916-334-1221 | |
| Teichert Construction | General Contractor | Office: 209-983-2310 | |
| Bernardini Enterprises dba JD Services | Sub-Contractor/Specialty Contractor | Office: 650-458-6356 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| Bernardini Enterprises dba JD Services | Trucking | Office: 650-458-6356 | |
| Golden State Trucking Services, Inc. | Trucking | Office: 510-938-5157 | Fax: 510-400-6007 |

| | | | | | | |
|--|--|-----------------------|----------|--------------------|--------------|-------------------|
| <u>CDOT 04-2Q0504 PLACE POLYESTER CONCRETE OVERLAY AND TREAT BRIDGE DECKS</u> | | | | | | Addenda: 0 |
| | | 2/4/21 2:00 PM | 21-00005 | Santa Clara County | \$3,080,000 | Cal-Trans |
| Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | | 916-227-6098 | |

In Santa Clara County At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-32, C-8, C-12.

140 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
|---------------------------------|-------------------------------------|----------------------|-------------------|

| | | | | | | |
|---|--|-----------------------|----------|---------------|--------------|-------------------|
| <u>CDOT 04-3Q4204 COLD PLANE AC PAVEMENT AND PLACE RHMA (GAP GRADED)</u> | | | | | | Addenda: 0 |
| | | 2/4/21 2:00 PM | 21-00013 | Sonoma County | \$3,890,000 | Cal-Trans |
| Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | | 916-227-6098 | |

In Sonoma County In And Near Bodega Bay From Doran Park Road To 0.8 Mile North Of Scotty Creek Bridge

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

60 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|-------------------------------------|--------------------|----------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Argonaut Constructors | General Contractor | Office: 707-542-4862 | Fax: 707-542-4897 |
| Ghilotti Brothers Inc | General Contractor | Office: 415-454-7011 | Fax: 415-454-8376 |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Granite Construction Co. | General Contractor | Office: 707-467-4118 | Fax: 707-467-4163 |
| Team Ghilotti, Inc. | General Contractor | Office: 707-763-8700 | Fax: 707-762-1430 |

| | | | | | | |
|--|--|-----------------------|----------|----------------------|--------------|-------------------|
| <u>CDOT 05-1H6304 PAVE CULVERT INVERT, CONSTRUCT A FISH PASSAGE AND LANDSCAPE</u> | | | | | | Addenda: 0 |
| | | 2/4/21 2:00 PM | 21-00015 | Santa Barbara County | \$1,000,000 | Cal-Trans |
| Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | | 916-227-6098 | |

In Santa Barbara County About 13 Miles East Of Santa Ynez At 0.3 Mile West Of Paradise Road

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-42, C-8.

370 Working Days * 5% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|--------------------|----------------------|-------------------|
| Calportland Construction | General Contractor | Office: 805-345-3581 | Fax: 805-345-3538 |
| CGS Engineering Corporation | General Contractor | Office: 805-686-4450 | |
| EverLevel Holdings, LLC | General Contractor | Office: 951-966-9153 | |
| Hanly General Engineering Corp. | General Contractor | Office: 805-688-3752 | |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------------------------------------|-----------------|------|--------------------|----------------------|-------------------|
| | Raminha Construction, Inc. | | | General Contractor | Office: 805-461-0052 | |
| | Robert J. Frank Construction, Inc. | | | General Contractor | Office: 530-222-1408 | |
| | Taylor Jane Construction LP | | | General Contractor | Office: 805-723-5129 | |
| | WHITAKER CONSTRUCTION GROUP, INC. | | | General Contractor | Office: 805-226-4020 | Fax: 805-226-4028 |

Tuesday, February 09, 2021

CDOT 03-1H8604 INSTALL FIBER OPTIC CABLE SYSTEMS & TRAFFIC MGMT SYSTEM ELEMENTS Addenda: 0

2/9/21 2:00 PM 21-00002 Butte County \$8,700,000 **Cal-Trans**
 Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Butte County In And Near Chico At Various Locations From Southgate Avenue To Garner Lane
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10.
 120 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

| | | | |
|--|--|----------------------|-------------------|
| Consolidated Networks Corporation | Communications / Technology Contractor | Office: 530-953-5115 | |
| Live Oak Utility Infrastructure dba Cypress Safety | Communications / Technology Contractor | Office: 805-458-1242 | Fax: 805-548-1515 |
| Visual Sound, Inc | Communications / Technology Contractor | Office: 714-269-5719 | Fax: 562-735-5100 |
| Cal Electro Inc. | General Contractor | Office: 530-223-5937 | Fax: 530-221-7038 |
| F3 & Associates | Professional Services | Office: 707-748-4300 | Fax: 707-361-0295 |
| Badger Daylighting Corporation | Sub-Contractor/Specialty Contractor | Office: 530-605-9687 | |
| KS Telecom, Inc. | Sub-Contractor/Specialty Contractor | Office: 916-652-4735 | Fax: 916-652-4296 |
| Sierra Traffic Markings, Inc | Sub-Contractor/Specialty Contractor | Office: 916-774-9080 | Fax: 916-774-9088 |

CDOT 04-2J7204 STRUCTURAL CONC, STEEL PILING, HMA, RHMA, EXC, & PRECAST PS CONC SLAB Addenda: 0

2/9/21 2:00 PM 21-00007 Contra Costa County \$10,300,000 **Cal-Trans**
 Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Contra Costa County In Richmond From 0.3 Mile East Of Stege Drain Bridge To 0.3 Mile West Of Bayview Avenue Overcrossing
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

220 Working Days * 13% DBE Requirement *

Bidders:

| | | | |
|-------------------------------------|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| Argonaut Constructors | General Contractor | Office: 707-542-4862 | Fax: 707-542-4897 |
| C. Overaa & Company | General Contractor | Office: 510-234-0926 | |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Teichert Construction | General Contractor | Office: 916-757-6400 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 925-449-6999 | Fax: 925-447-8797 |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |

CDOT 04-4G8724 ROCK SLOPE PROTECTION (RSP), RSP BACKFILL AND STRUCTURE EXCAVATION Addenda: 1

2/9/21 2:00 PM 20-00454 Solano County \$1,580,000 **Cal-Trans**

In Solano County In And Near Fairfield At Suisun Creek Bridge
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 410 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------|--------------------|----------------------|-------------------|
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Argonaut Constructors | General Contractor | Office: 707-542-4862 | Fax: 707-542-4897 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|---|-----------------|------|-------------------------------------|----------------------|-------------------|
| | Coleman Environmental Engineering, Inc. (Coleman C | | | General Contractor | Office: 707-275-9016 | Fax: 707-275-9025 |
| | Ghilotti Construction Company, Inc. | | | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| | Granite Rock Company | | | General Contractor | Office: 408-574-1400 | Fax: 408-365-9548 |
| | Patterson-Taber General Engineering | | | General Contractor | Office: 530-743-7747 | Fax: 530-743-7757 |
| | Radius Earthwork | | | General Contractor | Office: 408-384-8630 | Fax: 408-317-1424 |
| | Steelhead Constructors | | | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |
| | Team Ghilotti, Inc. | | | General Contractor | Office: 707-763-8700 | Fax: 707-762-1430 |
| | Thompson Builders Corp. | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| | Valentine Corporation | | | General Contractor | Office: 415-453-3732 | Fax: 415-457-5820 |
| | CMC Traffic Control Specialists | | | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| | Rain For Rent | | | Sub-Contractor/Specialty Contractor | Office: 530-662-1024 | Fax: 530-662-1030 |
| | Total Traffic Control | | | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |
| | Golden State Trucking Services, Inc. | | | Trucking | Office: 510-938-5157 | Fax: 510-400-6007 |

CDOT 08-0K1224 REPLACE PCC AND AC PAVEMENT WITH JPCP AND HMA PAVEMENT

Addenda: 4

2/9/21 2:00 PM 20-00440 San Bernardino County \$140,000,000 **Cal-Trans**

916-227-6098

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

Prebid Conf: MAND 1/13 @ 10 am via WebEx

In San Bernardino County In Hesperia And Victorville From Oak Hill Road Overcrossing To 0.1 Mile South Of Bear Valley Road Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

695 Working Days * 11% DBE Requirement *

Bidders:

| | | | |
|------------------------------|--------------------|----------------------|-------------------|
| Flatiron West, Inc. | General Contractor | Office: 760-916-9100 | Fax: 760-471-4860 |
| Granite Construction Company | General Contractor | Office: 760-444-1988 | |

CDOT 10-1C3704 CONSTRUCT MIDWEST GUARDRAIL, CONCRETE BARRIER AND VEGETATION CONTROL

Addenda: 0

2/9/21 2:00 PM 21-00028 Merced County \$2,280,000 **Cal-Trans**

In Merced County At Various Locations From 0.4 Mile East Of Midway Road To 0.2 Mile West Of Route 59.

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-13, C-32.

100 Working Days * 15% DBE Requirement *

Bidders:

| | | | |
|-------------------------------|----------|----------------------|-------------------|
| Central Valley Concrete, Inc. | Supplier | Office: 209-723-8846 | Fax: 209-384-2395 |
|-------------------------------|----------|----------------------|-------------------|

Wednesday, February 10, 2021

CDOT 02-4F2204 REPLACE STRUCTURAL CONCRETE BRIDGE AND CULVERTS AND PLACE HMA

Addenda: 5

2/10/21 2:00 PM 20-00403 Trinity County \$12,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Trinity County Near Trinity Center From 0.7 Miles North Of Preacher Meadows Road To 0.7 Miles South Of El Dorado Way

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

330 Working Days * 9% DBE Requirement *

Bidders:

| | | | |
|---------------------------------|---|----------------------|-------------------|
| All-American Construction, Inc. | Asphalt /Road / Bridge / Heavy Highway Contractor | Office: 530-617-5111 | Fax: 530-267-5236 |
| Cresco Equipment Rentals | Equipment | Office: 530-722-8388 | Fax: 530-351-7366 |
| United Rentals | Equipment | Office: 530-917-5046 | |
| J.F. Shea Construction, Inc. | General Contractor | Office: 530-246-4292 | Fax: 530-246-9940 |
| McCullough Construction | General Contractor | Office: 707-825-1014 | Fax: 707-825-1769 |
| R Brown Construction | General Contractor | Office: 530-629-3702 | Fax: 530-629-2863 |
| Steelhead Constructors | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |
| Stimpel-Wiebelhaus | General Contractor | Office: 530-223-6605 | Fax: 530-223-3879 |

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|---------------------------------|-----------------|------|-------------------------------------|----------------------|-------------------|
| | Tullis, Inc. | | | General Contractor | Office: 530-241-5105 | Fax: 530-241-5570 |
| | West Coast Contractors | | | General Contractor | Office: 541-267-7689 | Fax: 541-269-1600 |
| | Universal Precast Concrete, Inc | | | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| | M & S Environmental | | | Sub-Contractor/Specialty Contractor | Office: 530-241-1418 | Fax: 530-241-9647 |

CDOT 03-2G1304 COLD PLANE AC PAVEMENT & RHMA OVERLAY

Addenda: 0

2/10/21 2:00 PM 21-00025 Placer County \$4,330,000 Cal-Trans

In Placer County In And Near Auburn From Penryn Rock Springs Undercrossing To Route 80/49 Separation
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
40 Working Days * 3% DVBE Requirement

Bidders:

All-American Construction, Inc. General Contractor Office: 530-617-5111 Fax: 530-267-5236

CDOT 04-1J3604 COLD PLANE, PLACE RHMA AND MODIFY SIGNAL AND LIGHTING

Addenda: 1

2/10/21 2:00 PM 21-00004 Sonoma County \$7,000,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Sonoma County, In And Near Sonoma From Vallejo Avenue To 0.1 Mile South Of Napa Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-10.

170 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Argonaut Constructors General Contractor Office: 707-542-4862 Fax: 707-542-4897

Ghilotti Construction Company, Inc. General Contractor Office: 707-585-1221 Fax: 707-585-1601

CDOT 06-0U4204 CONSTRUCT CRCP, PLACE HMA, AND ROADWAY EXCAVATION

Addenda: 1

2/10/21 2:00 PM 20-00441 Fresno County \$67,000,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Fresno County In And Near Selma And Fowler From Mccall Avenue Undercrossing To 0.5 Mile North Of Merced Street Undercrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

640 Working Days * 12% DBE Requirement *

Bidders:

Cen-Cal Construction Concrete/Masonry Contractor Office: 661-399-3759 Fax: 661-399-3812

Houchin Brother's Equipment Rentals Equipment Office: 661-809-6838

Fidelis Green, Inc. Excavation/Site Office: 701-805-1596

Work/Irrigation/Drainage/Lands cape

AAA Quality Services, Inc Fencing Office: 559-779-0557 Fax: 559-594-9468

Granite Construction Co. General Contractor Office: 559-441-5700 Fax: 559-441-5791

Papich Construction Company, Inc. General Contractor Office: 805-473-3016 Fax: 805-473-2217

Teichert Construction General Contractor Office: 559-813-3100 Fax: 559-813-3055

E-Z Haul Supplier Office: 559-233-6603

Central Valley Concrete, Inc. Trucking Office: 209-723-8846 Fax: 209-384-2395

CDOT 07-317904 BRIDGE DEMOLITION AND REMOVAL

Addenda: 1

2/10/21 2:00 PM 21-00016 Los Angeles County \$1,980,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County In Los Angeles At Encino Avenue Pedestrian Overcrossing
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
245 Working Days * 3% DVBE Requirement

Bidders:

Bragg Crane Sub-Contractor/Specialty Contractor Office: 805-868-0410 Fax: 805-928-4110

Contractor

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|--|-----------------|--------------------|----------|--------------|-------------------|
| | <u>CDOT 10-1J2104 PLACE RHMA, COLD PLANE ASPHALT CONCRETE, TRAFFIC STRIPING</u> | | | | | Addenda: 0 |
| | 2/10/21 2:00 PM | 21-00011 | San Joaquin County | | \$4,850,000 | Cal-Trans |
| | Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | 916-227-6098 | |

In San Joaquin County In And Near Stockton From 0.2 Mile North Of Lathrop Road Overcrossing To 0.3 Mile North Of Arch Road Undercrossing

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12. 90 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| All-American Construction, Inc. | General Contractor | Office: 530-617-5111 | Fax: 530-267-5236 |
| Frank C. Alegre Trucking, Inc. | Sub-Contractor/Specialty Contractor | Office: 209-334-2112 | Fax: 209-367-0572 |
| California Materials, Inc. | Trucking | Office: 209-472-7422 | Fax: 209-472-2801 |
| Sekhon & Son Trucking, Inc. | Trucking | Office: 209-857-0067 | Fax: 866-433-9068 |

Thursday, February 11, 2021

CDOT 06-0X1904 PLACE POLYESTER CONCRETE OVERLAY, REPLACE JOINT SEALS AND TREAT DECK **Addenda: 0**

2/11/21 2:00 PM 21-00018 Fresno and Kings Counties \$1,870,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Fresno And Kings Counties At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-32.

115 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|-----------------------------------|--------------------|----------------------|-------------------|
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |
|-----------------------------------|--------------------|----------------------|-------------------|

CDOT 10-0Y6004 INSTALL WARNING LIGHT & LIGHTING SYSTEMS & PLACE MINOR CONCRETE **Addenda: 0**

2/11/21 2:00 PM 21-00027 Mariposa County \$2,980,000 **Cal-Trans**

In Mariposa County At Mariposa From South Junction 49 To 12th Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-8, C-12.

120 Working Days * 11% DBE Requirement *

Bidders:

| | | | |
|---------------------|--------------------|----------------------|-------------------|
| American Paving Co. | General Contractor | Office: 559-268-9886 | Fax: 559-268-2908 |
| Cal Electro Inc. | General Contractor | Office: 530-223-5937 | Fax: 530-221-7038 |

CDOT 10-1J5204 CONCRETE BRIDGE DECK OVERLAY AND HMA PAVING **Addenda: 0**

2/11/21 2:00 PM 21-00029 Stanislaus County \$3,200,000 **Cal-Trans**

In Stanislaus County At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

180 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|---------------------------------|--------------------|----------------------|-------------------|
| All-American Construction, Inc. | General Contractor | Office: 530-617-5111 | Fax: 530-267-5236 |
|---------------------------------|--------------------|----------------------|-------------------|

CDOT 12-0S2304 METHACRYLATE DECK SEAL TREATMENT AND POLYESTER CONCRETE OVERLAY **Addenda: 0**

2/11/21 2:00 PM 21-00031 Orange County \$3,540,000 **Cal-Trans**

In Orange County At Various Locations From S73-s5 Connector Viaduct In Laguna Niguel To Sand Canyon Avenue Undercrossing In Irvine

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

120 Working Days * 3% DVBE Requirement

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|--|------------------------|----------|---------------|-----------|-------------------|
| | <u>CDOT 12-0S4304 CULVERT CLEANING, INVERT PAVING, JOINT SEALING AND INSTALLING RCP</u> | | | | | Addenda: 0 |
| | | 2/11/21 2:00 PM | 21-00032 | Orange County | \$560,000 | Cal-Trans |

In Orange County In San Juan Capistrano On Route 5 At Route 5/1 Separation And In Irvine On Route 405 At 0.1 Mile South Of Jamboree Road Overcrossing
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42.
45 Working Days * 5% DVBE Requirement

Wednesday, February 17, 2021

| | | | | | | |
|---|---|------------------------|----------|-----------------------------|-------------|-------------------|
| NEW | <u>CDOT 02-1J5204 PLACE ASPHALT RUBBER BINDER CHIP SEAL & REPLACE AC SURFACING</u> | | | | | Addenda: 0 |
| | | 2/17/21 2:00 PM | 21-00035 | Modoc and Siskiyou Counties | \$2,480,000 | Cal-Trans |
| Plan Issuer: CDot rolesa.indalecio@dot.ca.gov | | | | 916-227-6098 | | |

In Modoc And Siskiyou Counties At And Near Newell From 3.3 Miles North Of Perez Overhead To Route 161
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
40 Working Days * 3% DVBE Requirement

| | | | | | | |
|--|---|------------------------|----------|--------------------|--------------|-------------------|
| | <u>CDOT 04-0J5604 STRUCTURAL CONCRETE, BRIDGE REMOVAL (PORTIONS), AND CONCRETE BARRIER</u> | | | | | Addenda: 0 |
| | | 2/17/21 2:00 PM | 20-00453 | Santa Clara County | \$10,300,000 | Cal-Trans |

In Santa Clara County At Various Locations
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-8.
250 Working Days * 15% DBE Requirement

Bidders:

| | | | |
|--|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Granite Rock Company | General Contractor | Office: 408-574-1400 | Fax: 408-365-9548 |
| Bernardini Enterprises dba JD Services | Sub-Contractor/Specialty Contractor | Office: 650-458-6356 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 925-449-6999 | Fax: 925-447-8797 |
| Golden State Trucking Services, Inc. | Trucking | Office: 510-938-5157 | Fax: 510-400-6007 |

| | | | | | | |
|--|---|------------------------|----------|------------------------|-------------|-------------------|
| | <u>CDOT 05-0L7214 REMOVE & CONSTRUCT CONCRETE BRIDGE, CONCRETE SLAB, BRIDGE RAIL & HMA</u> | | | | | Addenda: 0 |
| | | 2/17/21 2:00 PM | 20-00455 | San Luis Obispo County | \$6,900,000 | Cal-Trans |

In San Luis Obispo County In Morro Bay At Toro Creek Bridge
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-61D09.
740 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

| | | | |
|-----------------------------------|--------------------|----------------------|-------------------|
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |
| Steelhead Constructors | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |

| | | | | | | |
|--|--|------------------------|----------|---------------|-------------|-------------------|
| | <u>CDOT 12-0S2204 PLACE METHACRYLATE, REPLACE JOINT SEALS AND RESURFACE BRIDGE DECK</u> | | | | | Addenda: 0 |
| | | 2/17/21 2:00 PM | 21-00030 | Orange County | \$2,170,000 | Cal-Trans |

In Orange County In Laguna Beach And Irvine At Various Locations From Laguna Canyon Creek To Santiago Aqueduct Undercrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-32.
120 Working Days * 3% DVBE Requirement

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

NEW [CDOT 12-0S4504 COLD PLANE AC PVMT AND PLACE RHMA](#) **Addenda: 0**
2/17/21 2:00 PM 21-00038 Orange County \$3,330,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Orange County In Westminster And Stanton From Route 22/39 Separation To Starr Street
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
70 Working Days * 3% DVBE Requirement

Thursday, February 18, 2021

[CDOT 02-1H4004 PLACE STRUCTURAL CONCRETE BRIDGE DECK AND BARRIER AND PLACE HMA](#) **Addenda: 0**
2/18/21 2:00 PM 21-00022 Siskiyou County \$2,000,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Siskiyou County Near Mount Shasta At Azalea Road Overcrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
90 Working Days * 3% DVBE Requirement

Bidders:

| | | | |
|------------------------------|--------------------|----------------------|-------------------|
| Hat Creek Construction | General Contractor | Office: 530-335-5501 | Fax: 530-335-5510 |
| J.F. Shea Construction, Inc. | General Contractor | Office: 530-246-4292 | Fax: 530-246-9940 |
| Steelhead Constructors | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |
| Stimpel-Wiebelhaus | General Contractor | Office: 530-223-6605 | Fax: 530-223-3879 |

NEW [CDOT 08-1H9314 SLAB REPLACEMENT \(RSC\) AND FURNISHED POLYESTER CONCRETE OVERLAY](#) **Addenda: 0**
2/18/21 2:00 PM 21-00036 Riverside and San Bernardino Counties \$4,560,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino And Riverside Counties In And Near Chino And Chino Hills From Los Angeles County Line To 0.2 Mile South Of Santa Ana River Bridge
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
60 Working Days * 3% DVBE Requirement

[CDOT 10-1C8004 REPLACE MECHANICAL AND ELECTRICAL MOVEABLE BRIDGE EQUIPMENT](#) **Addenda: 2**
2/18/21 2:00 PM 20-00435 San Joaquin County \$7,300,000 **Cal-Trans**
Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Joaquin County Near Discovery Bay At Old River Sr4 Bridge
The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.
165 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

| | | | |
|-------------------------------|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| Cal Electro Inc. | General Contractor | Office: 530-223-5937 | Fax: 530-221-7038 |
| NMI Industrial Holdings, Inc. | General Contractor | Office: 916-737-9631 | |
| Steelhead Constructors | General Contractor | Office: 530-226-6400 | Fax: 530-226-6401 |
| Valentine Corporation | General Contractor | Office: 415-453-3732 | Fax: 415-457-5820 |
| AP Traffic Services, Inc. | Sub-Contractor/Specialty Contractor | Office: 916-997-6653 | |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |

[CDOT 12-0S4704 COLD PLANE AC PAVEMENT AND PLACE RHMA](#) **Addenda: 0**
2/18/21 2:00 PM 21-00033 Orange County \$2,560,000 **Cal-Trans**

In Orange County In La Habra From Beach Boulevard To Harbor Boulevard
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
60 Working Days * 3% DVBE Requirement

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Tuesday, February 23, 2021

CDOT 08-1C0824 PLACE HMA (TYPE A), JPCP AND IMPORTED BORROW

Addenda: 2

2/23/21 2:00 PM 20-00439 Riverside County

\$290,000,000
916-227-6098

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

Prebid Conf: MAND 1/21 @ 10 am via WebEx

In Riverside County From Route 10/177 Separation To 1.1 Miles West Of Wiley's Well Road Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

750 Working Days * 11% DBE Requirement *

Wednesday, February 24, 2021

CDOT 04-2J8014 CLEAN AND PAINT STEEL STRUCTURE

Addenda: 0

2/24/21 2:00 PM 21-00009 San Francisco

\$45,000,000
916-227-6098

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

Prebid Conf: MAND 2/4 @ 10 am virtual

In The City And County Of San Francisco From 17th Street To South Van Ness Avenue

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-33.

685 Working Days * 4% DBE Requirement *

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| ECCO Equipment | Equipment | Office: 530-782-2334 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |

Thursday, February 25, 2021

CDOT 04-2K8404 HMA, STRUCTURAL CONCRETE, CIDH PILING AND REBAR

Addenda: 0

2/25/21 2:00 PM 21-00006 Solano County

\$18,500,000
916-227-6098

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Solano County In Vallejo At Route 80/29 Separation And On Route 80 From 0.2 Mile North Of Carquinez Bridge Toll Plaza To 0.3 Mile South Of Magazine Street Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

425 Working Days * 12% DBE Requirement *

Bidders:

| | | | |
|---|-------------------------------------|----------------------|-------------------|
| Argonaut Constructors | General Contractor | Office: 707-542-4862 | Fax: 707-542-4897 |
| Ghilotti Construction Company, Inc. | General Contractor | Office: 707-585-1221 | Fax: 707-585-1601 |
| Teichert Construction | General Contractor | Office: 209-373-8554 | |
| CMC Traffic Control Specialists | Sub-Contractor/Specialty Contractor | Office: 415-206-1700 | Fax: 415-206-1711 |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | |
| Iconix Waterworks / Formerly Corix Water Products | Supplier | Office: 855-284-1127 | Fax: 916-640-8864 |

Tuesday, March 02, 2021

NEW CDOT 10-0X7504 REPLACE BRIDGE RAIL, BARRIER SLAB AND GUARDRAIL

Addenda: 0

3/2/21 2:00 PM 21-00037 Alpine County

\$7,000,000
916-227-6098

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

In Alpine County At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-13.

385 Working Days * DVBE participation incentive up to \$250,000 *

| Plan# | Name | Bid Date & Time | OPR# | Location | Estimate | Project Type |
|-------|------|-----------------|------|----------|----------|--------------|
|-------|------|-----------------|------|----------|----------|--------------|

Thursday, March 04, 2021

CDOT 06-0U5204 HMA (TYPE A) AND RHMA (GAP GRADED) RESURFACING

Addenda: 1

3/4/21 2:00 PM 21-00019 Madera County

\$7,800,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Madera County In And Near Madera From 0.2 Mile South Of Avenue 17 Overcrossing To 0.3 Mile North Of Avenue 17 Overcrossing And From 1.0 Mile North Of Avenue 17 Overcrossing To 0.9 Mile North Of Avenue 20 Overcrossing
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
115 Working Days * 12% DBE Requirement *

Bidders:

| | | | |
|--------------------------------|--------------------|----------------------|-------------------|
| Agee Construction Corp. | General Contractor | Office: 559-326-1344 | Fax: 559-299-3503 |
| Emmett's Excavation, Inc. | General Contractor | Office: 559-347-9188 | Fax: 559-348-9272 |
| Granite Construction Co. | General Contractor | Office: 559-441-5700 | Fax: 559-441-5791 |
| Teichert Construction | General Contractor | Office: 559-813-3100 | Fax: 559-813-3055 |
| Teichert Construction (Fresno) | General Contractor | Office: 559-813-3100 | Fax: 559-813-3055 |
| Central Valley Concrete, Inc. | Supplier | Office: 209-723-8846 | Fax: 209-384-2395 |

Tuesday, March 09, 2021

CDOT 02-4G4404 BRIDGE REPLACEMENT

Addenda: 0

3/9/21 2:00 PM 21-00024 Siskiyou County

\$5,200,000

Cal-Trans

In Siskiyou County About 6 Miles North Of Fort Jones From 0.3 Mile South To 0.3 Mile North Of Lower Moffett Creek Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-12.

130 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| McCullough Construction | General Contractor | Office: 707-825-1014 | Fax: 707-825-1769 |
| Pacific Earthscape | General Contractor | Office: 707-840-9442 | Fax: 707-840-9441 |
| Universal Precast Concrete | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| Universal Precast Concrete, Inc | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| Badger Daylighting Corporation | Sub-Contractor/Specialty Contractor | Office: 530-605-9687 | |

Wednesday, March 10, 2021

CDOT 06-360244 WIDEN FREEWAY AND BRIDGES, CONSTRUCT CONCRETE BRIDGE

Addenda: 0

3/10/21 2:00 PM 21-00026 Tulare County

\$50,000,000

Cal-Trans

In Tulare County In And Near Tulare From Prosperity Avenue Overcrossing To 1.2 Miles South Of Avenue 280 Overcrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

415 Working Days * 14% DBE Requirement *

Bidders:

| | | | |
|--|--------------------|----------------------|-------------------|
| M.D. Construction & Project Management | Consultant | Office: 415-601-5056 | |
| Granite Construction Co. | General Contractor | Office: 559-441-5700 | Fax: 559-441-5791 |
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |
| Thompson Builders Corp. | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |

Wednesday, April 07, 2021

NEW CDOT 04-2J8024 PAINT STEEL STRUCTURE

Addenda: 0

4/7/21 2:00 PM 21-00034 San Francisco

\$46,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

Prebid Conf: MAND 2/25 @ 10 am virtual

In The City And County Of San Francisco From 16th Street To 4th Street

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-33.

730 Working Days * 3% DBE Requirement *

Bidders:

| | | |
|-----------------------|-------------------------------------|----------------------|
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 |
|-----------------------|-------------------------------------|----------------------|

Bid Results

1/29/2021

| | | |
|--|----------------------|------------------------------------|
| <u>Upper Market Corridor Safety Improvements</u> | San Francisco | Bid Date: 10/21/20 |
| Esquivel Grading & Paving Inc. | San Francisco | \$7,540,493.20 |
| <u>San Quentin State Prison Boiler Replacement Project</u> | San Quentin | Bid Date: 11/10/20 |
| Zovich & Sons, Inc. | Brentwood | \$18,975,000.00 |
| <u>RFP Temporary Dewatering at West County Wastewater WQRRP</u> | Richmond | Bid Date: 11/13/20 |
| Synagro Technologies Inc. | Burlingame | Not to exceed \$2,600,000.00 |
| <u>RFP for Carpet and Upholstery Cleaning - City of San Ramon</u> | San Ramon | Bid Date: 11/19/20 |
| McNevin Cleaning | Burlingame | *5-Year Contract \$1,006,954.49 |
| <u>Michael's at Shoreline Improvements - City of Mountain View</u> | Mountain View | Bid Date: 12/15/20 |
| Ron Paris Construction | Santa Clara | \$626,208.00 |
| JPB Designs, Inc. | Orangevale | \$653,000.00 |
| Build Group, Inc. | San Francisco | \$690,519.00 |
| CWS Construction Group Inc | Novato | \$840,000.00 |
| <u>2020/2021 CDBG ADA Curb Ramp Installation Project</u> | Pittsburg | Bid Date: 12/16/20 |
| JJR Construction, Inc. | San Mateo | \$118,361.00 |
| Rosas Brothers Construction | Oakland | \$126,865.00 |
| Sandstone Environmental Engineering, Inc. | San Pablo | \$130,294.00 |
| Kerex Engineering, Inc. | Pleasant Hill | \$139,755.00 |
| Vanguard Construction Inc. | Livermore | \$146,235.00 |
| TNB Construction | Antioch | \$149,516.00 |
| F. Loduca Company | Stockton | \$158,365.00 |
| Sposeto Engineering, Inc. | Livermore | \$161,809.00 |
| JD Partners Concrete | Pleasanton | \$171,395.00 |
| Burch Construction Company | San Francisco | \$175,045.00 |
| Joe's Landscaping & Concrete, Inc. | Newman | \$222,399.00 |
| M4 Concrete and Drywall, Inc. | Turlock | \$87,339.80 |
| <u>Stoneman Ave Safety Improvements Project</u> | Pittsburg | Bid Date: 12/16/20 |
| JJR Construction, Inc. | San Mateo | \$1,001,437.00 |
| Redgwick Construction Company | Oakland | \$854,508.00 |
| Kerex Engineering, Inc. | Pleasant Hill | \$989,362.00 |
| <u>CDOT 06-1B0004 Cold Plane and Replace with HMA and Resurface with Chip Seal</u> | Kern County | Bid Date: 12/17/20 |
| American Pavement Systems | Modesto | 1,411,500.00 |
| <u>DOR - Electric Vehicle Supply Equipment - Albany</u> | Albany | Bid Date: 12/22/20 |
| Ray's Electric | Oakland | \$69,700.00 |
| DC Electrical Company | Herald | \$80,500.00 |
| <u>Installation of Curb Ramps at Various Locations</u> | Antioch | Bid Date: 1/5/21 |
| M4 Concrete and Drywall, Inc. | Turlock | \$274,924.80 |
| JJR Construction, Inc. | San Mateo | \$278,290.00 |
| FBD Vanguard Construction, Inc. | Livermore | \$294,414.00 |
| Rosas Brothers Construction | Oakland | \$303,400.00 |
| Kerex Engineering, Inc. | Pleasant Hill | \$314,750.00 |
| TNB Construction | Antioch | \$315,800.00 |

| | | |
|---|-------------|--------------|
| Sandstone Environmental Engineering, Inc. | San Pablo | \$329,850.00 |
| Sposeto Engineering, Inc. | Livermore | \$349,900.00 |
| Ghilotti Bros., Inc. | San Rafael | \$359,750.00 |
| Nor-Cal Concrete | Suisun City | \$367,140.00 |
| JD Partners Concrete | Pleasanton | \$374,000.00 |
| Central Valley Engineering & Asphalt | Roseville | \$433,000.00 |
| Joe's Landscaping & Concrete, Inc. | Newman | \$503,200.00 |

Pavement Plugs and Leveling Courses at Various Locations

Antioch Bid Date: 1/5/21

| | | |
|--------------------------------------|------------|----------------|
| Teichert Construction | Roseville | \$1,785,645.00 |
| MCK Services, Inc. | Martinez | \$1,790,500.00 |
| McGuire & Hester | Alameda | \$1,875,750.00 |
| Granite Rock Company | San Jose | \$1,922,000.00 |
| Ghilotti Bros., Inc. | San Rafael | \$2,024,500.00 |
| Argonaut Constructors | Santa Rosa | \$2,116,660.00 |
| Central Valley Engineering & Asphalt | Roseville | \$2,363,100.00 |

Central Park Aqua Adventure Pool Re-Plastering (Rebid)

Fremont Bid Date: 1/5/21

| | | |
|----------------------|------------|--------------|
| Adams Pool Solutions | Pleasanton | \$359,172.00 |
|----------------------|------------|--------------|

Fire Alarm Maintenance & Repair Services

Pleasanton Bid Date: 1/6/21

| | | |
|------------------------------|-------------|-------------|
| Tri-Signal Integration, Inc. | San Leandro | \$16,200.00 |
| HCI Systems Inc | Hayward | \$32,792.00 |

Access Control & Intrusion Alarm Maintenance & Repair Services

Pleasanton Bid Date: 1/6/21

| | | |
|--------------------------------------|-----------|---------------------------------------|
| Johnson Controls Fire Protection, LP | Livermore | \$150/hr with 15% markup for supplies |
|--------------------------------------|-----------|---------------------------------------|

Bid 1841 District-Wide Chiller Maintenance & Repairs - Foothill De Anza Community College District

Los Altos Hills, Cupertino Bid Date: 1/7/21

| | | |
|--------------------------------------|--------|-------------|
| EMCOR Services / Mesa Energy Systems | Fresno | \$93,952.00 |
|--------------------------------------|--------|-------------|

As Needed Spot Sewer Replacement No. 41

San Francisco Bid Date: 1/7/21

| | | |
|-------------------------------------|---------------|--------------|
| J Flores Construction Company, Inc. | San Francisco | 8,155,117.50 |
| Harty Pipelines, Inc, | San Francisco | 8,798,250.00 |

Oceano Safe Routes to School

Oceano Bid Date: 1/7/21

| | | |
|------------------------------|-----------------|--------------|
| Raminha Construction, Inc. | Atascadero | \$288,635.00 |
| Cen-Cal Construction | Bakersfield | \$305,305.00 |
| S. Chaves Construction, Inc. | San Luis Obispo | \$305,800.00 |

East Street and Metz Road Roundabout

Soledad Bid Date: 1/8/21

| | | |
|----------------------------|------------|----------------|
| McKim Corporation | Gilroy | \$1,029,087.31 |
| Raminha Construction, Inc. | Atascadero | \$1,087,686.00 |
| Don Chapin Co | Salinas | \$959,000.00 |

Regnart Creek Trail Project - City of Cupertino

Cupertino Bid Date: 1/8/21

| | | |
|---|---------------|----------------|
| Redwood Engineering Construction | Redwood City | \$1,379,575.00 |
| O'Grady Paving | Mountain View | \$1,834,798.00 |
| Granite Rock Company | San Jose | \$1,974,991.70 |
| Terramark General Engineering Contractors Inc | San Jose | \$1,996,286.00 |
| GradeTech, Inc. | San Ramon | \$2,049,311.75 |
| Brannon Corporation | Morgan Hill | \$2,049,325.00 |
| Jos. J. Albanese, Inc. | Santa Clara | \$2,063,653.00 |
| Lewis & Tibbitts, Inc | San Jose | \$2,116,462.00 |
| Galeb Paving Inc | Saratoga | \$2,387,255.00 |

Residential Halls Backbone Upgrade - UC Berkeley**Albany & Berkeley****Bid Date: 1/11/21**Data Kable Technology, Inc.
Sky Technology Solutions, Inc.San Ramon
Anaheim\$340,895.00
\$511,000.00**Liberty High School Administration and Student Commons Project****Brentwood****Bid Date: 1/12/21**SW Allen Construction, Inc.
F & H Construction
Sausal Corporation
Alten Construction, Inc
W.A. Thomas Co., Inc.
DL Falk Construction, Inc.
Bobo Construction, Inc.
Rodan Builders, Inc.Sacramento
Lodi
Concord
Richmond
Martinez
Hayward
Elk Grove
Hayward\$12,827,722.00
\$13,631,000.00
\$13,814,000.00
\$13,930,000.00
\$14,300,000.00
\$14,494,000.00
\$14,565,000.00
\$16,025,000.00**M.P. Brown Elementary School Playground, Parking & Admin Renovation Rebid - Jefferson Elementary School District****Daly City****Bid Date: 1/12/21**Bana Builders
Schreder and Brandt MFG, Inc.
C. Overaa Construction
RC Benson & Sons, Inc.
Cal Pacific Construction
Build Group, Inc.
Angotti & Reilly, Inc.
CF Contracting, Inc.San Francisco
Chico
Richmond
Mountain View
San Francisco
San Francisco
San Francisco
San Francisco\$4,748,000.00
\$4,944,000.00
\$5,140,000.00
\$5,200,000.00
\$5,337,800.00
\$5,489,000.00
\$5,691,493.00
\$5,998,800.00**I Street Garage Project****Livermore****Bid Date: 1/12/21**Roebbelen Contracting, Inc.
Thompson Builders Corp.
McCarthy Building Companies, Inc.
C. Overaa & Co.
F & H Construction
Build Group, Inc.El Dorado Hills
Novato
Roseville
Richmond
Lodi
San Francisco\$13,250,000.00
\$13,595,000.00
\$13,850,000.00
\$14,108,000.00
\$14,689,000.00
\$15,600,000.00**Bubb Road Separated Bikeway Improvements - City of Cupertino****Cupertino****Bid Date: 1/12/21**Guerra Construction & Engineering, Inc
Granite Rock Company
FBD Vanguard Construction Inc
Golden Bay Construction, Inc.
JJR Construction, Inc.
Sposeto Engineering, Inc.
Kerex Engineering, Inc.
Galeb Paving Inc
Burch Construction CompanySanta Clara
San Jose
Livermore
Hayward
San Mateo
Livermore
Pleasant Hill
Saratoga
San Francisco\$661,662.00
\$663,247.00
\$664,095.40
\$725,914.50
\$740,941.00
\$746,971.00
\$812,785.00
\$825,002.00
\$954,490.00**Safer Taylor Street****San Francisco****Bid Date: 1/13/21**Mitchell Engineering
A. Ruiz Construction
NTK Construction, Inc.
Esquivel Grading & Paving Inc.
M Squared Construction
Bauman Landscape & ConstructionSan Francisco
San Francisco
San Francisco
San Francisco
San Francisco
San Francisco\$11,059,773.00
\$11,134,368.97
\$13,756,332.00
\$9,117,856.25
\$9,963,083.00
\$9,986,062.00**Capitola Avenue Sidewalk Improvements - Schedule A****Capitola****Bid Date: 1/13/21**Precision Grade Inc.
McKim Corporation
Granite Rock CompanySan Juan Bautista
Gilroy
San Jose\$115,250.00
\$124,502.36
\$146,898.00**Katherine Smith S. Kinder & Primary Playground Modernization - Evergreen Elementary School District****San Jose****Bid Date: 1/13/21**Bana Builders
Silicon Valley PavingSan Francisco
San Jose\$438,000.00
\$439,850.00

| | | |
|---|--------------------|--|
| 101 Builders, Inc. | Gilroy | \$493,101.00 |
| S & H Construction, Inc. | Fremont | \$548,000.00 |
| <hr/> | | |
| <u>New Buildings at Arroyo High School and San Lorenzo High School Project</u> | San Lorenzo | Bid Date: 1/14/21 |
| American Modular Systems | Manteca | \$6,561,280.00 |
| <hr/> | | |
| <u>Terminal 2 Maintenance Dredging</u> | Richmond | Bid Date: 1/14/21 |
| The Dutra Group | San Rafael | \$447,500.00 |
| Lind Marine, Inc. | Petaluma | \$643,668.00 |
| <hr/> | | |
| <u>Santa Cruz High School Switchgear Replacement</u> | Santa Cruz | Bid Date: 1/14/21 |
| CRW Industries, Inc | Scotts Valley | \$1,391,313.00 |
| Guerra Construction & Engineering, Inc | Santa Clara | \$1,584,700.00 |
| Fort Bragg Electric, Inc. | Fort Bragg | \$1,799,813.00 |
| <hr/> | | |
| <u>Concord Downtown Sanitary Sewer Upgrade Project Phase 3B</u> | Concord | Bid Date: 1/14/21 |
| California Trenchless, Inc. | Hayward | \$2,020,003.00 |
| D'Arcy & Harty Construction, Inc. | San Francisco | \$2,315,613.00 |
| K J Woods Construction, Inc. | San Francisco | \$2,418,000.00 |
| Bay Pacific Pipeline, Inc. | Novato | \$2,441,115.50 |
| JMB Construction, Inc. | S. San Francisco | \$2,530,448.00 |
| Ranger Pipelines, Inc. | San Francisco | \$2,565,082.00 |
| Cratus, Inc. | San Francisco | \$2,856,846.00 |
| Teichert Construction | Roseville | \$3,848,888.00 |
| <hr/> | | |
| <u>San Ramon Valley High School Iron Horse Trail Fence Replacement</u> | Danville | Bid Date: 1/14/21 |
| AAA Fence Company | Santa Clara | \$123,150.00 |
| Chain Link Fence & Supply, Inc. | Livermore | \$145,885.00 |
| HM Construction Inc | Hercules | \$146,000.00 |
| Crusader Fence Co., Inc. | Rancho Cordova | \$154,860.00 |
| Golden Bay Fence Plus Ironworks, Inc. | Stockton | \$158,624.00 |
| FenceCorp, Inc. | Sacramento | \$169,781.00 |
| Marshall Brothers Enterprises | Livermore | \$174,999.00 |
| Vintage Contractors, Inc. | San Francisco | \$185,000.00 |
| Harris Steel Fence Co. | Los Angeles | \$198,222.00 |
| Woida Enterprises Inc dba Arrow Fencing | Calpella | \$218,504.00 |
| ELLA | Alamo | \$252,000.00 |
| BuildCorp, Inc. | San Francisco | \$319,000.00 |
| Pisor Fence Division, Inc. | Citrus Heights | *Contractor withdrew bid |
| <hr/> | | |
| <u>Laurie Meadows Pedestrian & Bicycle Safety Improvements - City of San Mateo</u> | San Mateo | Bid Date: 1/14/21 |
| McKim Corporation | Gilroy | \$315,986.14 ALT \$441,206.95 TOTAL \$485,878.26 |
| FBD Vanguard Construction, Inc. | Livermore | \$500,281.00 ALT \$725,900.00 TOTAL \$805,906.00 |
| Golden Bay Construction, Inc. | Hayward | \$534,255.50 ALT \$677,705.50 TOTAL \$730,205.50 |
| Kerex Engineering, Inc. | Pleasant Hill | \$551,007.50.00 ALT \$848,052.50 TOTAL \$948,052.50 |
| CF Contracting, Inc. | San Francisco | \$692,988.00 ALT \$944,288.00 TOTAL \$1,054,288.00 |
| <hr/> | | |

| | | | |
|--|---------------------------|------------------|----------------|
| <u>HVAC & Refrigeration System Repairs - County of Santa Clara</u> | Santa Clara County | Bid Date: | 1/14/21 |
| AB Mechanical | | | \$6680.00 |
| KMS Inc | | | \$7272.79 |
| ESI | Santa Clara | | \$7938.00 |
| <u>Fence Repair and Maintenance Parks - County of Santa Clara</u> | Santa Clara County | Bid Date: | 1/14/21 |
| BuildCorp, Inc. | San Francisco | | \$2515.00 |
| Chain Link Fence & Supply, Inc. | Livermore | | \$3010.88 |
| Tucker Construction | San Jose | | \$3142.00 |
| Crusader Fence | Vallejo | | \$5750.00 |
| <u>Skyline College (SKY) B1 Sculpture Lab Flooring - San Mateo County Community College District (SMCCCD)</u> | San Bruno | Bid Date: | 1/15/21 |
| Strawn Construction, Inc | San Jose | | \$179,700.00 |
| RC Benson & Sons, Inc. | Mountain View | | \$180,017.00 |
| Build Group, Inc. | San Francisco | | \$188,275.00 |
| Eternal Construction Inc | S. San Francisco | | \$243,918.00 |
| Guzman Construction Group | San Francisco | | \$331,506.00 |
| <u>1st St Relief Sewer and Pipeline Rehabilitation Project</u> | Richmond | Bid Date: | 1/19/21 |
| D'Arcy & Harty Construction, Inc. | San Francisco | | \$1,938,971.00 |
| Glosage Engineering Inc. | Richmond | | \$2,617,730.00 |
| Cratus, Inc. | San Francisco | | \$2,810,000.00 |
| Ranger Pipelines, Inc. | San Francisco | | \$3,028,000.00 |
| <u>RNEW - MB GH 1st Floor ADA Restrooms - UCSF</u> | San Francisco | Bid Date: | 1/19/21 |
| BCCI Construction | San Francisco | | \$358,678.00 |
| TCB Builders, Inc. | San Francisco | | \$435,187.00 |
| Wickman Development & Construction | San Francisco | | \$508,750.00 |
| <u>South El Camino Real Water Main Improvements & Bayside Water Valve Replacement - City of Burlingame</u> | Burlingame | Bid Date: | 1/19/21 |
| Cratus, Inc. | San Francisco | | \$4,099,800.00 |
| Mitchell Engineering | San Francisco | | \$4,472,784.00 |
| Ranger Pipelines, Inc. | San Francisco | | \$4,839,320.00 |
| Express Plumbing | San Mateo | | \$5,153,490.00 |
| Casey Construction, Inc. | Emerald Hills | | \$5,298,670.00 |
| Con-Quest Contractors, Inc | San Francisco | | \$5,412,580.00 |
| Pacific Underground Construction | San Jose | | \$8,626,970.00 |
| <u>Grover Beach Asphalt Replacement Rooms 5-7</u> | Grover Beach | Bid Date: | 1/19/21 |
| Toste Grading & Paving Inc | Arroyo Grande | | \$44,600.00 |
| Apodaca Paving Inc. | | | \$46,900.00 |
| Golden State Sealing & Striping | Arroyo Grande | | \$50,011.00 |
| <u>Ranch Site Building & Trailer Demolition - City of Gilroy</u> | Gilroy | Bid Date: | 1/20/21 |
| SV Group Inc. | San Jose | | \$51,108.21 |
| <u>Hoover Community School Path of Travel Project - Redwood City School District</u> | Redwood City | Bid Date: | 1/20/21 |
| Guerra Construction & Engineering, Inc | Santa Clara | | \$147,400.00 |
| Silicon Valley Paving | San Jose | | \$149,511.00 |
| American Asphalt Repair & Resurfacing Co., Inc. | Hayward | | \$151,275.00 |
| Beals Martin, Inc. | Redwood City | | \$168,870.00 |
| Sposeto Engineering, Inc. | Livermore | | \$190,498.00 |
| Duran & Venables | Milpitas | | \$192,350.00 |
| Dryco Construction | Fremont | | \$219,000.00 |
| Galeb Paving Inc | Saratoga | | \$249,000.00 |
| Innovate Concrete, Inc. | Santa Clara | | \$88,078.00 |

Annual Street Striping Project - City of Los Altos**Los Altos****Bid Date: 1/20/21**

| | | |
|------------------------------|------------|--------------|
| Chrisp Company | Fremont | \$157,550.00 |
| Sierra Traffic Markings, Inc | Roseville | \$174,226.75 |
| Sterndahl Enterprises Inc | Sun Valley | \$242,255.00 |
| Sterndahl Enterprises Inc | Sun Valley | \$242,255.00 |

30 Arroyo Seco Concrete Pavement Overlay Project - City of Millbrae**Millbrae****Bid Date: 1/20/21**

| | | |
|--|---------------|-------------|
| Burch Engineering & Construction, Inc. | San Francisco | \$21,500.00 |
|--|---------------|-------------|

Police Department Jail Interior Remodel - City of Burlingame**Burlingame****Bid Date: 1/20/21**

| | | |
|--|---------------|--------------|
| Southwest Construction & Property Management | San Bruno | \$443,000.00 |
| Legion Contractors | San Francisco | \$480,000.00 |
| CWS Construction Group Inc | Novato | \$565,000.00 |
| Rodan Builders Inc. | Burlingame | \$612,500.00 |

Windmill Springs Elementary School Onsite Portable Relocation - Franklin McKinley School District**San Jose****Bid Date: 1/20/21**

| | | |
|------------------------------------|---------------|--------------|
| Jahn Plumbing Inc. | Morgan Hill | \$775,000.00 |
| 101 Builders, Inc. | Gilroy | \$859,211.00 |
| Commercial Plumbing & Building Inc | San Jose | \$891,000.00 |
| Schreder and Brandt MFG, Inc. | Chico | \$894,300.00 |
| Premier Builders, Inc. | | \$898,365.00 |
| Beals Martin, Inc. | Redwood City | \$969,593.00 |
| Cal Pacific Construction | San Francisco | \$986,700.00 |

Macdonald Ave and 33rd Street Intersection**Richmond****Bid Date: 1/21/21**

| | | |
|--|---------------|--------------|
| Construction H, Inc. dba A General Engineering Co. | Richmond | \$595,000.00 |
| Ghilotti Bros., Inc. | San Rafael | \$718,777.00 |
| W.R. Forde Associates | Richmond | \$892,000.00 |
| Kerex Engineering, Inc. | Pleasant Hill | \$896,526.00 |

9478-Large Trash Capture Device - Sonora and Oswego Retrofits - City of San Jose**San Jose****Bid Date: 1/21/21**

| | | |
|----------------------------------|---------------------|--------------|
| JMB Construction | South San Francisco | \$688,785.00 |
| SubTerra Construction | San Francisco | \$742,850.00 |
| McGuire & Hester | Oakland | \$844,255.00 |
| Con-Quest Contractors | San Francisco | \$918,725.00 |
| Pacific Underground Construction | San Jose | \$951,530.00 |

Pavement Maintenance Zone 4**Concord****Bid Date: 1/21/21**

| | | |
|-----------------------------------|------------------|----------------|
| Granite Construction | Santa Clara | \$2,155,568.25 |
| Bay Cities Paving & Grading, Inc. | Concord | \$2,191,000.00 |
| Interstate Grading & Paving, Inc. | S. San Francisco | \$2,205,992.75 |
| DeSilva Gates Construction | Dublin | \$2,221,522.00 |
| O'Grady Paving | Mountain View | \$2,319,331.40 |
| Teichert Construction | Roseville | \$2,349,344.00 |
| Goodfellow Bros. California, LLC | Livermore | \$2,372,886.75 |
| Esquivel Grading & Paving Inc. | San Francisco | \$2,391,688.55 |
| Ghilotti Bros., Inc. | San Rafael | \$2,506,621.25 |
| McGuire & Hester | Alameda | \$2,512,686.35 |
| Granite Rock Company | San Jose | \$2,717,203.75 |

Fallon Sports Park - Phase 3**Dublin****Bid Date: 1/21/21**

| | | |
|----------------------------------|-------------|----------------|
| Suarez & Munoz Construction | Hayward | \$6,617,814.00 |
| Robert A. Bothman Construction | Santa Clara | \$7,197,000.00 |
| Jensen Landscape Contractor, LLC | Milpitas | \$7,347,777.00 |
| Granite Rock Company | San Jose | \$7,499,707.00 |

Marina Finger Dock Construction**Berkeley****Bid Date: 1/21/21**

| | | |
|------------------------------|-------|--------------|
| Bellingham Marine Industries | Dixon | \$113,476.00 |
|------------------------------|-------|--------------|

| | | |
|---|---------------------|--------------------------|
| Power Engineering Construction | Alameda | \$279,225.00 |
| The Dutra Group | San Rafael | \$294,700.00 |
| <hr/> | | |
| <u>Jackson Academy of Math & Music Classroom & Multi-Use Modernization - Morgan Hill Unified School District (MHUSD)</u> | Morgan Hill | Bid Date: 1/21/21 |
| Strawn Construction, Inc | San Jose | \$3,597,500.00 |
| DRP Builders Inc | Morgan Hill | \$3,610,000.00 |
| Otto Construction | Sacramento | \$4,285,600.00 |
| 101 Builders, Inc. | Gilroy | \$4,370,194.00 |
| <hr/> | | |
| <u>Montclair Village Antioch Court Pedestrian Improvements</u> | Oakland | Bid Date: 1/21/21 |
| McGuire & Hester | Oakland | \$1,051,949.18 |
| Ray's Electric | Oakland | \$765,307.00 |
| Beliveau Engineering Contractors | Oakland | \$840,062.00 |
| <hr/> | | |
| <u>Pacific Avenue Sidewalk - Front to Second</u> | Santa Cruz | Bid Date: 1/21/21 |
| Precision Grade Inc. | San Juan Bautista | \$283,909.00 |
| McKim Corporation | Gilroy | \$318,348.85 |
| Granite Construction | Watsonville | \$359,056.00 |
| <hr/> | | |
| <u>8142 Yard Piping Improvements Phase 1 - City of San Jose</u> | San Jose | Bid Date: 1/21/21 |
| Michels Corporation | Woodland | \$3,096,903.00 |
| SAK Construction | | \$3,547,180.00 |
| <hr/> | | |
| <u>Telegraph Avenue Complete Street Project</u> | Oakland | Bid Date: 1/22/21 |
| Ray's Electric | Oakland | \$5,236,593.00 |
| Redgwick Construction Company | Oakland | \$5,584,399.00 |
| Sposeto Engineering, Inc. | Livermore | \$5,940,680.75 |
| McGuire & Hester | Oakland | \$6,198,364.00 |
| CF Contracting, Inc. | San Francisco | \$6,466,165.00 |
| <hr/> | | |
| <u>Mission Hill Middle School Switchgear Replacement</u> | Santa Cruz | Bid Date: 1/25/21 |
| Lewis & Tibbitts, Inc. | San Jose | \$874,100.00 |
| General Lighting Services Inc | San Jose | \$981,481.00 |
| CRW Industries, Inc | Scotts Valley | \$986,283.00 |
| <hr/> | | |
| <u>Grant Yard Radio Shop - County of San Mateo</u> | Redwood City | Bid Date: 1/25/21 |
| EF Brett & Company, Inc. | San Rafael | \$4,775,000.00 |
| ICC General Contractors, Inc | Sunnyvale | \$4,800,000.00 |
| Strawn Construction, Inc | San Jose | \$4,829,500.00 |
| DL Falk Construction, Inc. | Hayward | \$5,149,000.00 |
| Schembri Construction Co, Inc. | San Francisco | \$5,198,000.00 |
| Mar Con Company | Oakland | \$5,235,355.00 |
| Trico Construction & Development | San Francisco | \$5,646,807.00 |
| <hr/> | | |
| <u>20-211 - Roof Replacement Santa Teresa DMV Field Office</u> | San Jose | Bid Date: 1/25/21 |
| MCM Roofing Co., Inc. | McClellan | \$222,845.00 |
| Alcal Roofing | Fremont | \$245,462.45 |
| Stronger Building Services | San Leandro | \$247,890.00 |
| State Roofing Systems Inc. | San Leandro | \$256,439.25 |
| Courtney Inc | Irvine | \$286,194.35 |
| McDonnell Roofing, Inc. | | \$307,692.00 |
| L1R | | \$311,372.50 |
| Pioneer Contractors, Inc. | San Francisco | \$378,439.35 |
| A. Preman Roofing, Inc | | \$390,235.15 |
| Andy's Roofing Co., Inc. | San Leandro | \$435,354.00 |
| BluSky Restoration Contractors LLC | | \$537,619.80 |
| Best Contracting Services, Inc. | Gardena | \$551,449.00 |

Sodium Hypochlorite System Improvements Project - City of Millbrae**Millbrae****Bid Date: 1/25/21**D.W. Nicholson Corp
Pacific Infrastructure Corporation
Valentine CorporationHayward
Pleasanton
San Rafael\$522,200.00
\$581,000.00
\$627,369.00**2020 Pavement Rehabilitation Project - City of South San Francisco****South Ssn
Francisco****Bid Date: 1/26/21**

Bay Cities Paving & Grading, Inc.

Concord

\$1,640,560.00 ALT
\$900,890.00

Interstate Grading & Paving, Inc.

S. San Francisco

\$1,648,255.30 ALT
\$882,251.70

O'Grady Paving

Mountain View

\$1,649,425.85 ALT
\$848,218.15

G. Bortolotto & Co., Inc.

San Carlos

\$1,667,993.84 ALT
\$1,073,684.10

Ghilotti Bros., Inc.

San Rafael

\$1,674,497.50 ALT
\$1,078,181.10

Esquivel Grading & Paving Inc.

San Francisco

\$1,822,940.85 ALT
\$791,914.75

Granite Rock Company

San Jose

\$1,895,791.85 ALT
\$1,082,873.50

Gallagher & Burk Inc

Oakland

\$1,921,822.00 ALT
\$1,033,580.00

McGuire & Hester

Oakland

\$1,940,335.15 ALT
\$1,099,406.72**DM Trayer Replacement - UC Berkeley****Berkeley****Bid Date: 1/26/21**Ransome Company
C2R Engineering, Inc.
St. Francis Electric
Cal Electro Inc.San Leandro
Mountain View
San Leandro
Redding\$467,950.00
\$507,000.00
\$558,700.00
\$579,285.00**Summer 2021 Pavement Rehabilitation Projects - Berryessa Union School District****San Jose****Bid Date: 1/26/21**Tri-Valley Excavating
Guerra Construction & Engineering, Inc
Silicon Valley Paving Inc.
R & M Paving Contractors, Inc.
American Asphalt Repair & Resurfacing Co., Inc.
GradeTech, Inc.
O'Grady Paving
Interstate Grading & Paving, Inc.
Galeb Paving IncSunol
Santa Clara
San Jose
Milpitas
Hayward
San Ramon
Mountain View
S. San Francisco
Saratoga\$1,093,944.00
\$1,114,988.00
\$1,232,543.00
\$1,284,139.00
\$1,324,651.50
\$1,399,017.55
\$1,409,977.50
\$1,584,546.00
\$1,587,921.00**Broadway Pedestrian Street Lighting Improvements - City of Burlingame****Burlingame****Bid Date: 1/26/21**NBC Construction & Engineering, Inc.
Phoenix Electric Co
St. Francis Electric
Columbia Electric Inc.
Bay Area Lightworks, Inc.
Tennyson Electric
Ray's ElectricSan Francisco
San Francisco
San Leandro
San Leandro
San Francisco
Livermore
Oakland\$697,789.10
\$711,800.00
\$847,710.00
\$866,590.00
\$900,000.00
\$921,930.00
\$967,360.00**Jarvis Avenue Class II Buffered Bike Lanes****Newark****Bid Date: 1/26/21**Chrisp Company
PCI Striping
Bayside Stripe & Seal, Inc.Fremont
Azusa
Petaluma\$59,045.00
\$69,352.50
\$76,270.00**Curb, Gutter, and Sidewalk Replacement****Newark****Bid Date: 1/26/21**Rosas Brothers Construction
Spenco Construction Inc.
McKim Corporation
JJR Construction, Inc.Oakland
Danville
Gilroy
San Mateo\$337,150.00
\$376,450.00
\$396,280.00
\$419,224.00

| | | |
|--|---------------|--------------|
| JD Partners Concrete | Pleasanton | \$420,850.00 |
| Sposeto Engineering, Inc. | Livermore | \$421,342.50 |
| RK Engineering | San Francisco | \$437,450.00 |
| Mercoza Engineering | Campbell | \$438,400.00 |
| Burch Engineering & Construction, Inc. | San Francisco | \$490,100.00 |
| Kerex Engineering, Inc. | Pleasant Hill | \$535,050.00 |
| Joe's Landscaping & Concrete, Inc. | Newman | \$634,000.00 |

Penitencia Water Treatment Plant Rehabilitation of Flocculation & Sedimentation Basin Project - SCVWD **San Jose** **Bid Date: 1/27/21**

| | | |
|---------------------------------|------------|----------------|
| Mountain Cascade Inc. | Livermore | \$5,033,125.00 |
| Kiewit Infrastructure West Co. | Fairfield | \$5,064,000.00 |
| GSE Construction Co. Inc. | Livermore | \$5,312,000.00 |
| Myers & Sons Construction, LLC. | Sacramento | \$6,202,397.00 |
| Abhe & Svoboda, Inc. | Alpine | \$8,997,549.00 |

Laurelwood Stormwater Pump Station Rehabilitations - City of Santa Clara **Santa Clara** **Bid Date: 1/27/21**

| | | |
|--|---------------------|----------------|
| Anderson Pacific Engineering Construction Inc. | Santa Clara | \$4,961,100.00 |
| JMB Construction | South San Francisco | \$5,252,100.00 |
| Mountain Cascade Inc. | Livermore | \$5,887,900.00 |
| Anvil Builders, Inc. | San Francisco | \$6,716,700.00 |

Kings Mountain Road Safety Improvements - Town of Woodside **Woodside** **Bid Date: 1/27/21**

| | | |
|-------------------------|---------------|--------------|
| Asphalt Surfacing, Inc. | Milpitas | \$197,735.00 |
| O'Grady Paving | Mountain View | \$226,877.00 |
| C2R Engineering, Inc. | Mountain View | \$248,467.50 |
| G. Bortolotto & Co. | San Carlos | \$277,777.77 |
| Farallon Co. | Novato | \$341,884.60 |

Install 24 Inch Plug Valve On Near Shore Outfall - City of Millbrae **Millbrae** **Bid Date: 1/27/21**

| | | |
|--|---------------|--------------|
| Trinet Construction, Inc. | San Francisco | \$112,000.00 |
| D.W. Nicholson Corp | Hayward | \$113,000.00 |
| D & D Pipelines Inc. | San Anselmo | \$67,800.00 |
| Golden Bay Construction, Inc. | Hayward | \$68,250.00 |
| Yerba Buena Engineering & Construction | San Francisco | \$74,900.00 |
| Power Engineering Construction | Alameda | \$80,640.00 |

Domestic Water Booster Pump Project **Livermore** **Bid Date: 1/28/21**

| | | |
|---|-------------|--------------|
| Sandstone Environmental Engineering, Inc. | Oakley | \$395,000.00 |
| Mountain Cascade Inc. | Livermore | \$419,344.50 |
| Saboo Inc. | Brentwood | \$743,000.00 |
| Diamond Contractors | Lees Summit | \$907,816.03 |

Athy Drive Area Improvements - Westborough Water District **South San Francisco** **Bid Date: 1/28/21**

| | | |
|----------------------------------|---------------|--------------|
| Casey Construction, Inc. | Emerald Hills | \$559,700.00 |
| Golden Bay Construction, Inc. | Hayward | \$588,035.00 |
| D & D Pipelines Inc. | San Anselmo | \$668,650.00 |
| McGuire & Hester | Oakland | \$677,675.00 |
| Pacific Underground Construction | San Jose | \$795,725.00 |

Dartmouth Middle School Room 617 HVAC Upgrade Rebid - Union School District **San Jose** **Bid Date: 1/28/21**

| | | |
|----------------------------|---------------|--------------|
| Escon Builders | Union City | \$200,000.00 |
| Premier Builders, Inc. | Gilroy | \$289,984.00 |
| 101 Builders, Inc. | Gilroy | \$296,101.00 |
| Coulter Construction, Inc. | Mountain View | \$326,998.00 |

Contractors Pre Qualification Notices for the Week of February 1, 2021

The following agencies are now looking for contractors to be pre-qualified for upcoming projects at their public agency. Please read **each** qualification request as they vary with each agency. Click on the name of the agency as this will provide you with a direct link to their website for more information.

| <u>Name of Public Agency</u> | <u>Completion Date</u> |
|---|-------------------------------|
| <u>Santa Cruz County Regional Transportation Commission</u> | Open Ended |
| <u>Franklin-McKinley School District</u> | Open Ended |
| <u>San Jose-Evergreen Community College District</u> | Open Ended |
| <u>Moreland School District</u> | Dec. 31, 2021 |
| <u>City of Fremont</u> | Dec. 31, 2021 |
| <u>Acalanes Union High School District</u> | Open Ended |
| <u>Milpitas Unified School District</u> | Open Ended |
| <u>San Jose Unified School District</u> | Dec. 31, 2021 |
| <u>Carmel Unified School District</u> | Dec. 31, 2021 |
| <u>Visalia Unified School District</u> | Dec. 31, 2021 |
| <u>Paso Robles Joint Unified School District</u> | Dec. 31, 2021 |
| <u>Cupertino Union School District</u> | Dec. 31, 2021 |
| <u>Los Gatos-Saratoga Union High School District</u> | Dec. 31, 2021 |
| <u>Portola Valley School District</u> | Open Ended |
| <u>Guerneville School District</u> | Open Ended |
| <u>West Sonoma County UHSD</u> | Dec. 31, 2021 |
| <u>St. Helena Unified School District</u> | Dec. 31, 2021 |
| <u>Rocklin Unified School District</u> | June 15, 2021 |
| <u>Santa Rita School District</u> | Dec. 31, 2021 |
| <u>Cabrillo College</u> | Open Ended |
| <u>Town of Windsor</u> | Open Ended |
| <u>Contra Costa Community College District</u> | Open Ended |
| <u>Lake County Office of Education</u> | March 1, 2021 |
| <u>Kelseyville Unified School District</u> | Dec.31, 2021 |
| <u>West Sonoma County Union High School District</u> | Open Ended |
| <u>Lakeport Unified School District</u> | Open Ended |
| <u>Lafayette School District</u> | Open Ended |
| <u>City of Morgan Hill</u> | Open Ended |
| <u>Ben Lomond Fire Protection District</u> | Dec. 31, 2021 |
| <u>Santa Clara County Office of Education</u> | Open Ended |
| <u>Kenwood School District</u> | Dec. 31, 2021 |
| <u>City of Sebastopol</u> | Dec. 31, 2021 |
| <u>Lucia Mar Unified School District</u> | Open Ended |

Name of Public Agency**Completion Date**

| | |
|---|---------------|
| City of San Luis Obispo | Open Ended |
| Peralta Community College District | Open Ended |
| San Juan Unified School District | Open Ended |
| North Monterey County Unified School District | Open Ended |
| Newark Unified School District | Open Ended |
| Carmel Unified School District | Dec. 31, 2021 |
| Santa Cruz Port District | Open Ended |
| City of Saratoga | Open Ended |
| Bret Harte Union High School District | Open Ended |
| City of Dixon | Open Ended |
| Ukiah Unified School District | Dec. 31, 2021 |
| Hayward Area Parks and Recreation District | Nov. 30,2021 |
| Napa Valley Unified School District | Open Ended |
| North Monterey County Unified School District | Open Ended |
| Pittsburgh Unified School District | Dec. 31, 2021 |
| Fremont Union High School District | Open Ended |
| Pacific Grove Unified School District | Open Ended |
| Sierra College | Open Ended |
| Napa County Public Works Department | Dec. 31, 2021 |
| Vallejo Flood and Water District | Open Ended |
| Solano Community College District | Open Ended |
| Antioch Unified School District | Open Ended |
| San Mateo Foster City School District | Dec. 31, 2021 |
| Sylvan Union School District | Jan. 31, 2021 |
| City of Rohnert Park | Open Ended |
| Jefferson Elementary School District | Open Ended |
| Yuba Community College District | Dec.31, 2021 |
| City of Elk Grove | Open Ended |
| Pacifica School District | Open Ended |
| Gilroy Unified School District | Open Ended |
| Cayucos Sanitary District | Open Ended |
| Alum Rock Unified School District | Open Ended |
| Alameda Municipal Power | Open Ended |
| City of Menlo Park | Open Ended |
| Waterloo Morada Fire District | Open Ended |

Name of Public Agency**Completion Date**[Woodland Joint Unified School District](#)

Open Ended

[City of Walnut Creek](#)

Open Ended

[Yolo County](#)

Open Ended

[Pajaro Valley Unified School District](#)

Open Ended

[Foothill-DeAnza Community College District](#)

Open Ended

[Novato Unified School District](#)

Open Ended

[Gravenstein Union School District](#)

Open Ended

[San Ramon Valley Unified School District](#)

Open Ended

[Menlo Park City School District](#)

Dec. 31, 2021

[City of Daly City](#)

Open Ended

[Berryessa Union School District](#)

Open Ended

[City of Ukiah](#)

Dec. 31, 2021

[Alameda Unified School District](#)

Dec. 31, 2021

[Sonoma County Office of Education](#)

Open Ended

[Sonoma Water Agency](#)

Open Ended

[City of Rohnert Park](#)

Dec. 31, 2021

[City of Lathrop](#)

Dec. 31, 2021

[Alameda Municipal Power](#)

Open Ended

[Marin Community College District](#)

Open Ended

[Tamalpais Union High School District](#)

Open Ended

[Redwood City School District](#)

Open Ended

[Mendocino Unified School District](#)

Open Ended

[Mt. Diablo Unified School District](#)

Open Ended

[City of Orinda](#)


Open Ended

[Tracy Unified School District](#)

Open Ended

[City of Greenfield](#)

Open Ended



Capitol Connection Q&A for Contractors

Week of 2/1/21

By Shauna Krause of Capitol Services, Inc.

An urgent appeal on the 'fly', more 'suspense' and a happy ending! Let's start with what's ending...

CSLB COVID-19 update: Good news test center closures are ending! Things are looking up for Contractor's license applicants waiting for a test date. The CSLB testing centers re-open on February 1st. Priority dates will depend on when the applicant's date was canceled, but the CSLB will be contacting candidates to schedule new exam dates. They will even be offering evening times based on staff availability in certain locations.

Q: Our Contractor's License expires at the end of March and we received the renewal notice from the CSLB. I rarely look up our license online, but I happened to look it up when I received the renewal and I saw a notation on the online status, stating "before this license can be renewed active or inactive, the Secretary of State status must be returned to Active". I then looked at our status with the Secretary of State online, and it shows "Suspended". I tried to call the Secretary of State, but the recording said there were 41 people ahead of me. So, in an effort to receive a quicker response, do you know why we would be "Suspended"?

A: "Suspended" with the Secretary of State *usually* means one of two things. Either you haven't filed a Statement of Information in a timely manner, OR you are delinquent with the Franchise Tax Board, meaning you either haven't filed tax returns timely or haven't paid the full amount due. The CSLB will always check your Secretary of State status to make sure it is "Active" before renewing a license.

Q: My Illinois based company wants me to take the NASCLA exam for the purpose of Qualifying their licenses in several States. I know you handle licensing in Nevada, and I read up on the qualifications for Reciprocity and the different classifications. I read the NASCLA exam is only reciprocal with the "General Building" classification, however in order to qualify for the full "B", you need to have experience working on structures over three stories in height, which I do not, nor do any other employees of the company. Our goal is to obtain the "B-2"(Residential and Small Commercial) license. Will the NASCLA exam still be acceptable for Reciprocity, or will I need to take NV's trade exam as well?

A: The NASCLA exam will cover you for Reciprocity for the "B-2" as well, you can contact me to assist with the necessary documentation you will need to provide to Qualify. I look forward to hearing from you!

And finally, the state's second largest volunteer wildlife rehab group took a direct hit from the recent high winds and storm in the Sacramento area. They rely on a barn sized, aviary flight cage to help rehab birds, test fly, before return to the environment. They are asking for emergency assistance in replacing the structure crucial to saving thousands of birds each season. The unexpected costs are a big hit on the volunteer's budget. The flight cage is a critical and immediate need as busy season is beginning in just a few weeks. Volunteers can contact them at volunteers@wildlifecareassociation.com. Contractors time and material donations are an in-kind donation to the non-profit volunteers and tax deductible, as that season is also just around the corner.

While knowledge is power, knowing where to go for the answers is half the battle. Get expert assistance immediately when you call 866-443-0657, email info@cutredtape.com, or write us at *Capitol Services, Inc., 3609 Bradshaw Rd, Ste H, #343, Sacramento, CA 95827*. Search past column at www.cutredtape.com.

SAFE WORK PRACTICES

Note: Only trained and qualified electricians or employees should perform any maintenance or replacements on electrical panels. Employees who have not been trained in electrical safety should not attempt to perform any work on electrical panels.

Clearance

The Occupational Health and Safety Administration (OSHA) requires that a clearance of at least 3 feet (36 inches) be maintained around electrical panels that are carrying 600 volts or less of electricity.

Regular Employees

If an employee is not a trained and qualified electrician or an employee who has been trained in electrical safety, they should do the following when working around or using an electrical panel:

- Do NOT block access to electrical panels.
- Do Not remove the cover on the electrical panel.
- Do NOT store or put anything in the electrical panel.
- Obey all warning signs that are posted near and on electrical panels.
- Notify your supervisor of any missing covers or doors on electrical panels.
- Ensure that all breakers are correctly labeled and that the labels are legible.
- Ensure that all breakers are made by the manufacturer of the panel. If a breaker is made by a different company then it may not work in the panel. Report breakers that are not made by the manufacturer to your supervisor.
- Record any changes that have been made to the breakers or panel.
- Report any signs of smoke or electrical smells to your supervisor.
- Notify electricians or employees trained to perform electrical work about any and all changes that have been made to either breakers or the panel itself.

Electricians

When an electrician works on an electrical panel, they should do the following:

- Ask about any and all changes that have been made to the panel.
- Inform owners and any designated employees about the hazards involved with any work that you may be performing.
- Do NOT allow anyone to help you while performing inspections or other tasks.
- Ensure that you are wearing the appropriate personal protective equipment for the task.
- Ensure that all lockout/tagout procedures are followed.
- Look for dangerous conditions before and during work that is being performed on the panel.

CONCLUSION

While doing something like flipping a breaker may seem like it's not dangerous, employees should remember that electrical panels have live electric currents running through them unless they have been properly de-energized. By following the safe work practices presented in this lesson, employees can help minimize their chances of an accident occurring when working around or when using an electrical panel.





Builders' Exchange
OF SANTA CLARA COUNTY

Safety Meeting Report

Employer _____

Date _____

Location _____

Meeting Supervisor _____

Safety Meeting Subject: _____

Accidents Reviewed: _____

Suggestions: _____

Employee's Attending

1. _____

2. _____

3. _____

4. _____

5. _____

6. _____

7. _____

8. _____

9. _____

10. _____

11. _____

12. _____

13. _____

14. _____

15. _____