

Weekly Projects Bidding

5/7/2021

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Monday, May 10, 2021

BAHIA VISTA ELEMENTARY SCHOOL HVAC UPGRADES (SUB BIDS REQUESTED)

Addenda: 3

5/10/21	2:00 PM	21-01325	San Rafael	\$2,700,000	School
----------------	----------------	----------	------------	-------------	---------------

Plan Issuer: Alten Construction, Inc bids@altenconstruction.com 510-234-4200 510-234-4221

Prebid Conf: 5/3 @ 12:45 PM (meet at Bahia Vista ES, 135 Bahia Way, San Rafael)

PLEASE NOTE: There are no Specifications for this project other than what is noted on the Plans as per Alten Construction.

SCOPE: Lease Leaseback Guaranteed Maximum Price Project. Alten Construction has been awarded this Project to bid out to subcontractors. Scope is soft demolition, limited hazmat abatement, sitework including minor excavation for exterior mechanical pads, minor concrete work for mechanical pads, fencing & gates for mechanical equipment, rough carpentry, patching and replacing of interior and exterior finishes, mechanical equipment demolition, mechanical equipment installation, mechanical controls, testing and balancing, electrical work to support new mechanical equipment installation, minor plumbing for mechanical systems.

TRADES NEEDED (but not limited to): Selective Demolition; Structural & Miscellaneous Steel; Rough & Finish Carpentry; Roofing Repair; Sheet Metal Flashing; Plaster; Drywall; Acoustical Ceilings; Painting; Signage; Plumbing; HVAC; BMS Controls; and Electrical.

DAVIDSON MIDDLE SCHOOL HVAC UPGRADES (SUB BIDS REQUESTED)

Addenda: 3

5/10/21	2:00 PM	21-01324	San Rafael	\$4,100,000	School
----------------	----------------	----------	------------	-------------	---------------

Plan Issuer: Alten Construction, Inc bids@altenconstruction.com 510-234-4200 510-234-4221

Prebid Conf: 5/3 @ 2 PM (meet at Davidson MS, 280 Woodland Ave, San Rafael)

Contract #: 1900.00

SCOPE: Lease Leaseback Guaranteed Maximum Price Project. Alten Construction has been awarded this Project to bid out to subcontractors. Scope is soft demolition, limited hazmat abatement, sitework includes minor excavation & concrete work for exterior mechanical pads, fencing & gates for mechanical Equipment, rough carpentry, patching & replacing of interior and exterior finishes, mechanical equipment demo, mechanical equipment install, mechanical controls, testing & balancing, electrical work to support new mechanical equipment, and minor plumbing for mechanical systems.

TRADES NEEDED (but not limited to): HazMat Abatement; Demolition; Water Distribution; Site Concrete; Concrete Reinforcement; Bldg Concrete; Structural & Misc Steel; Rough Carpentry; Finish Carpentry; Waterproofing; Roofing Repair; Sheet Metal Flashing; Joint Sealants; Doors, Frames & Hardware; Cement Plaster; Gypsum Board; Acoustical Ceilings; Painting; Plumbing; HVAC; BMS Controls; and Electrical.

INTERMEDIATE RESERVOIR RECOATING

Addenda: 3

5/10/21	2:00 PM	21-01240	Marina	\$191,000	Public Works
----------------	----------------	----------	--------	-----------	---------------------

Prebid Conf: MAND 4/28 @ 10am- Intermediate Reservoir site

Contract #: GW-0311

The Project consists of interior and exterior recoating of a 169,000 gallon steel water tank, with related minor repairs.

PREVAILING WAGE

Project Contact: Stephenie Verduzco

Email: sverduzco@mcwd.org

Bidders:

Cal Sierra Construction, Inc.	General Contractor	Ph: 916-485-3909	Fax: 916-485-3906
Don Chapin Co.	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Sanden Construction Inc.	General Contractor	Ph: 831-234-7204	Fax: 000-000-0000
Spieß Construction Co. Inc.	General Contractor	Ph: 805-937-5859	Fax: 805-934-4432
Top Line Engineers Inc	General Contractor	Ph: 510-940-8623	Fax: 510-782-0262
Unified Field Services Corporation	General Contractor	Ph: 661-858-8223	Fax: 661-333-3333

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

INTERMEDIATE RESERVOIR VALVE REPLACEMENT

Addenda: 3

5/10/21 2:00 PM 21-01241 Marina \$137,000 Public Works

Prebid Conf: MAND 4/28 @ 10am- Intermediate Reservoir site Contract #: GW-0312
 The Project consists of replacing existing valves at the Intermediate Reservoir, adding a new valve on the tank discharge pipe, and adding a new sampling service line for the chlorination analyzer.

PREVAILING WAGE

Project Contact: Stephenie Verduzco
 Email: sverduzco@mcwd.org

Bidders:

Cal Sierra Construction, Inc.	General Contractor	Ph: 916-485-3909	Fax: 916-485-3906
Don Chapin Co.	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Sanden Construction Inc.	General Contractor	Ph: 831-234-7204	Fax: 000-000-0000
Spieß Construction Co. Inc.	General Contractor	Ph: 805-937-5859	Fax: 805-934-4432
Top Line Engineers Inc	General Contractor	Ph: 510-940-8623	Fax: 510-782-0262
Unified Field Services Corporation	General Contractor	Ph: 661-858-8223	Fax: 661-333-3333

SANDLER NEUROSCIENCES CENTER LANDSCAPE REFRESH - UCSF

Addenda: 2

5/10/21 2:00 PM 21-01305 San Francisco Hospital

Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000

Prebid Conf: MAND 4/26 @ 8 AM Contract #: C1317850

DESCRIPTION OF WORK: Refresh planting with new pallet and irrigation construction.

PLEASE NOTE: Only bidders who participate in the Job Walk will be allowed to bid on the Project as Prime Contractors. Participants shall meet at Sandler Neurosciences Center, 675 Nelson Rising Lane, San Francisco, CA, Front of Building. For further information, contact University's Representative, Morgan Vaisset-Fauvel, at (415) 653-9629.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Marina Landscape Inc.	General Contractor	Ph: 714-939-6600	Fax: 714-935-1199

HIDDEN BEACH PLAYGROUND REPLACEMENT

Addenda: 1

5/10/21 2:30 PM 21-01228 Aptos \$80,000 Public Works

Plan Issuer: County of Santa Cruz Dept of Parks, Open Space & Cultural Services 831-454-7901 831-454-7940

Prebid Conf: 4/30 @ 10am- site Contract #: 2021-RP0104

This project is for licensed contractors with a Type A General Engineering Contractor license classification and a minimum of five years of playground installation experience to demolish current structure, excavate sand, and install a new playground structure (purchased separately by County of Santa Cruz Parks) and pour-in-place rubber surface according to specifications.

PREVAILING WAGE

All pre-bid questions should be directed to Michael Hettenhausen at Michael.Hettenhausen@SantaCruzCounty.us.

Bidders:

101 Builders, Inc.	General Contractor	Ph: 408-422-6807	Fax: 000-000-0000
Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753

RFP PROFESSIONAL DESIGN SERVICES FOR PLAZA DEL SOL PHASE II - CITY OF SUNNYVALE

Addenda: 3

SCOL22 5/10/21 3:00 PM 21-01262 Sunnyvale Public Works

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000

Contract #: F21-110

The scope of work generally includes preparation of preliminary design, design development, bid documents, and bidding/construction support for Public Works competitive bidding.

Project Contact For Questions: David Battaglia 408-730-7695
 Email: dbattaglia@sunnyvale.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ A/E SERVICES POOL FOR MEASURES G, E, I & Z - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD) Addenda: 2

SCOL26 **5/10/21 3:00 PM** 21-01383 San Jose **School**
 Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Prebid Conf: None Contract #: RFQ-08-20-21
 East Side Union High School District is seeking applications from A/E Consultants to provide services for public works construction.

Project Contact For Questions: Tu Nguyen 408-347-5040
 Email: nguyen.tu@esuhsd.org

GENESIS HOUSE ELECTRICAL AND FLOORING Addenda: 2

5/10/21 4:00 PM 21-01010 Seaside **Residential**
 Plan Issuer: Community Human Services Rrapp@chservices.org 831-658-3811 831-658-3815
 Prebid Conf: MAND 4/15 @ 2pm- site
 Providing and installing new interior flooring and baseboards and providing and installing exterior exit/emergency lighting at the three 2-story, 4-unit apartment buildings that comprise the Genesis House facility.

PREVAILING WAGE

Project Contact: Rob Rapp
 Email: Rrapp@chservices.org

Bidders:

Legion Contractors, Inc.	General Contractor	Ph: 415-655-3535	Fax: 415-638-6163
Paine Construction, Inc.	General Contractor	Ph: 916-889-3840	Fax: 000-000-0000
Property Restoration Services Inc	General Contractor	Ph: 831-375-4777	Fax: 831-717-4315
Thayer, William A. Construction	General Contractor	Ph: 831-641-9147	Fax: 831-641-9148

RFQ - ON-CALL ENGINEERING CONSULTANT SERVICES FOR VARIOUS PUBLIC WORKS PROJECTS Addenda: 2

5/10/21 4:00 PM 21-01013 Hollister **Public Works**
 Plan Issuer: County of San Benito 831-636-4170 831-636-4176
 Contract #: PW2021-002

The County's Resource Management Agency with the County of San Benito is seeking qualified engineering consultants to provide on-call general civil and transportation engineering, structural engineering, geotechnical engineering and materials testing, construction engineering, and surveying support services through a Consultant Services Agreement ("Agreement") for various public works projects in the County. These projects may include, but are not limited to, road reconstruction, road widening, bridge replacement, bridge rehabilitation, bike/multipurpose paths, traffic signal design, traffic calming, hydraulic analysis, material testing, geotechnical investigations, surveying, and the preparation/performance of public infrastructure reports and studies.

Project Contact: Michael Chambless 831-636-4170
 Email: MChambless@cosb.us

RFQ CM SERVICES POOL FOR MEASURES G, E, I & Z - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD) Addenda: 2

SCOL5 **5/10/21 4:00 PM** 21-01382 San Jose **School**
 Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Prebid Conf: None Contract #: RFQ-09-20-21
 East Side Union High School District is seeking applications from Construction Management Consultants to provide services for public works construction.

Project Contact For Questions: Tu Nguyen 408-347-5040
 Email: nguyen.tu@esuhsd.org

REACH ASHLAND YOUTH CENTER SECURITY UPGRADES (SUB-BIDS ONLY) Addenda: 2

5/10/21 5:00 PM 21-01351 San Leandro **Public Works**
 Plan Issuer: MIK Construction, Inc. - Nor Cal Office info@mikinc.us 415-999-8310 000-000-0000
 Prebid Conf: 5/10 @ 10 AM at 16335 East 14th Street, San Leandro (Meet at the building main entrance) Contract #: 20196-10020.0

GSA to provide construction for five tasks. Security and enhancements to the facility: 1. Improvements to the front desk and Security screen area 2. Installation of an upgraded access control system 3. Expansion of camera monitoring system 4. Installation of Additional audio/visual equipment 5. Additional furniture to convert an office into a family conference room.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFB BUTANO CREEK CHANNEL STABILIZATION & HABITAT ENHANCEMENT CLOVERDALE BRIDGE PROJECT - SAN MATEO RESOURCE CONSERVATION DISTRICT

Addenda: 1

SCOL73 **5/10/21 5:00 PM** 21-01138 San Mateo County \$1,906,730 **Public Works**
 Plan Issuer: San Mateo Resource Conservation District 650-712-7765

Prebid Conf: MAND Mandatory 4/19 @ 11AM (Meet at Cloverdale Road Bridge, Pescadero-RSVP required- send email to jarrad@sanmateoRCD.org)

Address the pier scour at Cloverdale Road Bridge and implement habitat and fish passage elements along 625-foot stretch of Butano Creek.

Project Contact For Questions: Jarrad Fisher
 Email: jarrad@sanmateoRCD.org

Bidders:

Andreini Bros., Inc.	General Contractor	Ph: 650-726-2065	Fax: 650-726-7929
Biohabitats	General Contractor	Ph: 541-778-2711	Fax: 000-000-0000
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Campbell Grading, Inc.	General Contractor	Ph: 415-388-1183	Fax: 415-388-1182
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
Ford Construction Co	General Contractor	Ph: 209-333-1116	Fax: 209-333-8597
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Hanford Applied Restrotration & Conservation	General Contractor	Ph: 707-774-5867	Fax: 000-000-0000
L.D. Giacomini Enterprises	General Contractor	Ph: 707-462-3717	Fax: 707-462-3215
Monteith Construction	General Contractor	Ph: 831-332-6052	Fax: 000-000-0000
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

RFB HUDDART & WUNDERLICH FOREST HEALTH & FUEL REDUCTION PROJECTS - SAN MATEO RESOURCE CONSERVATION DISTRICT

Addenda: 1

SCOL72 **5/10/21 5:00 PM** 21-01246 Woodside **Public Works**
 Plan Issuer: San Mateo Resource Conservation District 650-712-7765

Prebid Conf: MAND Mandatory 4/20 @ 10AM (Meet at the Sequoia Group Camp at Huddart County Park. Additional information will be provided upon RSVP.- RSVP by 4/14 to david@sanmateoRCD.org)

Implement a 402.1 acre forest health and fuel reduction project on San Mateo County Parks lands at Huddart and Wunderlich county parks.

Project Contact For Questions: David Cowman
 Email: david@sanmateoRCD.org

Bidders:

Hanford A.R.C.	General Contractor	Ph: 707-996-6633	Fax: 707-996-6641
----------------	--------------------	------------------	-------------------

Tuesday, May 11, 2021

BRET HARTE MIDDLE SCHOOL FENCING IMPROVEMENTS

Addenda: 0

5/11/21 11:00 AM 21-01341 Hayward **School**

Plan Issuer: Hayward Unified School District 510-784-2600 000-000-0000
 Contract #: 21.235

The Project consists of labor and materials necessary to remove and install new fencing and gates.

Contact for Questions: In writing via email to brian@trigroup.us

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Roebbelen Contracting, Inc.	General Contractor	Ph: 916-939-1110	Fax: 916-939-4027

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HAYWARD HIGH SCHOOL FENCING IMPROVEMENTS

Addenda: 0

5/11/21 11:00 AM 21-01342 Hayward

School

Plan Issuer: Hayward Unified School District

510-784-2600 000-000-0000

Contract #: 21.251

The Project consists of labor and materials necessary to remove and install new fencing and gates.

Contact for Questions: In writing via email to brian@trigroup.us

Bidders:

Roebbelen Contracting, Inc. General Contractor Ph: 916-939-1110 Fax: 916-939-4027

HOTEL DURELL (SUB-BIDS ONLY)

Addenda: 0

5/11/21 11:00 AM 21-01155 Pacific Grove

Commercial

Plan Issuer: Huff Construction Co., Inc. bobott@huffcon.com

209-545-7505 209-545-2674

Contract #: E2067

New construction of 4-story, 116 room hotel with below grade valet parking. Unfinished space for future kitchen and restaurant tenant improvement, not included in this scope. Project is private, non-prevailing. Tentative start of construction 4th quarter 2021. Direct all RFI's to Bob Ott - bobott@huffcon.com. Do not contact architect or consultants directly with bid questions. Bid proposals shall be per plans and specifications; alternates / value engineering welcome as separate add/deduct pricing to base bid.

Scope of work to include, but not limited to, the following: demo and clear, grading, paving, site utilities, site concrete, landscaping/irrigation, striping, podium concrete, building concrete, gypcrete, CMU, stone veneer, structural and misc steel, decorative / ornamental steel, rough carpentry, casework/countertops, single ply roofing, tile roofing, sheet metal, skylights, insulation, waterproofing, doors-hardware, storefront, windows, lath and plaster, drywall, paint, t-bar ceilings, wallcoverings, restroom accessories, elevators, plumbing, fire sprinklers, HVAC, electrical, low voltage/fire alarm.

Bidders:

Huff Construction Co., Inc. General Contractor Ph: 209-545-7505 Fax: 209-545-2674

RFP FOR LANDSCAPE MAINTENANCE - UC HASTINGS COLLEGE OF LAW

Addenda: 1

5/11/21 11:00 AM 21-01293 San Francisco

School

Plan Issuer: UC Hastings College of Law

415-565-4717 000-000-0000

Prebid Conf: MAND 4/27 @ 9 AM (meet at 100 McAllister St, Main Lobby, San Francisco) Contract #: 01-0005

UC Hastings College of the Law (hereinafter called the College) is requesting proposals (RFP's) from a qualified public entity or private firm, for Landscape Maintenance Services for UC Hastings Campus located in San Francisco, CA. The term of the agreement is expected to be a five (5) year agreement.

Questions: James Ferrell at (415) 565-4731, or by email at: ferrelljames@uchastings.edu

CELL 3B DEVELOPMENT

Addenda: 2

5/11/21 2:00 PM 21-01202 Santa Cruz

\$4,400,000 to \$4,500,000

Public Works

Plan Issuer: City of Santa Cruz

831-420-5160 831-420-5161

Prebid Conf: 4/21 @ 9am- 605 Dimeo Lane, Santa Cruz

Contract #: c401909

*** ADDENDUM #1: Contact Central Coast Builders Association for the ACAD files.

The Cell 3B Development Project mainly consists of the soil excavation, soil processing and stockpiling, the subgrade preparation, the installation of groundwater and leachate collection systems, and the construction of the proper impermeable and protective layers related to the development of Cell 3B.

Project Contact: Hoi Yu
Email: hyu@cityofsantacruz.com

Bidders:

Galeb Paving Inc General Contractor Ph: 408-253-4747 Fax: 408-253-4753
Granite Construction General Contractor Ph: 831-763-6100 Fax: 831-761-1042
Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CMD-ELECTRIC VEHICLE SUPPLY EQUIPMENT - CAMP SAN LUIS OBISPO

Addenda: 0
Public Works

5/11/21 2:00 PM 21-00972 San Luis Obispo

Prebid Conf: MAND 4/28 @ 2pm- VIRTUAL

Contract #: 7143

Major components of Project Work consist of Install and electrically connect EVSE infrastructure to include wiring devices and all required associated items for a complete and operational system including required testing. Provide the required saw cutting, trenching, backfilling and finishing of the affected lot surface and restore to original condition. Provide and install all items shown on the drawings including the ADA accessible ports and as specified unless otherwise noted as not in contract or existing to remain.

PREVAILING WAGE

Project Contact: Tara Marconi
Phone: 916/375-4745
Email: tara.marconi@dgs.ca.gov

Bidders:

California Solar Integrators	General Contractor	Ph: 800-784-7612	Fax: 000-000-0000
------------------------------	--------------------	------------------	-------------------

DISCOVERY BAY SEWAGE TREATMENT PLANTS DENITRIFICATION AND MASTER PLAN UPGRADES PROJECT

Addenda: 8

5/11/21 2:00 PM 21-00987 Discovery Bay

\$13,500,000 Public Works

Plan Issuer: Herwit Engineering 925-672-6599 000-000-0000

Prebid Conf: MAND 4/20 @ 10 AM at Town of Discovery Bay Wastewater Treatment Plant #2,
17501 Hwy 4, Discovery Bay

Furnishing Labor and Materials to perform, earthwork, yard piping, piping and valves, concrete work, install Oxidation ditch, Anoxic basins, electrical and Instrumentation and misc. services at the Discovery Bay Wastewater Treatment Plant #2.

Contact for Questions: Gregory Harris at gharris@herwit.com

Bidders:

Anderson Pacific Engineering Construction, Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Auburn Constructors, Inc.	General Contractor	Ph: 916-924-0344	Fax: 916-924-1800
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
C. Overaa & Co.	General Contractor	Ph: 510-234-0926	Fax: 510-237-2435
C.W. Roen Construction Co.	General Contractor	Ph: 925-837-5501	Fax: 925-837-2674
Clark Bros Inc.	General Contractor	Ph: 559-272-8168	Fax: 209-392-6147
Conco West, Inc.	General Contractor	Ph: 209-239-2110	Fax: 209-239-2384
Cushman Contracting Corp	General Contractor	Ph: 805-964-8661	Fax: 805-357-5315
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
D.W. Nicholson Corp	General Contractor	Ph: 510-887-0900	Fax: 510-783-9948
Flatiron West, Inc.	General Contractor	Ph: 707-742-6000	Fax: 707-746-0849
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-834-4049	Fax: 209-229-1870
Gateway Pacific Contractors, Inc.	General Contractor	Ph: 916-665-4100	Fax: 916-665-4119
GSE Construction Co. Inc.	General Contractor	Ph: 925-447-0292	Fax: 925-447-0962
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
KG Walters	General Contractor	Ph: 707-527-9968	Fax: 707-527-0244
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Michael Roberts Construction	General Contractor	Ph: 408-374-3662	Fax: 408-374-3667
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Myers & Sons Construction, LLC.	General Contractor	Ph: 916-600-7732	Fax: 000-000-0000
NTK Construction Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
PAC Integrations	General Contractor	Ph: 925-687-7233	Fax: 000-000-0000
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Shimmick Construction Co. Inc.	General Contractor	Ph: 510-777-5000	Fax: 510-777-5099
TNT Industrial Contractors, Inc.	General Contractor	Ph: 916-395-8400	Fax: 916-395-8429
United Rentals (North America) Inc.	General Contractor	Ph: 203-622-3131	Fax: 000-000-0000
Western Water Constructors, Inc.	General Contractor	Ph: 707-540-9640	Fax: 707-540-9641

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FRED JACKSON WAY FIRST MILE/LAST MILE CONNECTION PROJECT

Addenda: 6

5/11/21 2:00 PM 21-01128 Richmond

\$2,500,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 4/26 @ 10 AM via Zoom

Contract #: 0662-6R4153

The work to be done generally consists of street improvements along Fred Jackson Way between Brookside Drive and Grove Avenue including constructing widened sidewalks, bulb outs and storm drain modifications and installation of street trees and irrigation. Project will also include pavement grinding, installation of SAMI (Stress Absorbing Membrane Interlayer), HMA widening and overlay, and construction of HMA pedestrian path.

Contact for Questions: Adelina Huerta at 925-313-2305

Email: adelina.huerta@pw.cccounty.us

Bidders:

Ghilotti Brothers Inc	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Sposeto Engineering, Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-9867

NEW FRICK INTENSIVE SUPPORT SITE ASPHALT REPAIRS (REBID)

Addenda: 3

5/11/21 2:00 PM 21-01433 Oakland

\$75,000

School

Plan Issuer: Oakland Unified School District

510-879-8642

000-000-0000

Prebid Conf: MAND 5/5 @ 10 AM at front entrance of Frick site.

Contract #: 15105

Project consists of: Remove existing asphalt and reinstall new asphalt as well as overlay in specified areas.

Contact for Questions: John Esposito at 510-277-6530

FY21 PAVEMENT IMPROVEMENT PROJECT (REBID)

Addenda: 4

5/11/21 2:00 PM 21-01323 Hayward

\$10,600,000

Public Works

Plan Issuer: City of Hayward - Engineering

510-583-4730

510-583-3620

Prebid Conf: 4/29 @ 11 AM via Microsoft Teams Meeting (Visit ebidboard.com for website URL or email Yama.Farouqi@hayward-ca.gov to request an invitation)

Contract #: 05227, 05236,
05238, 05295,
05297

The work consists, in general, of street pavement improvement of various City streets, including full-depth HMA spot repairs, wedge grinding, HMA leveling course, crack sealing, micro-surfacing, placing RHMA overlay, replace existing speed humps, installing curb ramps, adjusting utility frames and covers to grade, prune tree roots, pavement striping, and performing other items or details, not mentioned above, that are required by the plans, and as specified in the Standard Specifications or these Special Provisions.

Contact for Questions: Yama Farouqi at Yama.Farouqi@hayward-ca.gov

Bidders:

DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
O'Grady Paving Inc.	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LOS ROBLES LEAD/ASBESTOS ABATEMENT

Addenda: 0
Public Works

5/11/21 2:00 PM 21-01019 Paso Robles

Prebid Conf: MAND 4/30 @ 10am- site

Contract #: 3CA05288

The Department of Forestry and Fire Protection (CAL FIRE) is seeking services for lead and asbestos abatement at the Los Robles Fire Station.

The awarded Contractor shall provide all materials, labor, equipment, tools, permits, taxes, and fees necessary to remove all lead-covered building materials from an apparatus bay and asbestos-containing tiles from an office building. These items include: partition walls, stairs, framing, decking, floor tiles, mastic, glue, and wall studs. Contractor is responsible for field verification of all dimensions and quantities, prior to bidding.

Project Contact: Sarah Best
Phone: 916/324-1637
Email: sarah.best@fire.ca.gov

LUCIA CHILDCARE CENTER REOPENING RENOVATION - UCSF

Addenda: 4
Hospital

5/11/21 2:00 PM 21-01306 San Francisco

415-502-4268 000-000-0000

Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu

Contract #: C1317501

Prebid Conf: MAND 4/27 @ 11 AM

PROJECT BACKGROUND AND DESCRIPTION:

The UCSF Lucia Child Development Center has been closed for months due to the COVID-19 pandemic. The center is planning a reopening in August 2021. Facilities Services is working with the staff to renovate the center prior to opening. The Project location is 610 Parnassus Avenue, San Francisco, CA 94122. The center's combined size is 2,501 sq. ft.

PROJECT SCOPE:

INTERIOR: (Refer to diagram on page 2.)

- Paint all interior space within orange outline. Remove all items off the wall to paint an off-white color. Match the existing blue paint on the arc that enters the play area with elevations. Paint the drywall on the ceiling off-white. Reinstall all the wall items, including re-bracing of the furniture. Exception: Avoid painting doors, door trims, ceiling panels, ceiling shades/windows, and storage rooms.
- Replace all the flooring within orange outline with a similar vinyl flooring design. Replace the carpet at the elevated steps area with new carpet. Replace all baseboards.
- Brace 2 additional shelf / cabinet that wasn't braced before.
- Deep cleaning of all interior space within orange outline. Ie. Wipe down of interior & exterior microwaves, fridges, and cabinets. Clean stove, sinks, and toilets. Wipe down all furniture, wainscot backsplashes, doors, and interior side of windows. Shampoo area rugs.
- Remove and discard clear acrylic wall bumper guard next to adult restroom entrance.
- Additive Item: Removal of the elevated flooring.
- Additive Item: Removal of 1 built-in changing station (south side) in the kid restroom. Patch wall tiles after removal.

YARD:

- Patch cement wall and paint left 3 sections with chalkboard paint. Paint the rest of the sections with outdoor paint.
- Patch the holes on the fence that is located across from the cement wall.

PLEASE NOTE: Only bidders who participate in the Job Walk will be allowed to bid on the Project as Prime Contractors. Participants shall meet at Corner of 3rd & Parnassus Avenues, San Francisco, CA, Sit Down Area. For further information, contact University's Representative, Linda Yu, at (415) 412-3844.

Bidders:

Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
Marina Landscape Inc.	General Contractor	Ph: 714-939-6600	Fax: 714-935-1199
Robert W. Poyas, Inc.	General Contractor	Ph: 415-572-7096	Fax: 000-000-0000
SBay Construction	General Contractor	Ph: 408-490-4390	Fax: 408-610-9042

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NILES COMMUNITY PARK EROSION CONTROL AT GRAU POND PROJECT

Addenda: 3

5/11/21 2:00 PM 21-01185 Fremont \$67,100 **Public Works**
 Plan Issuer: City of Fremont - Engineering Department 510-494-4700 510-494-4721
 Prebid Conf: 4/27 @ 10 AM at Niles Community Park, 37361 3rd Street, Fremont (Meet at Tennis Court Parking Lot) Contract #: 21-029

Clear and grub existing back slope, excavation for masonry unit retaining wall footing; installation of concrete rat slab; installation of masonry unit retaining wall with french drain line and backfill; distribution of excavation soils on to existing slope; stabilization of back slope with application of native seed with jute netting and compost mulch; and connection to existing irrigation with installation of temporary on-grade irrigation. All existing rock and railway tie retaining walls and pathway with curb shall remain as is and shall be preserved and protected.

Contact for Questions: Jennie Suen at 510-494-4530
 Email: jsuen@fremont.gov

Bidders:

Dunn Company Inc.	General Contractor	Ph: 510-385-1474	Fax: 925-300-3880
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Michael Roberts Construction	General Contractor	Ph: 408-374-3662	Fax: 408-374-3667

PURE WATER SOQUEL MONITORING WELL CONSTRUCTION AND DEVELOPMENT

Addenda: 6

5/11/21 2:00 PM 21-01122 Soquel \$800,000 **Public Works**
 Plan Issuer: Soquel Creek Water District michaelw@soquelcreekwater.org 831-475-8500 831-475-4291
 Prebid Conf: MAND 4/14 @ 10am- VIDEO CONFERENCE Contract #: CWO 20-3000

1. Drilling, construction and development of nine monitoring wells, including TLM-1A, TLM-2A, TLM-3BC, TLM-4BC, WM-1, WM-2, MM-1, MM-2 and SC-3.
2. Drilling, construction and development of monitoring well TLM-2BC at OWNER option. Monitoring well locations are shown on Figure 1 of the Technical Specifications.

PREVAILING WAGE

Project Contact: Michael Wademan
 Phone: (916) 853-5302
 Email: mwademan@brwncaled.com

RACHEL CARSON APARTMENTS - REPLACE FURNACES - REBID

Addenda: 5

5/11/21 2:00 PM 21-01272 Santa Cruz \$739,540 **School**
 Plan Issuer: UCSC Physical Planning & Construction 831-459-2366 831-459-5540
 Prebid Conf: MAND 4/27 @ 1pm- UCSC Granary, Santa Cruz Contract #: 5305-028 REBID
 Remove and replace existing apartment furnaces with condensing furnaces. All work is at Rachel Carson College Apartments.

Project Contact: Phil Boutelle
 Email: philboutelle@ucsc.edu

Bidders:

Cen-Con, Inc.	General Contractor	Ph: 831-459-9270	Fax: 831-459-9297
Mike Hinson Construction, Inc.	General Contractor	Ph: 831-662-3834	Fax: 831-685-2345
OC McDonald Co. Inc.	General Contractor	Ph: 408-295-2182	Fax: 408-295-0626

REQUEST TO PREQUALIFY, FOR STATEMENT OF QUALIFICATIONS AND FOR PROPOSALS FOR DESIGN-BUILD MODULAR MIDDLE SCHOOL CLASSROOM PROJECTS AT BANCROFT & JOHN MUIR MIDDLE SCHOOL (PREQUALIFICATION)

Addenda: 3

5/11/21 2:00 PM 21-01129 San Leandro \$12,000,000 **School**
 Plan Issuer: San Leandro Unified School District 510-667-3500 510-667-6234
 Prebid Conf: MAND Pre-Response Meeting and Site Visit: 4/22 @ 10 AM at 14735 Juniper Street, San Leandro

Construction of John Muir Middle School and Bancroft Middle School of modular classrooms, restrooms and related site work and utilities based on the plans prepared by the selected DBE.

Contact for Questions: Nick Malve at rgmkramer.com

Bidders:

Arktos Incorporated	General Contractor	Ph: 209-676-7093	Fax: 510-356-2760
JL Construction, Inc.	General Contractor	Ph: 707-527-5788	Fax: 707-636-5509
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP LANDSCAPE MAINTENANCE FOR THE HILLSIDE AND WILDWOOD GLEN DISTRICTS

Addenda: 0

5/11/21 2:00 PM 21-01371 Novato \$24,800 **Public Works**
 Plan Issuer: City of Novato - DPW 415-899-8962

Routine maintenance of existing landscaping in the publicly owned rights of way and parkways of two municipal Landscape Assessment Districts, including drainage ditch cleaning, weed abatement, irrigation maintenance and planting and mulching.

Send inquiries to by email to: pwadmin@novato.org. Subject line: Landscape Maintenance RFP

RFQ - ARCHITECTURAL SERVICES

Addenda: 0

5/11/21 2:00 PM 21-01184 Paso Robles **Public Works**
 Plan Issuer: Paso Robles Joint Unified School District cmbennett@pasoschools.org 805-769-1100

Contract #: RFQ 20-21-005

The Paso Robles Joint Unified School District is seeking Statement of Qualifications (SOQ) from qualified architectural organizations to provide architectural and engineering services related to the construction of additions to existing school sites, modernization/reconstruction/renovation of existing schools and district facilities. It is the intent of the District to approve a list of architects that will be used to complete projects during the next several years that are included in the Bond Measure M that was passed in November, 2016.

SITE WORK FOR INTERIM HOUSING AT BLUE HILLS ELEMENTARY SCHOOL - CUPERTINO UNION SCHOOL DISTRICT

Addenda: 1

SCOL88 **5/11/21 2:00 PM** 21-01217 Saratoga \$300,000 **School**
 Plan Issuer: Cupertino Union School District 408-252-3000 408-343-2802

Prebid Conf: MAND Mandatory 4/27 @ 2:30PM

Contract #: 21-B07-24

Scope of work includes the following:

- a. Demolition;
- b. Construction of tie-ins for the temporary modular buildings to the existingsite utility systems including water, power, sanitary sewer, communications, fire alarm, computer, television, energy management and intercom;
- c. Excavation, backfill, compacting and repaving of all trenches;
- d. Provision of new asphalt concrete paving work;
- e. Chain link fences and gates;
- f. Installation of new signage at temporary modular buildings.

Bidders:

101 Builders, Inc	General Contractor	Ph: 408-842-3355	Fax: 000-000-0000
A Plus Plumbing	General Contractor	Ph: 408-609-6498	Fax: 000-000-0000
Anza Engineering Corp.	General Contractor	Ph: 650-364-8466	Fax: 000-000-0000
Cal Pro Service Corp.	General Contractor	Ph: 408-313-5591	Fax: 000-000-0000
California Plus Engineering	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Hung Construction Inc.	General Contractor	Ph: 510-812-8558	Fax: 510-280-1655
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
O'Grady Paving Inc.	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Schreder and Brandt MFG, Inc.	General Contractor	Ph: 530-899-1104	Fax: 530-899-2683
Souto Bros. Landscape & Concrete, Inc	General Contractor	Ph: 510-377-1710	Fax: 000-000-0000
Trinet Construction, Inc.	General Contractor	Ph: 415-695-7814	Fax: 415-695-7830
TSE Construction	General Contractor	Ph: 510-812-3466	Fax: 510-323-2528

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

USAG POM PAVEMENT REPAIR 2018

Addenda: 0
Public Works

5/11/21 2:00 PM 21-01127 Monterey

Plan Issuer: City of Monterey leinen@monterey.org 831-242-8787

Prebid Conf: MAND 4/14 @ 10am or 4/28 @ 10am- Lower Presidio off of Corporal Ewing Road, Monterey Contract #: IJO POM 18-016

In general, the work consists of, but is not limited to, demolition of existing curb ramps and installation of ADA compliant curb ramps, pavement grinding, spot repair, and roadway rehabilitation (overlay and full-depth reclamation), utility cover adjustment, pavement marking and traffic lines installation, and miscellaneous related work.

Project Contact: Jenny Leinen
Email: leinen@monterey.org
Phone: (831) 242-8787

Bidders:

Don Chapin Co	General Contractor	Ph: 831-444-4121	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Teichert Construction	General Contractor	Ph: 831-901-0072	Fax: 925-621-5799

DISTRICT-WIDE IT INFRASTRUCTURE PHASE 3: LU SUTTON ELEMENTARY SCHOOL PROJECT

Addenda: 3
School

5/11/21 2:30 PM 21-01302 Novato

Plan Issuer: Novato USD 415-898-2859

Prebid Conf: 4/29 @ 2:15 PM (meet at Lu Sutton ES, 1800 Center Rd, Novato)

This Project replaces the existing technology backbone of Lu Sutton Elementary School.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
FRC, Inc.	General Contractor	Ph: 707-837-5065	Fax: 707-837-5623

DISTRICT-WIDE IT INFRASTRUCTURE PHASE 3: SAN RAMON ELEMENTARY SCHOOL PROJECT

Addenda: 4
School

5/11/21 3:00 PM 21-01303 Novato

Plan Issuer: Novato USD 415-898-2859

Prebid Conf: 4/29 @ 1 PM (Pre Bid will be held starting at Sinaloa MS, 2045 Vineyard Road, Novato & continuing to San Ramon ES, 45 San Ramon Way, Novato)

This Project replaces the existing technology backbone of San Ramon Elementary School.

Bidders:

Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
FRC, Inc.	General Contractor	Ph: 707-837-5065	Fax: 707-837-5623

DISTRICT-WIDE IT INFRASTRUCTURE PHASE 3: SINALOA MIDDLE SCHOOL PROJECT

Addenda: 4
School

5/11/21 3:00 PM 21-01304 Novato

Plan Issuer: Novato USD 415-898-2859

Prebid Conf: 4/29 @ 1 PM (Pre Bid will be held starting at Sinaloa MS, 2045 Vineyard Road, Novato & continuing to San Ramon ES, 45 San Ramon Way, Novato)

This Project replaces the existing technology backbone of Sinaloa Middle School.

Bidders:

Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
FRC, Inc.	General Contractor	Ph: 707-837-5065	Fax: 707-837-5623

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LAKESIDE FORCE MAIN REPLACEMENT

Addenda: 3

5/11/21 4:00 PM	21-01261	Richmond	\$1,091,000	Public Works
Plan Issuer: West County Wastewater District			510-222-6700	510-222-3277
Prebid Conf: 4/7 @ 2 PM			Contract #: 20LS401	

The work includes, but is not limited to, the following:

1. HDD installation of 2 parallel 10-inch PE4710 DR11 FM (at 360 LF each).
2. Open trench installation of 2 parallel 10-inch PE4710 DR11 FM (at 1,240 LF each).
3. Providing all necessary materials, supplies, equipment, services and personnel, to adequately carry out or complete the project.
4. Performing work site cleanup duties, including, but not limited to removing all debris and placing materials, supplies and equipment in an organized manner, prior to leaving the site, each day.
5. All other work as shown and specified in the Contract Documents.

Contact for Questions: Ken Deibert at 510-222-6700 ext.3616
Email: kdeibert@wcwd.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Aegion Corporation	General Contractor	Ph: 415-516-9370	Fax: 000-000-0000
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Ecast Engineering, Inc.	General Contractor	Ph: 415-521-4765	Fax: 000-000-0000
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-9867

RFP - PROFESSIONAL ENGINEERING SERVICES FOR COUNTY OPERATIONS CENTER - PARKING, UTILITY AND ROAD IMPROVEMENTS

Addenda: 1

5/11/21 5:00 PM	21-01131	San Luis Obispo		Public Works
Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us			805-781-5213	805-781-5212
Prebid Conf: 4/21 @ 10am- County Operations Center, intersection of Oklahoma and Kansas Avenues, San Luis Obispo			Contract #: 1557	

The purpose of this Request for Proposal (RFP) is to solicit proposals from interested and qualified firms to provide professional engineering consulting services for the County of San Luis Obispo Department of Public Works (County) County Operations Center Parking, Utility and Road Improvement Project (Project).

Bid Contact: Missy Viles
Phone: (805) 781-5216
Email: mviles@co.slo.ca.us

RFP ENGINEERING SERVICE FOR SEWERAGE SYSTEM IMPROVEMENTS AT ANTHONY CHABOT REGIONAL PARK

Addenda: 2

5/11/21 5:00 PM	21-01018	Castro Valley		Public Works
Plan Issuer: East Bay Regional Parks District-EBRPD			510-544-2301	000-000-0000

The East Bay Regional Park District (Park District) invites proposals from qualified professional consulting firms to provide engineering design services for sewerage system improvements.

PLEASE NOTE: Consultants shall visit the site on their own. Consultants shall give the District a three business day notice prior to their visits by sending email to: Shun Yu, Civil Engineer, syu@ebparks.org with 'Anthony Chabot Site Visit' in the subject line.

Contact for Questions: Shun Yu at syu@ebparks.org

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Wednesday, May 12, 2021

MEADOWSWEET DRIVE SEWER REHABILITATION PROJECT PHASE 1

Addenda: 2

5/12/21	1:00 PM	21-01326	Corte Madera	\$575,000	Public Works
Plan Issuer: Sanitary District 5 Marin Co				415-435-1501	
				Contract #: 19-201	

This Project consists of rehabilitating the existing 24" sanitary trunk sewer from Casa Buena Drive right of way through the private car lot easement to Meadowsweet Drive right of way in Corte Madera, CA. Rehabilitation method proposed includes open trench pipe replacement. Work also includes traffic control, erosion control, temporary bypass pumping, potholing, dewatering, manhole replacement, sewer lateral replacement, new manholes, and other related work.

For all technical and administrative questions: contact Fernanda Stefanick at (415) 927-5792, or by email at: fstefanick@tcmmail.org
OR Mark Wilson at (415) 453-4480 x203, or by email at: m.wilson@nute-engr.com

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
-----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MWWTP ADMIN, LAB, AND DEWATERING BUILDINGS HVAC IMPROVEMENTS - EBMUD

Addenda: 7

5/12/21 1:30 PM 21-01158 Oakland \$4,410,000 to \$4,900,000

Public Works

Plan Issuer: EBMUD-East Bay Municipal Utilities District 510-287-1040

Prebid Conf: 4/20 @ 9 AM (Virtual meeting. If interested in attending Pre Bid Meeting and/or Job Walks, email Dominic La Marche at: dominic.lamarche@ebmud.com no later than April 16, 2021) Contract #: SD-402

Work for this Project will occur at the following four buildings located at the MWWTP: Administration Building, Laboratory Building, Dewatering Building, and Thickening Building. The Administration Building and Laboratory Building are adjoining structures and have a common HVAC system and will therefore be treated as a single building. Similarly, the Dewatering and Thickening Building are adjoining and share HVAC equipment and will therefore be treated as a single building and referred to as just "The Dewatering Building."

Work includes the following: Administration/Laboratory Building - Select demolition and replacement of existing 200 ton air cooled chiller, recirculation pumps, expansion tank and associated chilled water piping; select demolition of existing process chiller and replacement with 5 ton air cooled chiller; select demolition and replacement of 1,000 CFM exhaust fan and 1,000 CFM fumehood exhaust fan; demolition of existing built up roof and replacement with modified bitumen roof; installation of fall protection railing around perimeter of building roof; select demolition and replacement of chilled water pipe insulation within building's above ceiling space; installation of pipe supports on roof for future pipe; furnishing of temporary chiller to maintain building operation during construction; handling and proper disposal of debris and hazardous waste; and all required testing and training.

Dewatering Building - Select demolition and replacement of 45,000 CFM roof mounted vane axial exhaust fan; select demolition and replacement of 47,30 CFM roof mounted vane axial exhaust fan; select demolition and replacement of 40,000 CFM supply fan located in building mechanical room; modification of fiberglass and sheet metal ductwork; installation of exhaust dampers on supply and exhaust grilles; installation of split system; rebalancing of building ventilation system; handling and proper disposal of debris and hazardous waste; and all required testing and training.

PLEASE NOTE: Job Walks will be held on the following dates/times. Please see Notice to Contractors for meeting participation instructions.

Tuesday, April 20, 2021, 1:00 PM
Pre Bid Jobsite Tour (Session 1)

Tuesday, April 20, 2021, 3:00 PM
Pre Bid Jobsite Tour (Session 2)

Wednesday, April 21, 2021, 8:00 AM
Pre Bid Jobsite Tour (Session 3)

Wednesday, April 21, 2021, 9:00 AM
Pre Bid Jobsite Tour (Session 4)

Wednesday, April 21, 2021, 3:00 PM
Pre Bid Jobsite Tour (Session 5)

For information concerning this Project, contact the District's Construction Manager, Dominic La Marche, at (510) 287-0779, or by email at: dominic.lamarche@ebmud.com

Bidders:

Best Contracting Services, Inc.	General Contractor	Ph: 510-755-4032	Fax: 510-886-7322
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
EMCOR, Mesa Energy Services	General Contractor	Ph: 510-335-2257	Fax: 000-000-0000
Mesa Energy Systems	General Contractor	Ph: 510-670-1690	Fax: 510-670-1698
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Roebbelen Contracting, Inc.	General Contractor	Ph: 916-939-1110	Fax: 916-939-4027

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RE-ROOFING AT MISSION HILL MIDDLE SCHOOL GYM

Addenda: 2

5/12/21 10:00 AM 21-01312 Santa Cruz

School

Plan Issuer: Santa Cruz City School District trevormiller@sccs.net 831-429-3904 831-425-7639
 Prebid Conf: MAND 5/5 @ 2pm- site Contract #: 2021-18

The Project consists of: 'Re-roofing at Mission Hill Middle School Gym'. The proposed project will entail removal and replacement of approximately 17,600 sq. ft. of roofing and associated components at Mission Hill Middle School.

PREVAILING WAGE

RFP CAMPUS WIDE FIRE SYSTEMS INSPECTION, TESTING, MAINTENANCE & ON-CALL REPAIRS - UC HASTINGS COLLEGE OF LAW

Addenda: 5

5/12/21 11:00 AM 21-01108 San Francisco

Public Works

Plan Issuer: UC Hastings College of Law 415-565-4717 000-000-0000
 Prebid Conf: MAND 4/14 @ 8 AM OR 4/21 @ 9 AM (meet at 100 McAllister St., Main Lobby, San Francisco) Contract #: 01-0004

UC Hastings College of the Law (hereinafter called the College) is requesting competitive proposals (RFP's) from qualified persons and/or firms to perform Fire Life Safety Systems Inspection, Testing, Maintenance and Repair Services as detailed in the Scope of Services provided. The College is seeking to contract with one successful bidder for a FIVE (5) year contract.

This is Prevailing Wage work and we are asking for a Union Shop.

Questions: Adrian Brown, Director of Business Services, at: purchasing@uchastings.edu

TORO CREEK BRIDGE REPLACEMENT PIPELINE IMPROVEMENTS PACKAGE 1: TEMPORARY BYPASS

Addenda: 4

5/12/21 11:00 AM 21-00716 Cayucos

\$1,350,000

Public Works

Prebid Conf: 3/24 @ 10am- site

The Project consists of construction of a bridge for temporary pipeline crossings of Toro Creek. The work generally includes: design of a temporary or semipermanent bridge and abutments; mobilization; site preparation; grading/earthwork; installation and maintenance of storm water BMP's, furnishing materials for project; submittal and document preparation; compliance with regulatory requirements; coordination with biological/archeological monitors; Site maintenance, safety, and security; surveying; temporary facilities, hydro testing completed work and all other construction efforts required to install all infrastructure described by the plans.

Project Contact: Kendall Stahl
 Email: kstahl@wsc-inc.com

Bidders:

Brough Construction, Inc.	General Contractor	Ph: 805-489-7779	Fax: 805-473-2479
Emerald Site Services, Inc.	General Contractor	Ph: 916-685-7211	Fax: 916-686-1826
Hartzell General Engineering Contractor, Inc.	General Contractor	Ph: 805-610-8113	Fax: 000-000-0000
Raminha Construction, Inc.	General Contractor	Ph: 805-461-0052	Fax: 805-461-0053
Souza Construction Inc.	General Contractor	Ph: 805-546-8288	Fax: 805-546-8287
Specialty Construction	General Contractor	Ph: 805-543-1706	Fax: 805-543-1722
Whitaker Construction Group Inc.	General Contractor	Ph: 805-226-4020	Fax: 805-226-4028

2021-2022 EASEMENT CLEARANCE PROJECT - CITY OF BURLINGAME

Addenda: 2

SCOL30 **5/12/21 2:00 PM** 21-01346 Burlingame

Public Works

Plan Issuer: City of Burlingame, DPW 650-558-7230
 Prebid Conf: None

The project consists of cutting, trimming, removing and discarding all overgrown foliage and accumulated debris from 87 utility easements throughout the City.

Project Contact For Questions: Kevin Dawdy 650-558-7686
 Email: kdawdy@burlingame.org

Bidders:

Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
--------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

4200 GEARY BLVD DESIGN BUILD ELEVATORS (SUB BIDS REQUESTED)

Addenda: 2

5/12/21 2:00 PM 21-01186 San Francisco

Mixed-Use

Plan Issuer: Nibbi Brothers Construction mackenziec@nibbi.com 415-863-1820 415-241-2951
 Prebid Conf: 4/26 @ 10 AM (Email Jacqueline at: jacquelinel@nibbi.com to RSVP)
 Nibbi Brothers has been selected as the General Contractor for the 4200 Geary Blvd project in San Francisco, CA Prevailing Wage project.

Project Description: Demolition of existing structure, construction of new Building to include ground floor commercial (retail), 98 Senior residential units, two 7th floor terraces. All Dwelling units are adaptable or mobility.

ANNUAL STREET RESURFACING AND PREVENTATIVE MAINTENANCE

Addenda: 3

5/12/21 2:00 PM 21-01343 Pleasanton

\$3,510,000 Public Works

Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000

Contract #: 21503

There are two components to this project: the first component is preventative maintenance work in preparation for the City's Annual Slurry Seal Project; the second component is for the Annual Street Resurfacing Project work.

The preventive maintenance work includes approximately 57,000 square feet of fulldepth HMA repair (dig-out) and 10,000 pounds of crack sealing on various streets in preparation for the 1,700,000 square feet of slurry-seal work that the City will perform under a separate contract. Preventative maintenance work shall be completed no later than August 15, 2021.

The Annual Street Resurfacing Project work involves the resurfacing of approximately 1,370,000 square feet of existing pavement and approximately 140,000 square feet of full-depth HMA pavement repair on various streets with HMA overlay with paving mat or HMA overlay over cold-planed pavement.

The project also includes the installation of asphalt leveling course in various locations, wedge grinding or milling, adjusting manholes and valve boxes, etc. to grade, traffic striping and pavement legends, pavement markers, traffic signal loops, traffic control and any necessary coordination with other projects occurring within the vicinity of the project site.

Contact for Questions: Huy Ho at hho@cityofpleasantonca.gov

Bidders:

DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
O'Grady Paving Inc.	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
VSS International, Inc.	General Contractor	Ph: 916-373-1500	Fax: 916-373-1083

JULIA PFEIFFER BURNS STATE PARK - ACCESSIBILITY IMPROVEMENTS

Addenda: 1

5/12/21 2:00 PM 21-01280 Big Sur

\$600,000 to \$900,000 Public Works

Prebid Conf: MAND 4/28 @ 10am- McWay Waterfall Trail, Trailhead Parking Lot, Big Sur Contract #: C20E0048

Furnish all labor, materials, tools and equipment necessary to provide accessible parking and path of travel upgrades to existing picnic tables, accessible parking upgrades at existing waterfall trailhead, and convert two existing multi-stall restrooms into four unisex single occupancy restrooms. No increase in building size, no change of occupancy, no change in construction type in scope of work. All new building finishes shall be WUI compliant. Scope of work includes other work indicated in the contract documents for JULIA PFEIFFER BURNS STATE PARK in Monterey County, California complete and in accordance with the plans and specifications therefore and such addenda thereto as may be issued prior to bid opening date.

PREVAILING WAGE

Project Contact: Merrilee Byrnes
 Phone: 916/445-8843
 Email: merrilee.byrnes@parks.ca.gov

Bidders:

101 Builders, Inc	General Contractor	Ph: 408-842-3355	Fax: 000-000-0000
Avila Construction	General Contractor	Ph: 831-372-5580	Fax: 831-372-5584
Brough Construction, Inc.	General Contractor	Ph: 805-489-7779	Fax: 805-473-2479
M3 Integrated Services, Inc.	General Contractor	Ph: 707-815-0524	Fax: 707-595-5298
Top Tier Grading	General Contractor	Ph: 831-789-9263	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ HVAC BUILDING AUTOMATION SYSTEM EQUIPMENT, SOFTWARE, SERVICE AND MAINTENANCE - CITY OF WALNUT CREEK Addenda: 2

5/12/21 2:00 PM 21-01188 Walnut Creek **Public Works**

Plan Issuer: City of Walnut Creek - Public Works Department 925-943-5899 000-000-0000

Prebid Conf: 4/20 @ 11 AM via Zoom Contract #: CP010042-2021

The City of Walnut Creek (City), through the Public Works Department, is seeking Statements of Qualifications (SOQs) from interested firms (Respondents) capable of developing, manufacturing, providing, and servicing/maintaining Heating, Ventilation and Air Conditioning (HVAC) building automation system infrastructure and software.

The City intends to select a HVAC BAS platform for managing HVAC energy use and comfort in larger City facilities, and for specification in existing facility retrofit and new facility construction project manuals. The selected BAS should allow the City to achieve greater energy conservation/efficiency, climate control and comfort, cost savings, and ease of use at several large and mid-sized City-owned facilities, as further described within this Request for Qualifications (RFQ).

Contact for Questions: Jake Allred at 925-943-5899 x2248
Email: allred@walnut-creek.org

RIX GLANKLER EARLY LEARNING CENTER (REBID) Addenda: 3

5/12/21 2:00 PM 21-01224 Fremont **School**

Plan Issuer: Fremont Unified School District - Facilities 510-659-2559 000-000-0000

Prebid Conf: MAND 4/21 and 4/28 @ 10 AM at 43100 Isle Royal Street, Fremont (Meet at parking lot) Contract #: 366-05-12-21

The Project consists of: Alteration of 5 existing school buildings, 1 Admin Building and site improvements including new shade structure and new staff parking with new curb cuts. Construction work includes but is not limited to civil, architectural, structural, mechanical, electrical, plumbing, fire protection alterations to existing buildings and site.

PLEASE NOTE: All bids will be received by email and hard copies will NOT be accepted. Please submit the electronic copy via email to bids@fusdk12.net

Contact for Questions: Eric Chiu at echiu@fusdk12.net

Bidders:

Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
S & H Construction, Inc.	General Contractor	Ph: 925-917-3160	Fax: 000-000-0000
Strawn Construction Inc.	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

TRANSPORTATION AND BENEFICIAL REUSE AND/OR DISPOSAL OF CLASS B, DEWATERED SEWAGE SLUDGE (BIOSOLIDS) Addenda: 3

5/12/21 2:00 PM 21-01345 Livermore **Public Works**

Plan Issuer: City of Livermore - Purchasing 925-960-4500 000-000-0000

Contract #: 4229

The City of Livermore (CITY) intends to retain a qualified CONTRACTOR to transport and provide beneficial reuse and/or disposal of one hundred percent (100%) of the production of digested, dewatered sewage sludge ("Biosolids") from the CITY's Water Reclamation Plant (WRP) located at 101 West Jack London Blvd., Livermore, CA 94551. Reuse is the preferred option. The WRP currently generates approximately 9,100 wet tons of Biosolids per year at sixteen to eighteen (16-18%) solids content.

PLEASE NOTE: To arrange for a site tour inspection please contact Jimmie Truesdell, Water Resources Operations Manager at (925) 960-8100

Contact for Questions: Leslie Young at lmyoung@cityoflivermore.net

Bidders:

Karl Needham Enterprises, Inc.	General Contractor	Ph: 209-462-9600	Fax: 209-462-9800
--------------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

2021 STREET SIGN REPLACEMENT - CITY OF SAN BRUNO

Addenda: 0

SCOL50 **5/12/21 3:00 PM** 21-01275 San Bruno \$125,000 **School**
 Plan Issuer: City of San Bruno - DPW 650-616-7065
Public Works

Prebid Conf: Non-Mandatory 5/6 @ 10AM (Via Zoom Conference)
 Furnish and install various signs on existing poles and replacing damaged sign posts.

Project Contact For Questions: Robert Wood,
 Bidders:

Safety Network Traffic Signs General Contractor Ph: 559-721-2728 Fax: 000-000-0000

EVANS SPRUNG INITIAL DATA & POWER - CCSF

Addenda: 1

5/12/21 3:00 PM 21-01400 San Francisco \$125,000 **School**

Plan Issuer: CCSF-City College of San Francisco, Facilities Planning 415-239-3055 000-000-0000
 facilities@ccsf.edu

Prebid Conf: MAND 5/3 @ 11 AM (meet at 1400 Evans Ave. San Francisco) Contract #: 2021-024

Description of Work: As referenced in Document 01 11 00 (Summary of Work), the Project consists of the following:

- Power, data and WiFi to the Sprung structures.
- Two 4" conduit from the Evans Center IDF room to connect to the existing conduits at the Sprung Structures.
- Procurement and install of new (Fiber and Category 6) cabling from the conduit pathway from Evans Center to the Sprung Structure with terminations at the IDF rooms and to the Sprung power, data and WiFi locations. The Fiber cabling is to only be run within the Evans Center and not continue into the Sprung Structures.

RFP - DOWNTOWN LIBRARY MIXED USE PROJECT

Addenda: 1

5/12/21 4:00 PM 21-01376 Santa Cruz **Public Works**

Plan Issuer: City of Santa Cruz 831-420-5160 831-420-5161
Contract #: ED-2101

The City of Santa Cruz ("City") is pleased to issue this Request for Proposal ("RFP") for a mixed-use development project on City owned parcels located on the north side of Cathcart Street along Cedar Street and south of Lincoln Street currently used as Public Parking Lot 4.

Thursday, May 13, 2021

CENTRAL PLANT CHILLER #6 REPLACEMENT - SAN JOSE STATE UNIVERSITY (SJSU)

Addenda: 9

SCOL61 **5/13/21 2:00 PM** 21-00714 San Jose \$2,000,000 **School**
 Plan Issuer: San Jose State University - SJSU 408-924-2246

Prebid Conf: Non-Mandatory 3/23 @ 9AM (Virtual- To receive meeting invitation, RSVP by 3/22 before 5PM via email to sylvia.sosa@sjsu.edu); Strongly Recommended Walk-through 3/23 @ 1PM (Central Plant) Contract #: SJSU-396

Replace existing Central Utility Plant steam absorption Chiller #6 with a new centrifugal electric chiller. The scope includes replacement of Primary Chilled Water (CHW) pumps serving the Chiller, piping, valves, electrical support and controls, adjustment to accommodate the new Chiller replacement of expansion tank and exhaust fans serving the Central Utility Plant.

Project Contact For Questions: Sylvia Sosa 408-924-1583
 Email: sylvia.sosa@sjsu.edu

Bidders:

Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
Patriot Contracting, Inc.	General Contractor	Ph: 510-755-4032	Fax: 000-000-0000
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FIRE STATIONS 54 AND 55

Addenda: 2

5/13/21 2:00 PM 21-01265 San Rafael \$6,700,000 **Public Works**
 Plan Issuer: City of San Rafael-DPW 415-485-3355
 Prebid Conf: MAND FIRE STATION 54 at 46 Castro Ave. at 10 AM. After the first visit, bidders are to continue to the second project site and will regroup approximately an hour later at FIRE STATION 55, 955 Point San Pedro Road) Contract #: 11394 & 11395

FIRE STATION 54 is located at 46 Castro St., San Rafael, California and consists of the following:
 The proposed 5,108 sf, two-story fire station will house three on-duty fire fighters. The shift duty is a 48-hour schedule resulting in a shift change every other day. 8 on-site parking spaces are provided to accommodate this shift change. The core facilities of the station include the following elements:

- Two apparatus bays
- Apparatus support spaces including a medical storage, Clean-up area, turnout storage and related janitor facilities
- Gym
- Station office
- Kitchen, dining, dayroom, and laundry room
- Private sleeping quarters with gender neutral restrooms
- Mechanical, electrical, communications rooms
- Elevator
- Emergency generator

FIRE STATION 55 is located at 955 Point San Pedro Rd., San Rafael, California and consists of the following:
 The proposed 4,869 sf, single-story fire station will house three on-duty fire fighters. The shift duty is a 48-hour schedule resulting in a shift change every other day. 7 on-site parking spaces are provided to accommodate this shift change and 1 van accessible parking space accessible to the public. (Temporary Fire Station will be on site located on west lawn area. Contractor shall maintain access to allow Fire Station staff to fully operate during construction). The core facilities of the station include the following elements:

- Two apparatus bays
- Apparatus support spaces including a medical storage, Clean-up area, turnout storage and related janitor facilities
- Gym
- Station office
- Kitchen, dining, dayroom, and laundry room
- Private sleeping quarters with gender neutral restrooms
- Mechanical, electrical, communications rooms
- Emergency generator
- Fueling station (see Alternate 1)

This Project is open to pre-qualified contractors ONLY. For the list of contractors that pre-qualified, please visit:
<https://www.cityofsanrafael.org/fire-station-54-55-pre-qualification-results/>. Bids from firms that did not qualify will be automatically disqualified.

Bidders:
 CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

GROVER BEACH - DEMO POWER/COMM TO TEMP HOUSING

Addenda: 0

5/13/21 2:00 PM 21-01330 Grover Beach **School**
 Plan Issuer: Lucia Mar Unified School District 805-474-3000 805-473-5594
 Prebid Conf: MAND 4/29 @ 9am- site Contract #: 0402 / 21-23
 Removal of utilities to four relocatable classrooms.

PREVAILING WAGE

Project Contact: Andy Stenson
 Email: andy.stenson@lmusd.org

NEW HOOVER COMMUNITY SCHOOL CDC PARKING LOT FENCING- REDWOOD CITY SCHOOL DISTRICT **Addenda: 1**

SCOL32 5/13/21 2:00 PM 21-01507 Redwood City **School**
 Plan Issuer: Redwood City School District- Brailsford & Dunlavey (Measure T Bond Program) 510-459-1809 000-000-0000
 Prebid Conf: MAND Mandatory 5/5 @ 2PM Contract #: 210428DD
 Removing existing chain-link and replacing with ornamental fencing and gates around the CDC parking lot.

Project Contact For Questions: Pedrum Razavi
 Email: pedrumr@rgmkramer.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HVAC REPLACEMENT AT GYMNASIUM, WEIGHT AND LOCKER ROOMS PROJECT AT PARK MIDDLE SCHOOL Addenda: 1

5/13/21 2:00 PM 21-01404 Antioch **School**
 Plan Issuer: Antioch Unified School District 925-776-2005 925-776-3473

Replacement of HVAC at the Gymnasium, Weight Rooms and Locker Rooms at Park Middle School.

Contact for Questions: Rup Chand at rup.chand@acmartin.com

Bidders:

Galaxy Construction Services, Inc General Contractor Ph: 925-265-6879 Fax: 925-265-6877

INDUSTRIAL TRADES LABS RENOVATION AT LOS MEDANOS COLLEGE Addenda: 2

5/13/21 2:00 PM 21-01216 Pittsburg \$1,100,000 to \$1,300,000 **School**
 Plan Issuer: Contra Costa Community College District bcayabyab@4cd.edu 925-229-6956 925-370-7512
 Prebid Conf: 4/22 @ 11 AM at Los Medanos College, College Complex Building, Main Entrance, Contract #: L-1177
 2700 E Leland Drive, Pittsburg

Modernization of two (2) existing vocational labs, including, but not limited to the following: New interior partition and overhead coiling door; updated lighting, mechanical, plumbing, and electrical distribution for the two rooms.

Contact for Questions: Ben M. Cayabyab at bcayabyab@4cd.edu

Bidders:

B Bros Construction Inc General Contractor Ph: 510-351-3048 Fax: 510-351-9575
 Build Group, Inc. General Contractor Ph: 925-223-7566 Fax: 925-223-7566
 Rodan Builders, Inc. General Contractor Ph: 650-508-1700 Fax: 650-508-1705
 S & H Construction, Inc. General Contractor Ph: 925-917-3160 Fax: 000-000-0000
 W.A. Thomas Co., Inc. General Contractor Ph: 925-228-9600 Fax: 925-228-6932

JOHN HINKEL PARK - STORM DRAIN IMPROVEMENTS Addenda: 0

5/13/21 2:00 PM 21-01259 Berkeley \$86,000 **Public Works**
 Plan Issuer: City of Berkeley - Engineering 510-981-6400 000-000-0000
 Contract #: 21-11447

The work done under these specifications includes, but is not limited to: traffic control, slip-lining of new storm drain pipe into existing corrugated metal pipe, open trench construction, reconstruction of storm drain features, new drainage structures, excavation safety. Adjustment of utility frames, covers, and protection of underground utility services.

Contact for Questions: Srinivas Muktevi at smuktevi@cityofberkeley.info

Bidders:

HM Construction Inc General Contractor Ph: 510-495-7020 Fax: 510-724-1254

LUCAS VALLEY ROAD CURVE REALIGNMENT AT MP 5.08 Addenda: 5

5/13/21 2:00 PM 21-01299 Marin County \$2,250,000 **Public Works**
 Plan Issuer: County of Marin, DPW bids@marincounty.org 415-473-7877 000-000-0000
 Prebid Conf: MAND 5/3 @ 1 PM (meet at Milepost 5.08 of Lucas Valley Road) Contract #: 2016-07

This Project will install approximately 135 feet of retaining wall on the downhill side of the hairpin curve at mile post 5.08. The wall will consist of steel soldier piles, tie-backs and concrete lagging. The new wall location will allow for the horizontal realignment of Lucas Valley Road, increasing the horizontal curve radius from 44 feet (existing) to 65.5 feet (proposed). In addition to curve realignment, work will include a new roadway structural section including asphalt paving, aggregate base, concrete safety barriers, guardrail, culvert extension, arch culvert rehabilitation, concrete drop structure and rip rap for stormwater runoff energy dissipation, minor drainage improvements, upgraded traffic striping, signage and pavement markings, and traffic control.

Questions concerning the Bid should be submitted by email no later than 5 PM on Thursday, May 7, 2021. Bid Questions should be sent to Rachel Calvert at: RCalvert@marincounty.org. The email subject line must read: "Bid Questions for Lucas valley Road Curve Realignment at MP 5.08 Project".

Bidders:

Argonaut Constructors General Contractor Ph: 707-542-4862 Fax: 707-542-4897
 CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437
 Ghilotti Brothers Inc General Contractor Ph: 415-454-7011 Fax: 415-454-8376
 Ghilotti Construction Company, Inc. General Contractor Ph: 707-585-1221 Fax: 707-585-1601
 Massa Construction Co Inc General Contractor Ph: 415-459-0400 Fax: 415-459-0277
 Team Ghilotti, Inc. General Contractor Ph: 707-763-8700 Fax: 707-763-8711
 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

MARSHALL ELEMENTARY SCHOOL MODERNIZATION (SUB-BIDS ONLY)

Addenda: 0

5/13/21 2:00 PM 21-01335 Castro Valley \$2,400,000 **School**
 Plan Issuer: Alten Construction, Inc bids@altenconstruction.com 510-234-4200 510-234-4221

*** Alten Construction has been awarded this Lease-Leaseback Guaranteed Max Price project ***

Modernization of an (E) Elementary School - ADA Upgrades & Walkways, Amphitheater, Minor Plumbing work and repair of interior finishes.

Prevailing Wage Required.

TRADES NEEDED (but not limited to): PLEASE NOTE THE EXTERIOR PAINTING SCOPE AND THE SHADE STRUCTURE SCOPE HAVE BEEN DELETED FROM THE PROJECT. Selective Site Demo; Earthwork; Portland Cement Concrete; Asphalt Concrete Paving; Concrete Reinforcement; Cast-in-Place Concrete; Metal Handrails & Railings; Patching Interior Finishes, Interior Painting and ID Devices.

MEDIAN/PARKWAY LANDSCAPE MAINTENANCE

Addenda: 0

5/13/21 2:00 PM 21-01072 Paso Robles **Public Works**
 Plan Issuer: City of Paso Robles fberman@prcity.com 805-237-3873
 Prebid Conf: 4/22 @ 10am- 2970 Union Rd, Paso Robles Contract #: DPW 21-02
 The work is generally described as median, parkway and planter landscape maintenance.

PREVAILING WAGE

MT. BACHE ROAD PM 0.14 STORM DAMAGE REPAIR

Addenda: 0

5/13/21 2:00 PM 21-01239 Santa Cruz **Public Works**
 Plan Issuer: County of Santa Cruz \$377,066 831-454-2160 831-454-2385

Work includes storm damage repair project. Major work includes, but is not limited to: Construction of soldier pile retaining walls with tiebacks, construction of gabions with soil nails, install Midwest guardrail system, install drainage improvements, reconstruct roadway, erosion control and re-vegetation.

Project Contact: Tim Bailey
 Email: dpw206@co.santa-cruz.ca.us

Bidders:

Brannon Corporation General Contractor Ph: 408-294-2910 Fax: 408-294-2920

POWER POLE REPLACEMENT

Addenda: 1

5/13/21 2:00 PM 21-01206 Atascadero **Public Works**

Prebid Conf: MAND 5/4 @ 10am- 10333 El Camino Real, Atascadero Contract #: 20-11033-000

Contractor shall provide all necessary materials, supplies, tools, equipment, transportation, licenses, permits, prevailing wages, insurance, bonds, and personnel to provide the DSH with power pole replacement services.

Project Contact: David Ulibarri
 Phone: 805/468-2204
 Email: ASH.PLOSPurchase@dsh.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PREQUAL: PHTS IRM STAIR CORROSION REPAIR - UCSF

Addenda: 3

5/13/21	2:00 PM	21-01126	San Francisco	\$800,000	Hospital
Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu				415-476-9437	
				Contract #: PRJ-000119	

Renovation/Remodel, 67,000 sq. ft. Lab Building, Institute for Regenerative Medicine (IRM)

1. Prepare and recoat all exterior surfaces of the Dolby Regeneration Medicine Building five exterior stairways including, stairs, structural support systems, and all associated structures in accordance with the Steel Structures Painting Council (SSPC) Painting Manual, Volumes 1 and 2, and the National Association of Corrosion Engineers (NACE), now merged into the AMPP (Association for Materials Protection and Performance).
2. Provide written evidence that workers to be used on the project have performed quality work and possess experience and knowledge in surface preparation and the application of high-performance industrial coatings.
3. Provide full Class 1 containment per SSPC/Guide 6, with 100% VOC/HAPS & HEPA particulate containment.
4. Conduct monitoring and testing to ensure that no emissions are present outside the containment.
5. Maintain general sound levels that will not affect routine facility, or UCSF research facility activities.
6. Provide design-build documentation for the scaffolding, including scaffolding structural calculations, for approval by UCSF prior to start of construction.
7. Protect HVAC equipment located below the stairs to prevent any debris, blasting grit or coating over spray from contact with this equipment.
8. Coordinate with UCSF Office of Environmental Health and Safety regarding hazardous materials testing and disposal.
9. Phase project to allow required ingress and egress to the occupied building.

The Prequalification Questionnaire will be submitted via BuildingConnected. To request an invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc>, join the "Bid Opportunity" and change your status to bidding.

RENOVATION OF 2815 SAN DIEGO ROAD - ALAMEDA POINT

Addenda: 3

5/13/21	2:00 PM	21-00865	Alameda	\$175,000 to \$200,000	Public Works
Plan Issuer: City of Alameda - Public Works				510-747-7900	510-521-8762
Prebid Conf: MAND 3/24 @ 10 AM at Project Site				Contract #: CDSIP2815SDR	

The Project involves the renovation of an existing single-story, wood frame, four-bedroom, two-bath, approximately 1,980 square foot single family residence. No changes to the existing building footprint or change in use. The general scope of work consists of, but is not limited to, minor demolition, rough carpentry, finish carpentry, cabinet restoration, countertop installation, thermal and moisture protection, interior and exterior door installation and hardware, stucco and wall board repair, ceramic tilework and flooring installation, interior and exterior painting, installation of plumbing fixtures and kitchen appliances, general electrical and mechanical involving replacement of light fixtures, outlets and switches, and the replacement of the existing heating and water heater units. Additional concrete driveway and sidewalk repair are scheduled as alternates.

Contact for Questions: Douglas Cole at dcole@alamedaca.gov

Bidders:

Adam Global Construction	General Contractor	Ph: 408-661-1525	Fax: 408-000-0000
B Bros Construction Inc	General Contractor	Ph: 510-351-3048	Fax: 510-351-9575
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
DC Construction	General Contractor	Ph: 510-536-1068	Fax: 510-536-1036
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ A/E SVCS RON CONWAY FAMILY GATEWAY MEDICAL BUILDING 4A PEDIATRIC MEDICAL SPECIALTY CLINICS RENOVATION - UCSF

Addenda: 2

5/13/21	2:00 PM	21-01364	San Francisco	\$6,000,000	Hospital
Plan Issuer: UCSF - Elizabeth Hsu elizabeth.hsu@ucsf.edu				415-885-3534	000-000-0000
				Contract #: 21-268	

The University of California at San Francisco Medical Center (UCSFMC), Design & Construction is seeking responses to this Request for Qualifications for Architectural/Engineering (A/E) services related to the planning, design and construction documentation of three new Pediatric Clinics collocated on the 4th Floor, Pod A at the UCSF Ron Conway Family Gateway Medical Building, 1825 4th St., San Francisco, CA 94158 at the Mission Bay Campus.

The total Project area is approximately 6,500 sq. ft. and is currently being used as administrative space. This Project will convert this area into clinical space for the following three new clinics: Pediatric Therapy Services, Pediatric Chronic Illness Clinic and the Pediatric Pain, Palliative Care & Integrative Medicine Center (IP3). While these three clinics will function separately with their own clinical staff, the goal is to optimize shared support space and some of the clinical areas as possible. Establishing separate clinic identities while maintaining a cohesive overall design look and feel is key. Programming and Design Phases will involve coordination with Clinic Providers and Staff, Donors and Gateway Medical Building Administration Leadership.

For any questions regarding this project or your submission, please email Elizabeth Hsu at: Elizabeth.hsu@ucsf.edu. Please do not contact anyone else at the University in connection with this RFQ. Deadline for inquiries and questions is Friday, April 30, 2021, at 2:00 PM.

RFQ FOR BIOLOGIST WILDLIFE HABITAT MANAGEMENT PROFESSIONAL FOR ON-CALL SERVICES - CITY OF CUPERTINO

Addenda: 1

SCOL15	5/13/21	2:00 PM	21-01007	Cupertino		Public Works
Plan Issuer: City of Cupertino DPW					408-777-3354	

Provide professional services for management of native wildlife, vegetation, and associated regulatory considerations; to perform tasks such as biological surveys, construction monitoring, habitat and wildlife oversight, monitoring and training, creek corridor stewardship and training, and permitting and reporting for regulatory and resource agencies.

Project Contact For Questions: Evelyn Moran
Email: evelynm@cupertino.org

SOUTH VALLEY MIDDLE SCHOOL CAMPUS REPLACEMENT, INC.1 SITE IMPROVEMENTS - GILROY UNIFIED SCHOOL DISTRICT (REQUEST FOR SUB BIDS)

Addenda: 4

SCOL18	5/13/21	2:00 PM	21-00922	Gilroy	\$25,000,000 to \$30,000,000	School
Plan Issuer: Flint Builders, Inc. bidding@flintbuilders.com					916-757-1000	916-797-7400
Prebid Conf: Non-Mandatory 4/29 @ 10AM						
*** Please contact Flint Builders to view As-Built drawings ***						

Increment 1 consists of the demolition and abatement of all the existing buildings on the 20 acre site, and includes underground site utilities associated with new buildings and site improvements, grading and drainage, student drop-off, staff parking lot, off-site improvements, landscaping, pedestrian paving, and fencing.

Increment 2 consists of new construction of (6) modular classroom buildings, furnished and installed by others by separate contract.

Bid packages for this project include the following: Survey, Site and Building Demolition, Building Abatement, Earthwork and Asphalt Paving, Site Wet Utilities, Asphalt Paint Coatings, Vehicular and Athletic Court Striping, Site Concrete, Site Masonry, Synthetic Grass Turf, Fencing, Landscaping, Free-Standing Fabric-Tension Shade Canopies, and Site Electrical.

Email Questions to: bidding@flintbuilders.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

UNSHeltered Resident Encampment Hazardous Waste Cleanup and Disposal Services Addenda: 3

5/13/21 2:15 PM 21-01291 Santa Cruz, Monterey, San Benito Counties Public Works

Contract #: 05A2325

1. The purpose of this Agreement for Unsheltered Resident Encampment Site Waste Removal and Cleanup Services. Agreement is to set forth the terms and conditions under which Contractor agrees to provide services to the California Department of Transportation (Caltrans) on an on-call, as needed basis.

As a part of the HazWaste Services, Contractor shall furnish all labor Hazardous Waste Operations and Emergency Response (HAZWOPER) trained employees, tools, hand tools, materials, supplies (including disinfectant), Personal Protective Equipment (PPE's -hard hats, vests, gloves, respirators, boots, coveralls, etc.), equipment, incidentals, travel, and disposal services necessary for the cleanup and removal of all HazWaste Materials at the site. This includes, but it is not limited to, the landscaped areas of the freeways, highways, structures, bridges, confined spaces, and operating rights-of ways.

Contractor shall log, collect, bag, and label all personal property and other materials that are not HazWaste Materials as described in Section 10 of the Proposed Form of Agreement, Attachment 13.

2. Refer to the Proposed Form of Agreement, Exhibit A, which is attached to this IFB as Attachment 13 for a more complete description of services.

3. This is an on-call, as-needed Service Request based Contract.

Project Contact: Sher Shah Suri
Email: sher.shah.suri@dot.ca.gov

UNSHeltered Resident Encampment Hazardous Waste Cleanup and Disposal Services Addenda: 3

5/13/21 2:15 PM 21-01292 San Luis Obispo & Santa Barbara Counties Public Works

Contract #: 05A2324

1. The purpose of this Agreement for Unsheltered Resident Encampment Site Waste Removal and Cleanup Services. Agreement is to set forth the terms and conditions under which Contractor agrees to provide services to the California Department of Transportation (Caltrans) on an on-call, as needed basis.

2. As a part of the HazWaste Services, Contractor shall furnish all labor Hazardous Waste Operations and Emergency Response (HAZWOPER) trained employees, tools, hand tools, materials, supplies (including disinfectant), Personal Protective Equipment (PPE's -hard hats, vests, gloves, respirators, boots, coveralls, etc.), equipment, incidentals, travel, and disposal services necessary for the cleanup and removal of all HazWaste Materials at the site. This includes, but it is not limited to, the landscaped areas of the freeways, highways, structures, bridges, confined spaces, and operating rights-of ways.

3. Contractor shall log, collect, bag, and label all personal property and other materials that are not HazWaste Materials as described in Section 10 of the Proposed Form of Agreement, Attachment 13.

4. Refer to the Proposed Form of Agreement, Exhibit A, which is attached to this IFB as Attachment 13 for a more complete description of services.

5. This is an on-call, as-needed Service Request based Contract.

Project Contact: Sher Shah Suri
Email: sher.shah.suri@dot.ca.gov

GARFIELD PLAYGROUND PATHWAY REPAIR PROJECT Addenda: 1

5/13/21 2:30 PM 21-01282 San Francisco Public Works
Plan Issuer: City & County of S.F. Recreation & Parks Dept 415-831-2779 000-000-0000
sean.mcfadden@sfgov.org

Contract #: CON21-0032

The scope of work consists of removal of existing plastic lumber walkway and replacing it with colored asphalt in (2) locations at Garfield Square at 26th and Treat Avenue. See Solicitation for complete scope of work.

All questions regarding this Project are due no later than Thursday, April 30, 2021, by 5:00 PM. Questions must be emailed to: gabriel.meil@sfgov.org and cc: sean.mcfadden@sfgov.org

Bidders:

Angotti & Reilly, Inc.	General Contractor	Ph: 415-575-3700	Fax: 415-575-1470
Cazadoro Construction Inc.	General Contractor	Ph: 415-466-6093	Fax: 415-349-4340
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	Fax: 800-622-9144
OBS Engineering Inc	General Contractor	Ph: 415-351-9059	Fax: 415-351-9059

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

2020-21 NORTH COUNTY OVERLAY - CHIMNEY ROCK ROAD

Addenda: 1

5/13/21	3:00 PM	21-01244	Paso Robles	\$2,114,735	Public Works
Plan Issuer: County of San Luis Obispo				805-781-5200	805-781-1074
Contract #: 300649					

This project will place a new hot mix asphalt overlay on existing roads in the North County. Work includes cold plane asphalt concrete road surfaces, placing hot mix asphalt overlay, digout repairs, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

PREVAILING WAGE

Bid Contact: Trisha Wright
(805) 781-5287
twright@co.slo.ca.us

CAYUCOS CREEK ROAD MILEPOST 1.3 - SLOPE REPAIR

Addenda: 1

5/13/21	3:00 PM	21-01243	Cayucos	\$599,057	Public Works
Plan Issuer: County of San Luis Obispo				805-781-5200	805-781-1074
Contract #: 245R12B449					

This project will repair a slope and all material associated with slip-out and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, and Special Provisions.

PREVAILING WAGE

Bid Contact: Trisha Wright
(805) 781-5287
twright@co.slo.ca.us

TRAFFIC WAY SEWER REPLACEMENT

Addenda: 0

5/13/21	3:00 PM	21-01160	Atascadero	\$2,900,000 to \$3,300,000	Public Works
----------------	----------------	----------	------------	----------------------------	---------------------

Contract #: C2019W01

Construction of approximately 5,500 linear feet of new sanitary sewer, ranging in size from 8- to 21-inches in diameter, within the public right of way of Traffic Way, and on private properties owned by the City of Atascadero including the Lift Station No. 6 site, and the Colony Park Community Center, within the City of Atascadero. The project also includes abandonment of existing sewers and partial resurfacing of paved roads along the project alignment.

PREVAILING WAGE

Technical questions should be directed to Ryan Hayes, Deputy Public Works Director, City of Atascadero, RHayes@atascadero.org or (805) 470-3456.

Bidders:

Specialty Construction	General Contractor	Ph: 805-543-1706	Fax: 805-543-1722
------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REMODELING AND ADDITIONS AT SANTA CRUZ COUNTY ANIMAL SHELTER PHASE 1

Addenda: 2

5/13/21 4:00 PM 21-01196 Santa Cruz

\$941,274

Public Works

Plan Issuer: County of Santa Cruz

831-454-2160

831-454-2385

Prebid Conf: MAND 4/22 @ 10am- site

Contract #: P35013

The project involves remodeling and additions to the existing main Santa Cruz County Animal Shelter building to expand the veterinary clinic area, add cat and bunny adoptions rooms, add a cat porch, and associated minor improvements.

Project Contact: Rob Tidmore

Email: robert.tidmore@santacruzcounty.us

Phone: (831) 454-2340

Bidders:

Bogard Construction, Inc.	General Contractor	Ph: 831-426-8191	Fax: 831-426-4921
CRW Industries	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
Eagle Project Management	General Contractor	Ph: 831-521-9360	Fax: 831-603-3058
Hogan & Pickney, Inc.	General Contractor	Ph: 831-438-0231	Fax: 831-438-0232
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139
S&H Construction Inc.	General Contractor	Ph: 510-579-7382	Fax: 510-579-7382
Selden & Son	General Contractor	Ph: 831-722-9949	Fax: 831-722-9360
SSB Construction	General Contractor	Ph: 831-424-1647	Fax: 831-424-4401
Thayer, William A. Construction	General Contractor	Ph: 831-641-9147	Fax: 831-641-9148
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

RFP CONSTRUCTION MANAGEMENT SERVICES FOR ORINDA WAY PAVEMENT REHABILITATION PROJECT - CITY OF ORINDA

Addenda: 0

5/13/21 4:00 PM 21-01298 Orinda

Public Works

Plan Issuer: City of Orinda - DPW

925-253-4231

925-253-7699

Contract #: 4138

The City of Orinda is requesting proposals from qualified firms to provide consultant services related to the management and administration of the construction phase of the Orinda Way Pavement Rehabilitation Project. The construction management services shall consist of the activities necessary to administer the construction contract for the project.

The project includes rehabilitation of Orinda Way using Mill & Fill rehabilitation method. In addition, the work includes pavement (digout) repairs, curb ramp reconstruction, installation of detectable warning surfaces on existing curb ramps, drainage improvements, utility adjustments, replacing detector loops, striping and curb, gutter and sidewalk repair.

Contact for Questions: Sivakumas Natarajan at 925-253-4254

Email: snatarajan@cityoforinda.org

Friday, May 14, 2021

ESPERANZA PLACE - SITEWORK (SUB-BIDS ONLY)

Addenda: 4

5/14/21 1:00 PM 21-01413 Walnut Creek

Residential

Plan Issuer: Habitat for Humanity East Bay

925-989-4004

510-251-6309

*** Habitat for Humanity is the developer and general contractor ***

42-home affordable-housing development serving low income and moderate-income homeowners in Walnut Creek.

The scope of work includes demolition and tree removal, overall site grading, construction of building pads, installation of storm, water, and sewer lines, joint trench electrical and low-voltage lines (no gas), and paving and hardscape improvements throughout the site, including sidewalks, parking spaces, entry driveway, and sport court. Bidders may bid any or all of the following scopes.

- Demolition
- Grading
- Wet Utilities
- Paving
- Site Concrete

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

PIGGYBACK BID FOR MODULAR BUILDINGS AND ASSOCIATED OPTIONS

Addenda: 0

5/14/21 1:00 PM 21-01164 Salinas

School

Plan Issuer: Santa Rita Union School District avazquez@santaritaschools.org

831-443-7227

Prebid Conf: MAND 4/23 @ 4pm- site

The Project consists of Modular Buildings and associated options.

PREVAILING WAGE

Bidders:

Tombleson Inc

General Contractor

Ph: 831-422-9696

Fax: 831-422-0566

NEW KELLOGG CREEK RESTORATION SITE MAINTENANCE AND ENHANCEMENT SERVICES

Addenda: 0

5/14/21 10:00 AM 21-01471 Brentwood

Public Works

Plan Issuer: Contra Costa Water District-CCWD

925-688-8300 000-000-0000

Contract #: 2267

The Contractor will furnish all labor, equipment, transportation, materials and supervision necessary to complete the tasks on all trees and shrubs.

- Replace or repair existing herbivore exclusion fencing.
- Remove vegetation at 24" from center of planted landscape ensuring no damage to existing plantings. Clear by hand or weed eat vegetation around irrigation boxes, pipes and other structures.
- Maintain site in a manner which promotes and develops planted landscape.
- Maintain mulch @24" from center of planted landscape at a depth of 3" with 3" on center space at the crown of plants. Mulch provided by CCWD during calendar year 2020.
- Operate and maintain irrigation system. Repair or replace valves, boxes, main irrigation pipes or any other device to deliver adequate water to planted landscape.
- Contractor may be required to purchase and install approximately 100 plants, or more for the fall 2021 planting season. Dependent on Regulatory Compliance with Government Agencies. The plant types are listed in Attachment A4.

PLEASE NOTE: There will be no pre-bid conference site visit the site is accessible to the public, please contact John Howard at 925-240-2370 to view he Kellogg Creek restoration site for inspection.

Contact for Questions: John Howard at 925-240-2370

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUEST FOR STATEMENTS OF PRE-QUALIFICATIONS FROM INTERESTED ELECTRICAL CONTRACTORS (E-SOPQ) - ORINDA WTP DISINFECTION AND CHEMICAL SYSTEMS SAFETY IMPROVEMENTS - EBMUD

Addenda: 0

5/14/21 10:00 AM 21-01090 Orinda \$157,000,000 to \$222,000,000 **Public Works**
 Plan Issuer: EBMUD-East Bay Municipal Utilities District 510-287-1040
 Contract #: 2139J

Notice is hereby given that the East Bay Municipal Utility District (hereinafter referred to as the "District") has determined that all Electrical Contractors sub-bidding on the Specification 2139 - Orinda Water Treatment Plant Disinfection and Chemical Systems Safety Improvements ("Project") shall be pre-qualified prior to submitting a sub-bid on the Project. It is mandatory that all Electrical Contractors who intend to submit a sub-bid for the Project ("Prospective Sub-Bidders"), fully complete the Electrical Subcontractor's Statements of Pre-Qualifications ("E-SOPQ") package, provide all materials requested herein, and be pre-qualified by the District to be on the final qualified sub-bidder's list. The final list of pre-qualified Electrical Contractors will be stated in the Project Bid Documents.

The District is upgrading existing facilities and constructing new facilities at the Orinda Water Treatment Plant (Orinda WTP), in the city of Orinda, California. The Orinda WTP is located north of Highway 24 and is bounded by Camino Pablo on the southwest and San Pablo Creek on the northeast. The primary goal of the Project is to construct and commission a new 200 million gallons per day (mgd) Ultraviolet (UV) Disinfection Facility and Chlorine Contact Basin (CCB). These facilities will enhance the Orinda WTP's disinfection capabilities. Attachment 2 shows the project site plan and rendered, plan and section drawings of the new disinfection complex.

The Project electrical work generally consists of:

- South Electrical Building - prefabricated power building with medium voltage transformers, medium voltage switchgear, redundant 48VDC battery systems, standby power low voltage switchgear with step up transformer, protection and automation controls, panelboards, transfer switches, dry type transformers, lighting and air conditioning.
- Los Altos Pumping Plant Power Building – prefabricated power building with medium voltage motor control centers, cast coil transformers, low voltage switchgear, protection and automation controls, panelboards, transfer switches, dry type transformers, portable generator switchboard, lighting and air conditioning.
- Maintenance and UV Electrical Building – major electrical equipment includes cast coil transformers, low voltage switchgear, protection and automation controls, panelboards, transfer switches, dry type transformers, uninterruptible power supplies, and portable generator switchboard. Work also includes disconnects, junction terminal boxes, lighting, receptacles, conduits and cables. Work includes installation of UV Vendor supplied control panels.
- UV Disinfection Facility - electrical equipment includes panelboards, dry type transformers, motor starters, disconnects, junction terminal boxes, lighting, receptacles, conduits and cables. Work includes installation of UV Vendor supplied equipment.
- Other miscellaneous facilities – electrical equipment includes panelboards, dry type transformers, motor starters, disconnects, junction terminal boxes, lighting, receptacles, conduits and cables.
- Site work - medium voltage and low voltage duct banks with underground pull boxes, temporary connections of existing facilities, permanent connections of existing and new facilities, Standby South Generator with fuel storage tanks, and site lighting.
- Raw water conveyance system improvements - replacement of three weir gates at the Briones Diversion Works (one 7' x 7' gate, two 6' x 7' gates), installation of new ultrasonic flowmeters at the OWTP north and south raw water channels.
- Chemical systems safety improvements - demolition and replacement of chemical feed systems for primary coagulant, coagulant polymer, sodium hypochlorite, ammonia, sodium bisulfite, caustic soda, and fluoride, including bulk tanks, pumps, and chemical piping from truck unloading to chemical injection, as well as temporary chemical feed and storage system for plant operation during construction of these improvements.
- Miscellaneous Items - Programming of protection and automation control systems. NETA testing of electrical systems. Factory and Field Testing. Start-up. Training.

The Project instrumentation work generally consists of:

- New and Existing Facilities - control panels, work stations, water quality analyzers, instrumentation, telephone system, fiber patch panels, CCTV system, access control system, fire alarm system.
- Testing of SCADA operation and testing of controls systems.
- Site work - expanded fiber distribution system.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUEST FOR STATEMENTS OF PRE-QUALIFICATIONS FROM INTERESTED TRENCHLESS PIPE INSTALLATION CONTRACTORS (TPI-SOPQ) - ORINDA WTP DISINFECTION AND CHEMICAL SYSTEMS SAFETY IMPROVEMENTS - EBMUD

Addenda: 0

5/14/21 10:00 AM 21-01089 Orinda \$157,000,000 to \$222,000,000 **Public Works**
 Plan Issuer: EBMUD-East Bay Municipal Utilities District 510-287-1040
 Contract #: 2139I

Notice is hereby given that the East Bay Municipal Utility District (hereinafter referred to as the "District") has determined that all Trenchless Pipe Installation CONTRACTORS sub-bidding on the Specification 2139 - Orinda Water Treatment Plant Disinfection and Chemical Systems Safety Improvements ("Project") shall be pre-qualified prior to submitting a sub-bid on the Project. It is mandatory that all Trenchless Pipe Installation CONTRACTORS who intend to submit a sub-bid for the Project ("Prospective Sub-Bidders"), fully complete the Trenchless Pipe Installation's Statements of Pre-Qualifications ("TPI-SOPQ") package, provide all materials requested herein, and be pre-qualified by the District to be on the final qualified sub-bidder's list. The final list of pre-qualified Trenchless Pipe Installation CONTRACTORS will be stated in the Project Bid Documents.

The District is upgrading existing facilities and constructing new facilities at the Orinda Water Treatment Plant (Orinda WTP), in the city of Orinda, California. The Orinda WTP is located north of Highway 24 and is bounded by Camino Pablo on the southwest and San Pablo Creek on the northeast. The primary goal of the Project is to construct and commission a new 200 million gallons per day (mgd) Ultraviolet (UV) Disinfection Facility and Chlorine Contact Basin (CCB). These facilities will enhance the Orinda WTP's disinfection capabilities. Attachment 2 shows the project site plan and rendered, plan and section drawings of the new disinfection complex.

The Project trenchless pipe installation work considered as part of this TPI-SOPQ generally consists of pipe jacking to construct the following:

- 108-inch pipe from the CCB to Effluent 1.
- 108-inch pipe from the CCB to Los Altos Pumping Plant No. 1.
- 48-inch pipe from the CCB to Los Altos Pumping Plant No. 2.
- 78-inch pipe from Effluent 1 to Effluent 2.

The pipes will be steel with a steel carrier pipe.

RFP CANAL LINER REPAIR AND PRESSURE GROUT SERVICES - CONTRA COSTA WATER DISTRICT

Addenda: 2

5/14/21 10:00 AM 21-01252 Concord **Public Works**
 Plan Issuer: Contra Costa Water District-CCWD 925-688-8300 000-000-0000
 Contract #: 2236

The canal liner repair services are for activities administered through the District's Concord Corporation Yard (Yard) at 2333 Bisso Lane in Concord. The services required are for both routine and non-routine maintenance and repair of canal liner locations throughout the District. The actual amount of canal liner repair services required during the contract period may vary from estimates provided.

At its option, the District reserves the right to contract with one or more shotcrete and pressure grouting contractors, in order to provide the optimum level of service and value to the District.

Contact for Questions: Brian Jackson at bjackson@ccwater.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CONSTRUCTION OF MAIN LIFT ODOROUS EMISSIONS - CITY OF MILPITAS

Addenda: 11

SCOL79 **5/14/21 2:00 PM** 21-00958 Milpitas \$1,775,000 to \$1,925,000 **Public Works**
 Plan Issuer: City of Milpitas - DPW 408-586-3300

Prebid Conf: MAND Mandatory Pre-Bid 4/13 @ 10AM (Via Zoom Conference); Mandatory Pre-Bid Contract #: 2511
 Site Walk 4/14 & 4/15 (Made by Appointment Only); Subcontractor Only Site Visit
 4/20 @ 2PM

1. Site preparation and cleaning.
2. Procurement and installation of biotrickling filter odor control system, including connection of ductwork, water piping, drainage piping, and power and control wiring in accordance with the manufacturer's installation instructions.
3. Construction of concrete pad for placement of the biotrickling filter and supply and installation of system anchor bolts.
4. Construction of concrete equipment pads for foul air blower and supply and installation of anchor bolts.
5. Installation of water piping and drain piping to and from the biotrickling filter.
6. Supply and installation of odorous air ductwork, including flex connectors and damper valves.

Project Contact For Questions: Zachary DeVine 408-586-3163
 Email: zdevine@ci.milpitas.ca.gov

Bidders:

Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-834-4049	Fax: 209-229-1870
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Pacific Underground Construction	General Contractor	Ph: 408-977-1655	Fax: 408-977-1659
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000

HUNTERS VIEW PHASE III - INFRASTRUCTURE (SUB BIDS REQUESTED)

Addenda: 2

5/14/21 2:00 PM 21-01263 San Francisco

Commercial

Plan Issuer: Nibbi Brothers Construction parisp@nibbi.com 415-863-1820 415-863-1150

Prebid Conf: Voluntary Pre Bid Meeting / Job Walk: TBD

THIS IS A CAHILL-NIBBI PROJECT. Project is in Hunters View Neighborhood, San Francisco in the last of 3 phases. It includes mass excavation and grading, and construction of new infrastructure with new underground utilities, Storm Water Management & Treatment unit, Street Improvements, Joint Trench & Street Lights.

For any questions regarding this Project or BuildingConnected access, please contact Kevin Young at: kevin@nibbi.com. For specific project questions, please contact Paris Paraskeva at: parisp@nibbi.com

RAILROAD TIMBER BRIDGE REPAIR (MP 24.36)

Addenda: 3

5/14/21 2:00 PM 21-01337 Novato

\$55,000 to \$65,000

Public Works

Plan Issuer: Sonoma-Marin Area Rail Transit District (SMART) 707-794-3330

Prebid Conf: 5/4 @ 9:30 AM - SITE VISIT (RSVP is required to: Contract #: CV-BB-21-003
 khendricks@sonomamarintrain.org or 707-285-8256)

Work comprises of repairing a railroad timber bridge located at SMART's Mainline MP24.36 Novato, Marin County, California. Work includes replacement of existing timber ties and stringers, shimming of stringers, and all necessary track removal/replacement necessary to execute work. Please reference attachment "Technical Specifications - 2.24 Bridge Timber" and the attachment "Drawing - Mainline 24.36 2020 Bridge Repair IFT Drawing 11-11-20" for specific scope of work requirements.

PLEASE NOTE: The stringer replacements are indicated incorrectly graphically on the drawing, but the call-outs and text are correct that it is a replacement of stringer 6 and 7 in the middle of the stringer pack.

Bidders:

Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
-----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFB COYOTE RIDGE OPEN SPACE PRESERVE FENCE REMOVAL AND INSTALLATION PROJECT - SANTA CLARA VALLEY OPEN SPACE AUTHORITY

Addenda: 1

SCOL38 **5/14/21 2:00 PM** 21-01134 Morgan Hill **Public Works**

Plan Issuer: Santa Clara Valley Open Space Authority 408-224-7476

Prebid Conf: MAND Mandatory 4/22 @ 10AM (Email Andres Campusano at acampusano@openspaceauthority.org by 4/20 @ 3PM to receive directions to the meeting location) Contract #: 2021-07

Remove approximately 2.24 miles of barbed wire, install approximately 5.34-mile of wildlife-friendly fence, remove existing gates, and install a total of 19 gates (various types) at Coyote Ridge Open Space Preserve.

Project Contact For Questions: Andres Campusano
Email: acampusano@openspaceauthority.org

Bidders:

HBC Enterprises dba Harris Development General Contractor Ph: 559-575-3000 Fax: 559-775-5194 Corp.

RFQ FOR ON-CALL ELECTRICAL REPAIR SERVICES - CITY OF SAN RAMON

Addenda: 1

5/14/21 2:00 PM 21-01281 San Ramon **Public Works**

Plan Issuer: City of San Ramon - Engineering 925-973-2670 000-000-0000

Prebid Conf: MAND 4/30 @ 9 AM at San Ramon Service Center, 5000 Crow Canyon Road, San Ramon. In order to attend, Respondents are required to email an electronic Notice of Intent to attend the Pre-Submittal Meeting by the end of the business day on Wednesday, April 28, 2021 by 5:00 p.m. to Jennifer Pachan at: jepachan@sanramon.ca.gov

The City requires ongoing/on-call Electrical Repair Services ("Services") for its City facilities, parks, fountains, and other specialized jobs.

Contact for Questions: Jennifer Pachan at jepachan@sanramon.ca.gov

NEW SILVER CREEK HIGH SCHOOL NEW CLASSROOM BUILDING K INCREMENT 1 - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 0

SCOL84 **5/14/21 2:00 PM** 21-01435 San Jose **School**

Plan Issuer: Rodan Builders, Inc. bids@rodanbuilders.com 650-508-1700 650-508-1705

Increment 1 includes demolishing existing building and portables, site utilities and building pad preparation.

Project Contact For Questions: Michael Oliver
Email: michael@rodanbuilders.com

Bidders:

Rodan Builders, Inc. General Contractor Ph: 650-508-1700 Fax: 650-508-1705

RFP FOR PROVISION OF WEED, BRUSH, AND RUBBISH ABATEMENT SERVICES

Addenda: 1

5/14/21 3:00 PM 21-01317 Various Cities **Public Works**

Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000

Contract #: 2104-469

The County of Contra Costa County Fire Protection Districts (hereinafter, "County"), invites proposals from providers of Weed Abatement Services. The purpose of the project is to provide reliable and cost effective Countywide Weed Abatement Services consisting of Weeds, Brush, rubbish and Debris Abatement Services and collection and disposal of same on selected properties throughout the County as further described in Section VI Scope of Work in this RFP.

The project is covered throughout the County. There are three (3) main regions:

1. Eastern Region - Baypoint, Pittsburg, and Antioch
2. Central Region - Walnut Creek, Concord, Lafayette, Clayton, Martinez, and County areas
3. Western Region - El Sobrante, North Richmond and San Pablo

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP FOR REPLACEMENT OF FIRE ALARM SYSTEMS AT VINE HILL ELEMENTARY SCHOOL AND BROOK KNOLL ELEMENTARY SCHOOL

Addenda: 1

5/14/21 4:00 PM 21-01331 Scotts Valley

School

Plan Issuer: Scotts Valley Unified School District

831-438-1820

831-438-2314

Prebid Conf: MAND 5/7 @ 2:30pm- 151 Vine Hill School Road, Scotts Valley & 4pm- 151 Brook Knoll Drive, Scotts Valley

The District plans to upgrade its fire alarm systems at Vine Hill Elementary School, located at 151 Vine Hill School Road, Scotts Valley, CA and Brook Knoll Elementary School at 151 Brook Knoll Drive, Scotts Valley, CA, both of which are District-owned sites located in Scotts Valley, Santa Cruz County, California. The District is soliciting design and build service proposals for this project (to be referred to in this RFP as 'the Project').

Project Contact: Mary Navas

Email: mnavas@scottsvalleysd.org

RFP MH 1246 AMADOR ST - WEST COUNTY WASTEWATER DISTRICT

Addenda: 2

5/14/21 4:00 PM 21-01322 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700

510-222-3277

Contract #: 2021-009

Replacement of rodding inlet #051302 with a new manhole, located in front of the residence at 1246 Amador Street in the City of Richmond, CA. The depth is approximately 10 feet.

Contact for Questions: Kenneth Deibert at 510-812-8269

Email: kdeibert@wccd.org

Bidders:

Group H Construction

General Contractor

Ph: 510-779-4913

Fax: 000-000-0000

Norgo Engineering

General Contractor

Ph: 510-932-5712

Fax: 510-932-5712

RFP MH 2401 GLENLOCK ST - WEST COUNTY WASTEWATER DISTRICT

Addenda: 2

5/14/21 4:00 PM 21-01321 San Pablo

Public Works

Plan Issuer: West County Wastewater District

510-222-6700

510-222-3277

Contract #: 2021-008

Installation of a new manhole #141313.3, to be installed on a 6" VCP sewer. The new manhole shall be located in the sidewalk in front of the residence at 2401 Glenlock Street in the City of San Pablo, CA. The depth is approximately 6 feet.

Contact for Questions: Kenneth Deibert at 510-812-8269

Email: kdeibert@wccd.org

Bidders:

Group H Construction

General Contractor

Ph: 510-779-4913

Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUESTS FOR STATEMENTS OF PRE-QUALIFICATIONS FROM INTERESTED EXCAVATION SUPPORT CONTRACTORS (EXC-SOPQ) - ORINDA WTP DISINFECTION AND CHEMICAL SYSTEMS SAFETY IMPROVEMENTS - EBMUD Addenda: 0

5/14/21 5:00 PM 21-01087 Orinda \$157,000,000 to \$222,000,000 **Public Works**
 Plan Issuer: EBMUD-East Bay Municipal Utilities District 510-287-1040
 Contract #: 2139H

Notice is hereby given that the East Bay Municipal Utility District (hereinafter referred to as the "District") has determined that all EXCAVATION SUPPORT CONTRACTORS sub-bidding on the Specification 2139 - Orinda Water Treatment Plant Disinfection and Chemical Systems Safety Improvements ("Project") shall be pre-qualified prior to submitting a sub-bid on the Project. It is mandatory that all EXCAVATION SUPPORT CONTRACTORS who intend to submit a sub-bid for the Project ("Prospective Sub-Bidders"), fully complete the Excavation Support's Statements of Pre-Qualifications ("EXC-SOPQ") package, provide all materials requested herein, and be pre-qualified by the District to be on the final qualified sub-bidder's list. The final list of pre-qualified EXCAVATION SUPPORT CONTRACTORS will be stated in the Project Bid Documents.

The District is upgrading existing facilities and constructing new facilities at the Orinda Water Treatment Plant (Orinda WTP), in the city of Orinda, California. The Orinda WTP is located north of Highway 24 and is bounded by Camino Pablo on the southwest and San Pablo Creek on the northeast. The primary goal of the Project is to construct and commission a new 200 million gallons per day (mgd) Ultraviolet (UV) Disinfection Facility and Chlorine Contact Basin (CCB). These facilities will enhance the Orinda WTP's disinfection capabilities. Attachment 2 shows the project site plan and rendered, plan and section drawings of the new disinfection complex. The Project excavation support work considered as part of this EXC-SOPQ includes construction of secant pile shoring systems to support excavations for:

- The primary excavation for the UV and CCB facilities
- Effluent 1 tie-in pit
- Effluent 2 tie-in pit

The secant piles are expected to extend up to 65-feet below grade. Tie-backs and/or internal bracing are anticipated to provide support for the shoring systems.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUESTS FOR STATEMENTS OF PRE-QUALIFICATIONS FROM INTERESTED GENERAL CONTRACTORS (GC-SOPQ) - ORINDA WTP DISINFECTION AND CHEMICAL SYSTEMS SAFETY IMPROVEMENTS - EBMUD

Addenda: 0

5/14/21	5:00 PM	21-01088	Orinda	\$157,000,000 to \$222,000,000	Public Works
Plan Issuer: EBMUD-East Bay Municipal Utilities District				510-287-1040	Contract #: 2139G

Notice is hereby given that the East Bay Municipal Utility District (hereinafter referred to as the "District") has determined that all General Contractors bidding on the Specification 2139 - Orinda Water Treatment Plant Disinfection and Chemical Systems Safety Improvements ("Project") shall be pre-qualified prior to submitting a Bid on the Project. It is mandatory that all General Contractors who intend to submit a Bid for the Project ("Prospective Bidders"), fully complete the General Contractor's Statements of Pre-Qualifications ("GC-SOPQ") package, provide all materials requested herein, and be pre-qualified by the District to be on the final qualified Bidder's list. The final list of pre-qualified General Contractors will be stated in the Project Bid Documents.

The District is upgrading existing facilities and constructing new facilities at the Orinda Water Treatment Plant (Orinda WTP), in the city of Orinda, California. The Orinda WTP is located north of Highway 24 and is bounded by Camino Pablo on the southwest and San Pablo Creek on the northeast. The primary goal of the Project is to construct and commission a new 200 million gallons per day (mgd) Ultraviolet (UV) Disinfection Facility and Chlorine Contact Basin (CCB). These facilities will enhance the Orinda WTP's disinfection capabilities. Attachment 2 shows the project site plan and rendered, plan and section drawings of the new disinfection complex.

The UV and CCB facilities will be constructed below ground on the site of an existing maintenance building. The excavation for these facilities will be shored using a secant pile shoring system, and its deepest point will be approximately 60 feet below existing grade.

Filtered water will flow to the UV Facility via a new 108-inch pipe to be installed via an open-face trenchless pipe jacking method. Similarly, disinfected water will flow from the CCB to the existing Claremont Tunnel via a new 108-inch pipe installed using trenchless methods. An additional 48-inch pipe, which will also be installed using a trenchless technique, will feed water from the CCB to Los Altos Pumping Plant No. 2 (LAPP2).

The Project includes four major water piping tie-ins:

- 48-inch tie-in to Effluent 1
- 72-inch tie-in to Effluent 2
- 48-inch tie-in to LAPP2
- 108-inch tie-in to Claremont Tunnel

The Project also includes numerous electrical, communications, chemical, and utility tie-ins.

A new two-story Maintenance and UV Electrical Building (MAUVE) will be constructed above the UV Facility to house the UV system electrical equipment and various District maintenance shops and related facilities. The Project also includes construction of a Grounds Maintenance Building and parking area for District staff.

The Project includes procurement and installation of two prefabricated power buildings that include medium voltage transformers, medium voltage switchgear, medium voltage motor control centers, cast coil transformers, low voltage switchgear, redundant 48VDC battery systems, standby power low voltage switchgear with step up transformer, protection and automation controls, panelboards, transfer switches, dry type transformers, and lighting and air conditioning. The Project also includes a new standby generator, fuel tank, and piping.

The Project includes an expanded fiber distribution system for both new and existing facilities, as well as new control panels, workstations, instrumentation, CCTV system, access control equipment, and fire alarm systems for the new facilities.

The Project also includes improvements to the chemical storage and feed systems, including demolition and replacement of chemical feed systems for primary coagulant, coagulant polymer, sodium hypochlorite, ammonia, sodium bisulfite, caustic soda, and fluoride, including bulk tanks, pumps, and chemical piping from truck unloading to chemical injection, as well as temporary chemical feed and storage system for plant operation during construction of these improvements.

Raw water conveyance system improvements are also part of the Project, including replacement of three weir gates at the Briones Diversion Works (one 7' x 7' gate, two 6' x 7' gates), installation of new ultrasonic flowmeters at the Orinda WTP north and south raw water channels, and inspection, repair, and expansion of siphons located at the OWTP south spillway to San Pablo Creek.

The treatment plant will be in operation during construction. Partial shutdowns of the plant will be allowed, and two complete plant shutdown period will also be permitted to make tie-ins to existing infrastructure. The anticipated duration of the construction project is 65 months.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP/Rfq ENGINEERING SERVICES FOR THE CARRIAGE HILLS, D'AVILA, LA HONDA AND TARA HILLS LIFT STATION UPGRADES PROJECT - WEST COUNTY WASTEWATER Addenda: 3

5/14/21 5:00 PM 21-01094 Richmond **Public Works**
 Plan Issuer: West County Wastewater District 510-222-6700 510-222-3277
 Contract #: 2021-006-RFQ

West County Wastewater is soliciting written Statement of Qualifications (SOQ) from qualified firms or individuals to provide Engineering Services for the Carriage Hills, D'Avila, La Honda and Tara Hills Lift Station Upgrades Project (2021-006-RFQ), Infrastructure and Planning.

Contact for Questions: Armondo Hodge at 510-680-0913
 Email: ahodge@wcwd.org

Saturday, May 15, 2021

JOYCE'S RESIDENCE Addenda: 2

5/15/21 12:00 PM 21-01159 Petaluma **Residential**
 Plan Issuer: Denis Joyce denis.joyce@att.net 000-000-0000 000-000-0000

Scope of Work: New Residence

Required: Bids will be per plans and specifications and all contractors are required to inspect the job site prior to bidding and note all discrepancies between existing conditions and drawings. If you are awarded the contract, you will be required to furnish evidence of general liability, auto and workers compensation insurance.

RFI's should be submitted by May 10, 2021 to architect at: rcavanagh@att.net

Please email your bid to: denis.joyce@att.net and cc: pacshores1@yahoo.com

Bidders:

Bevilacqua & Sons	General Contractor	Ph: 650-616-4900	Fax: 000-000-0000
Skyfarm Construction LLC	General Contractor	Ph: 707-892-2182	Fax: 707-892-2174

Monday, May 17, 2021

NEW RFQ - CONSTRUCTION MANAGEMENT SERVICES - CAPITAL PROJECTS Addenda: 0

5/17/21 1:00 PM 21-01504 Monterey **Public Works**
 Plan Issuer: Monterey Peninsula Regional Park District 831-372-3196 831-372-3197
 Contract #: RFQ 202021-1

The Monterey Peninsula Regional Park District (District) is requesting proposals from qualified firms to provide construction management services on the District's behalf. The term of the agreement to provide such services will be for one (1) year, with the option to extend the agreement for up to four (4) additional one-year periods.

Project Contact: Julie Spier
 Email: jspier@rgs.ca.gov
 Phone: (650) 587-7300 Ext: 20

CHARGING STATION INSTALLATION Addenda: 3

5/17/21 12:00 PM 21-01203 Antioch **Public Works**
 Plan Issuer: Eastern Contra Costa Transit Authority 925-754-6622 925-757-2530
 Prebid Conf: 4/26 @ 2 PM at the ECCTA boardroom, 801 Wilbur Avenue, Antioch Contract #: 2021-02

The work to be performed under this contract consists of the furnishing of all labor, materials, tools, equipment, and services for the installation of two electric bus chargers for ECCTA.

Contact for Questions: Joe Chappelle at procurement@eccta.org

Bidders:

L.D. Strobel Co., Inc.	Bidder	Ph: 925-686-3241	Fax: 925-686-3350
Acumen Building Enterprise, Inc.	General Contractor	Ph: 510-530-3029	Fax: 510-530-3125
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672
J.W. Construction	General Contractor	Ph: 510-697-0770	Fax: 000-000-0000
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFQ - RIVER HOUSE EXTERIOR PAINTING

Addenda: 0

5/17/21 12:00 PM 21-01503 Carmel Valley

Public Works

Plan Issuer: Monterey Peninsula Regional Park District 831-372-3196 831-372-3197
 Prebid Conf: MAND 5/11 @ 11am- 700 West Carmel Valley Road, Carmel Valley Contract #: RFQQ 202021-1
 Monterey Peninsula Regional Park District ("MPRPD") is requesting quotes from qualified companies to perform River House Exterior Painting including wood-sided 1000+/- sq. ft. residence. Contractor to include all:
 - Preparation
 - Caulking
 - cleanup
 - dry-rot repair

Project Contact: Caine Camarillo
 Email: camarillo@mprpd.org
 Phone: (831) 372-3196 Ext: 112

CANADA COLLEGE BUILDING 9 (B9) ROOFING PROJECT - SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT (SMCCCD)

Addenda: 2

SCOL42 **5/17/21 2:00 PM** 21-01349 Redwood City \$150,000 **School**

Plan Issuer: San Mateo County Community College Dist- SMCCCD 650-358-6975
 Prebid Conf: Non-Mandatory 5/6 @ 10AM (Parking Lot 1) Contract #: 86844
 Re-coat the existing roofing at Canada College, Building 9 by using the silicone roof restoration system.

Project Contact For Questions: Thomas Lo 650-378-7319
 Email: lot@smccd.edu

YOUTH SPEAKS/FIRST EXPOSURES TENANT SPACE B AT 265 SHOTWELL ST

Addenda: 4

5/17/21 4:00 PM 21-01248 San Francisco

\$1,100,000

Public Works

Plan Issuer: Stadler Architecture sstadler@stadlerarch.com 510-981-9813 000-000-0000
 Prebid Conf: MAND 4/22 @ 10 AM (meet in front of 2060 Folsom St, San Francisco to enter 265 Shotwell St)

SUMMARY OF WORK:

A. Work Covered by Contract Documents:

1. Location: The site of the Work is Tenant Space B at a site that borders on one side as 265 Shotwell St and the other side as 2060 Folsom St. The extent of the site is shown on the drawings.
2. Description: The Project consists of tenant buildout for Youth Speaks and First Exposures, two San Francisco nonprofits that support youth to express themselves with word and image.

Scopes of work for this RFP:

- Interior partitions and doors
- Interior finishes
- Selected replacement of exterior louvers and storefront windows
- Installation of suspended wood ceiling
- Installation of new VRF refrigerant unit on 10th floor on existing roof pad and connection to existing refrigerant lines and conduits
- New electrical panel for tenant space, installation of outlets, switches and connections for HVAC equipment
- New light fixtures
- Plumbing for sinks in dark room and common staff area.
- HVAC system
- Design/build of fire sprinkler system as required in addition to the existing fire sprinkler system of the shell building.

LBE/SBE Goals: The SBE goal for the entire project and this RFP has been set to 20%

Inquiries regarding this bid package should be directed to the Architect, Susanne Stadler, at: sstadler@stadlerarch.com with copy to the Construction Manager, Joe Blanco, at: jblanco@mack5.com

Bidders:

Am One Corp	General Contractor	Ph: 415-826-9678	Fax: 415-826-2933
Arana Group, Inc.	General Contractor	Ph: 415-656-0129	Fax: 415-656-0139
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
JW Construction	General Contractor	Ph: 510-697-0770	Fax: 000-000-0000
NCR Construction, Inc	General Contractor	Ph: 510-773-4774	Fax: 000-000-0000
Zone 4 Construction, Inc.	General Contractor	Ph: 510-773-3352	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, May 18, 2021

DOOR HARDWARE REPLACEMENT ACCESS CONTROL - CAMPBELL UNION HIGH SCHOOL DISTRICT Addenda: 6

SCOL47 **5/18/21 1:00 PM** 21-00990 San Jose \$4,200,000 **School**

Plan Issuer: Campbell Union High School District info@cuhsd.org 408-371-0960

Prebid Conf: MAND Mandatory 4/8 @ 9AM (Starting at Branham HS, 1570 Branham Ln, San Jose Contract #: 218- 980019-000 - Sign in at front of Administration Building)

Replacement of door hardware at (7) seven school campus sites, with new access control system, equipment and devices.

Project Contact For Questions: Tasha Tenturier

Email: ttenturier@cuhsd.org

Bidders:

BEI Construction, Inc.	General Contractor	Ph: 510-521-3792	Fax: 510-865-2594
California Plus Engineering Inc.	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 000-000-0000
Pinguelo Construction, Inc.	General Contractor	Ph: 707-864-3003	Fax: 707-864-1661

NEW 2021 CORROSION TEST STATION REHABILITATION PROJECT - MMWD Addenda: 0

5/18/21 10:00 AM 21-01461 Marin County \$91,000 **Public Works**

Plan Issuer: Marin Municipal Water Dist 415-945-1530

Contract #: 1947

This Contract is for furnishing all labor, equipment and those materials not furnished by the District required for rehabilitating corrosion test stations, installing magnesium anodes and underground cathodic protection tracer wire. The work to be done will occur at various locations within the County of Marin, California.

Questions: Zak Talbott, Project Engineer, at (415) 945-1508.

NEW AUDIO/VISUAL SOLUTION AT CAMP PARKS Addenda: 0

5/18/21 10:00 AM 21-01514 Dublin **State-Federal**

Plan Issuer: Center for Health Care Contracting 000-000-0000 000-000-0000

Contract #: W81K04-21-R-00012

The purpose of this project is to provide Camp Parks (US Army Reserve Base, Dublin, CA) with a camera/video recording/audio system to augment their existing simulation equipment. The rooms to be included in this scope are as follows;

1. Room 207 (Training Classroom and adjacent observation room)
2. Room 209 (Medical Training – ICU/ICW, PA Lab, Pharmacy)
3. Room 211 (Role 1 Critical Care Room and adjacent control room)
4. Room 213 (Medical Training – EMT, X-Ray, OR/CMS)
5. BLS Classroom

PLEASE NOTE: A site visit is required prior to bidding on this project. To make an appointment, please contact: POC Greg Chatman at 925-479-3429; 209-914-2247 (cell) or via email to gregory.s.chatman.civ@mail.mil for more details.

Contact for Questions: Bryan Rymer at 210-221-3805

Email: bryan.d.rymer.civ@mail.mil

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CUESTA COLLEGE NORTH CAMPUS - PARKING LOT 10 ASPHALT REPAIR PHASE 2

Addenda: 0

5/18/21 10:00 AM 21-01366 San Luis Obispo

School

Prebid Conf: 5/6 @ 10am- Parking Lot 10, Cuesta College – North County Campus

Generally the proposed project consists of Selective Demolition, Asphalt Mill & Overlay, Asphalt Seal Coat, Parking Lot Striping & Signage, Concrete Curb & Gutter, Concrete Flatwork, Replacement of Existing Site Lighting, and New Landscape Groundcover at the Cuesta College North County Campus as depicted and described in the project bid documents including all traffic control, temporary traffic signage, flagmen etc... to safely direct traffic during construction activities.

PREVAILING WAGE

Project Contact: JAYSON BRYAN
 Email: jaysonb@klassencorp.com
 Phone: (661) 912-2708

Bidders:

S. Chaves Construction, Inc.	General Contractor	Ph: 805-543-9340	Fax: 805-543-9341
------------------------------	--------------------	------------------	-------------------

2021 PAVEMENT RESURFACING PROJECT - CITY OF MORGAN HILL

Addenda: 5

SCOL111 **5/18/21 11:00 AM 21-01061 Morgan Hill**

\$2,600,000

Public Works

Plan Issuer: City of Morgan Hill, DPW

408-778-6480

*** Waiting for plans - We will post once available ***

Pavement Milling, Cold-In-Place Recycling Pavement Rehabilitation, Hot Mix Asphalt Concrete Overlay, Full Depth Asphalt Concrete Pavement Repairs, Slurry Sealing, Crack Sealing, Replacement of all Existing Traffic Delineation and Markings, Utility Adjustments, Traffic Signal Loop Restorations.

Project Contact For Questions: Yat Cho 408-310-4641

Email: yat.cho@morganhill.ca.gov.

Bidders:

Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 408-317-1424

CARLMONT & REDWOOD HIGH SCHOOLS PARKING LOT UPGRADE - SEQUOIA UNION HIGH SCHOOL DISTRICT

Addenda: 1

SCOL7 **5/18/21 2:00 PM 21-01339 Belmont & Redwood City**

\$1,300,000

School

Plan Issuer: Sequoia Union High School District

650-369-1411

650-306-8870

Prebid Conf: MAND Mandatory 5/4 @ 10AM (Carlmont HS, Parking Lot, 1400 Alameda de las Pulgas, Belmont)

Replacement of asphalt paving with new as well as restriping and minor grading at two high school parking lots.

Project Contact For Questions: Jay Newman 650-599-5365

Email: Email: jnewman@seq.org

Bidders:

American Asphalt Repair & Resurfacing Co., Inc.	General Contractor	Ph: 650-333-3341	Fax: 510-723-0288
Dryco Construction	General Contractor	Ph: 510-438-6500	Fax: 510-438-6510
Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
O'Grady Paving Inc.	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 000-000-0000
Silicon Valley Paving	General Contractor	Ph: 408-210-0588	Fax: 408-286-2488
Terramark Contractors	General Contractor	Ph: 408-896-9334	Fax: 000-000-0000
Tri Valley Excavating Co., Inc.	General Contractor	Ph: 925-202-7374	Fax: 000-000-0000

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

CHABOT COLLEGE DENTAL HYGIENE SIMULATION EQUIPMENT CONNECTIONS

Addenda: 1

5/18/21 2:00 PM 21-01238 Hayward \$400,000

School

Plan Issuer: Chabot-Las Positas Community College District - Purchasing & Warehouse Services 925-485-5245 925-485-5271

Prebid Conf: MAND 4/28 @ 10 AM at Chabot College, Facilities Management Trailer (located between Building 3000 and Building 2900) Contract #: 20/21-14

Provide and install new electrical, low voltage and plumbing systems for new dental simulation equipment. The new dental simulation equipment will also require the installation of a new exterior rated compressor on a new concrete pad. Compressor is to be housed by a chain-link fence with slats and a roof. Installation of dental simulation equipment to be done by District.

Contact for Questions: Marie Hampton at mhampton@clpccd.org

Bidders:

JD General	General Contractor	Ph: 925-449-4354	Fax: 925-449-4354
NEMA Construction	General Contractor	Ph: 510-525-2398	Fax: 510-525-2304
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705

CITY OF MARINA GENERAL BUILDING IMPROVEMENTS ON CALL CONTRACT

Addenda: 0

5/18/21 2:00 PM 21-01333 Marina

Public Works

Plan Issuer: City of Marina - Engineering 831-884-1212 831-384-0425

This is an on-call work order contract, which shall be used to provide the City with a readily available work force for repairs to existing facilities, emergency repairs and new construction, as the City deems appropriate. The Contractor shall furnish all materials, equipment, tools, labor, and incidentals necessary to complete the project in accordance with the Contract Documents.

In general, the work consists of, but is not limited to repair, replacement and construction of any structure, shelter, enclosure and miscellaneous associated work at such times and locations as required.

Project Contact: Elvie Camacho

elviec@wallacegroup.us

or

Edna Gomez

egomez@cityofmarina.org

COMMODORE OUTDOOR LEARNING ENVIRONMENT PROJECT - SAN MATEO COUNTY OFFICE OF EDUCATION (SMCOE)

Addenda: 1

SCOL122 **5/18/21 2:00 PM 21-01235 San Bruno**

School

Plan Issuer: RGMK-RGM Kramer 707-575-9550

Prebid Conf: MAND Mandatory 4/22 @ 10AM (Meet at front entrance)

Site demolition, new parking layout including additional parking areas, ADA parking, accessible drop off, new site lighting. Site concrete and asphalt paving. New outdoor classroom/play area including ADA student garden and exercise/play area. Site improvements for new shade structures and playground equipment. New trash enclosure. Upgrade underground utilities to improve site drainage.

Project Contact For Questions: Sandra Murphy

Email: sandras@rgmkramer.com

Bidders:

Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Patriot Contracting, Inc.	General Contractor	Ph: 510-755-4032	Fax: 000-000-0000
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Schreder and Brandt MFG, Inc.	General Contractor	Ph: 530-899-1104	Fax: 530-899-2683

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

DISTRICT OFFICE RECONFIGURATION - MOUNTAIN VIEW WHISMAN SCHOOL DISTRICT

Addenda: 2

SCOL17 **5/18/21 2:00 PM** 21-01417 Mountain View **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390

Prebid Conf: MAND Mandatory 5/6 @ 7AM

Reconfiguration of existing District Office suite. Includes demolition and replacement of non-bearing walls patching of adjacent finishes. Work includes associated relocation of mechanical, and electrical items as required for wall relocation.

Project Contact For Questions: Brenda Parella
 Email: brenda@greystonewest.com

Bidders:

RC Benson & Sons, Inc. General Contractor Ph: 650-965-3430 Fax: 650-965-7139

GROVER HEIGHTS DEMO RELOCATABLE BUILDING (LIBRARY)

Addenda: 0

5/18/21 2:00 PM 21-01357 Grover Beach **School**

Plan Issuer: Lucia Mar Unified School District 805-474-3000 805-473-5594

Prebid Conf: MAND 5/4 @ 9am- site Contract #: 0439 / 21-24

- APCD Permit and notification by Contractor
- Remove and dispose of building and foundation
- Disconnect power, pull conductors back to distribution board in Custodial room. Conductors pass through handhole vaults behind and in front of Library building.
- Remove legacy Cat cables and conduit to MPR. Seal hole in MPR building.
- Remove fiber back to MDF. Remove fiber conduit back to pull box on walkway cover.
- Remove legacy intercom wiring and conduit back to next pull box.
- Remove heater control wire and conduit back to pull box on walkway cover
- Disconnect Fire Alarm, pull conductors back to fire alarm panel. Demo Fire alarm conduit back to next pull box on walkway cover.
- Fire Alarm disconnection and testing by contractor. Coordinate with Tech time.
- Remove fencing at ends of buildings as noted on attachment. Leave fencing that runs along covered walkway.
- Remove concrete ramp and handrails
- Remove concrete sidewalks
- Remove asphalt to MPR building and to sidewalk (see attached).
- Remove all pit set concrete
- All work inside 6 ft. construction fence
- Protect all utilities. (Note 2" waterline behind Library building on 'E-2')

PREVAILING WAGE

Project Contact: Andy Stenson
 Email: andy.stenson@lmusd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HAPPY VALLEY ROAD EMBANKMENT REPAIR (REBID)

Addenda: 4

5/18/21 2:00 PM 21-01270 Alhambra Valley

\$591,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 5/3 @ 10 AM via Zoom

Contract #: 0672-6U6215

Work generally consists of repair and restoration of a 250 foot stretch of northbound Happy Valley Road, approximately 0.2 mile southeast of the intersection of Happy Valley Road and Bear Creek Road. The work will reconstruct the northbound lane and restore two-way traffic to this portion of Happy Valley Road. The work includes installing an approximately 68 foot long soldier pile retaining wall with necessary safety railing and barrier on the east side of the roadway to support the reconstructed roadway and repairing settled roadway affected by the eroded embankment with structural backfill and asphalt surface. Drainage improvements will also be installed.

Contact for Questions: Xiuwei Tang at 925-313-2105

Bidders:

ACL Construction Co., Inc.	General Contractor	Ph: 909-391-4477	Fax: 909-391-4472
Azul Works	General Contractor	Ph: 415-558-1507	Fax: 000-000-0000
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Bridgeway Civil Constructors, Inc.	General Contractor	Ph: 707-455-7033	Fax: 707-455-7036
Cowan & Thompson Construction	General Contractor	Ph: 925-372-9412	Fax: 925-372-0206
EE Gilbert Construction	General Contractor	Ph: 925-228-0317	Fax: 925-228-0485
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Thunder Mountain Enterprises, Inc.	General Contractor	Ph: 916-381-3400	Fax: 916-381-3750
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-9867

HILLCREST ELEMENTARY SCHOOL ROOF IMPROVEMENT

Addenda: 3

5/18/21 2:00 PM 21-01307 San Francisco

\$1,400,000

School

Plan Issuer: SFUSD bongolanf@sfusd.edu

415-241-4315

415-241-6148

Prebid Conf: MAND 4/27 @ 3:30 PM OR 4/29 @ 3:30 PM (meet at Hillcrest ES, 810 Silver Ave, SF)

Contract #: 11903

The Project is generally described as: demolition and abatement of hazardous materials on the existing roofs, installation of new roofs including, but not limited to, new insulation, drainage & drain replacement, and flashings.

Project Labor Agreement: All Bidders are hereby notified that the District has a Project Labor Agreement (PLA) in effect on the Project and all contractors and subcontractors bidding this project will be required to comply with the PLA.

Bidders:

Andy's Roofing Co., Inc.	General Contractor	Ph: 510-777-1100	Fax: 510-777-1102
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
B&M Tear Off	General Contractor	Ph: 925-628-3866	Fax: 925-625-2505
Bana Builders	General Contractor	Ph: 415-508-9253	Fax: 415-715-8371
Best Contracting Services, Inc.	General Contractor	Ph: 310-328-6969	Fax: 310-328-9176
Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
I&A Contractor, Inc.	General Contractor	Ph: 650-315-3375	Fax: 000-000-0000
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
Pioneer Contractors, Inc.	General Contractor	Ph: 415-671-1070	Fax: 415-671-0448
Roofing & Solar Construction, Inc.	General Contractor	Ph: 415-634-2333	Fax: 000-000-0000
Stronger Building Services	General Contractor	Ph: 510-487-8363	Fax: 510-487-8246

J.L. STANFORD (JLS) GYMNASIUM ROOF REPLACEMENT - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD)

Addenda: 3

SCOL35 **5/18/21 2:00 PM** 21-01201 Palo Alto

\$1,000,000

School

Plan Issuer: Palo Alto Unified School District- PAUSD

650-329-3927

Prebid Conf: MAND Mandatory 5/5 @ 10AM (Meet in front of Gymnasium at JLS Parking Lot)

Contract #: JLR-21

Removal and replacement of existing gymnasium roof with new cold process multi-ply system, Appx. 29,060SF.

Project Contact For Questions: Royce Rippere

Email: royce@fs3h.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

KIRKER PASS ROAD SAFETY IMPROVEMENTS

Addenda: 2

5/18/21 2:00 PM 21-01190 Concord

\$750,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 5/3 @ 10 AM via Zoom

Contract #: 0662-6R4084-21

The work to be done generally consists of installing safety improvements along a 3.1-mile segment of Kirker Pass Road between the City of Concord to the City of Pittsburg. Improvements include installation of Midwest guardrail system including standard terminal ends, installing reflective treatments to the existing median barrier, removing and placing hot mix asphalt dike, painting existing dike with reflective paint, placing roadside delineators along the road shoulder, and installation of street lighting at the two Hess Road intersections.

Contact for Questions: Henry Hussey at 925-313-2338

Email: henry.hussey@pw.cccounty.us

Bidders:

Azul Works	General Contractor	Ph: 415-558-1507	Fax: 000-000-0000
ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

MARSH CREEK SHP - MARSH CREEK RESTORATION AND INSTREAM DAM IMPROVEMENTS

Addenda: 1

5/18/21 2:00 PM 21-01387 Brentwood

\$650,000 to \$950,000

State-Federal

Plan Issuer: Department of Parks & Recreation Merrilee.byernes@parks.ca.gov

916-445-8843

916-445-9027

Prebid Conf: MAND 5/4 @ 11 AM at 21767 Marsh Creek Road, Brentwood (Meet at gate on entrance road to ranch)

Contract #: C20E0056

Modify existing concrete dam, install plantings, and regrade channel to protect nature and cultural resources at Marsh Creek SHP.

Contact for Questions: Merrilee Byrnes at merrilee.byernes@parks.ca.gov

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Cazadoro Construction Inc.	General Contractor	Ph: 415-466-6093	Fax: 415-349-4340
Confluence Restoration	General Contractor	Ph: 831-588-9738	Fax: 831-336-9514
Con-Quest Contractors, Inc.	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
ETIC, Inc.	General Contractor	Ph: 925-602-4720	Fax: 925-691-9099
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Hanford Applied Restroation & Conservation	General Contractor	Ph: 707-835-3443	Fax: 000-000-0000
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Innovative Construction Solutions	General Contractor	Ph: 925-639-9318	Fax: 925-574-2601
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 626-358-3222
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 000-000-0000

MEASURE B GROUP 3 PAVEMENT REHABILITATION PROJECT

Addenda: 0

5/18/21 2:00 PM 21-01399 Larkspur

\$3,604,000 to \$3,605,000

Public Works

Plan Issuer: City of Larkspur - DPW

415-927-5017

Contract #: 21-301

The Work generally consists of mobilization; setup and maintenance of a traffic control system; developing and implementing a water pollution control program; cold planing, removing and disposing of existing pavement, concrete, aggregate base and native materials; roadway excavation; miscellaneous grading; installation of pavement fabric, paving mat, and subgrade enhancement geosynthetic; placement of hot mix asphalt (HMA) materials; pruning and removing tree roots under HMA repairs; constructing PCC valley gutters, sidewalk, curb and gutter; installing redwood header board; lowering and raising utility covers; replacement of traffic striping, pavement markings and roadside signs; installing shoulder backing; removing and replacing detector loops; cleanup of the project area and other items of work as shown in the contract documents.

Questions: Alvin Tan at (415) 496-2403, or by email at: atan@cityoflarkspur.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Ghilotti Brothers Inc	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

O&K DOCKS ELECTRICAL UPGRADE PROJECT AT BERKELEY MARINA

Addenda: 0

5/18/21 2:00 PM 21-01284 Berkeley

Public Works

Plan Issuer: City of Berkeley - Engineering

510-981-6400 000-000-0000

Prebid Conf: MAND 4/29 @ 1:30 PM and 5/3 @ 10:30 AM meet in front of the Marina Office at 201 University Avenue, Berkeley Contract #: 21-11449-C

Upgrade of electrical systems at O & K Docks including new switchboards, conduits, power centers, and power pedestals at slips, including ancillary work in accordance with the terms and conditions of the Contract Documents.

Contact for Questions: Nelson Lam at 510-981-6395

Email: nelam@cityofberkeley.info

Bidders:

ERA Construction, Inc.	General Contractor	Ph: 510-830-5955	Fax: 510-743-4153
James Day Construction Inc. dba Coastal	General Contractor	Ph: 707-994-0437	Fax: 707-994-8504
Mountain Electric			
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480

ORINDA WAY PAVEMENT REHABILITATION PROJECT

Addenda: 2

5/18/21 2:00 PM 21-01267 Orinda

\$680,000

Public Works

Plan Issuer: City of Orinda - DPW

925-253-4231 925-253-7699

Contract #: 4138

The work to be done generally consists of pavement rehabilitation of Orinda Way from the Cul-De-Sac near Santa Maria Way and Camino Pablo. Work includes cold planning existing asphalt concrete pavement, performing base failure repairs (digout), reconstructing curb ramps to meet current ADA standards, utility cover adjustments, replacing detector loops and installing pavement striping and markers.

Contact for Questions: S. Natarajan at 925-253-4254

Email: snatarajan@cityoforinda.org

Bidders:

Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
Black Bear Paving and Grading. Inc	General Contractor	Ph: 510-736-6499	Fax: 000-000-0000
Dutch Contracting, Inc.	General Contractor	Ph: 916-436-5422	Fax: 916-823-3122
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
JA Gonsalves & Son Construction, Inc.	General Contractor	Ph: 707-258-6261	Fax: 707-258-1240
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292

NEW RFB WILLOW TREE PRUNING - CITY OF FOSTER CITY

Addenda: 1

SCOL106 **5/18/21 2:00 PM** 21-01430 Foster City

Public Works

Plan Issuer: City of Foster City, Parks & Recreation

650-286-3380

Prebid Conf: Non-Mandatory 5/3 @ 2PM (100 Lincoln Centre Drive, Foster City)

Provide annual willow tree pruning services.

Project Contact For Questions: Frank Fanara at 650-286-3553

Email: ffanara@fostercity.org

NEW RFP AQUATIC PARK WIDGEON GRASS/WEED REMOVAL PROJECT - CITY OF BERKELEY

Addenda: 0

5/18/21 2:00 PM 21-01436 Berkeley

Public Works

Plan Issuer: City of Berkeley - Finance Dept/General Services Division

510-981-7200 000-000-0000

Contract #: 21-11455

The City of Berkeley is soliciting written proposals from qualified firms or individuals to provide services for the harvesting of aquatic weeds from the 67.7 acre main lagoon of Aquatic Park.

Contact for Questions: Melissa Marizette-Green at mmarizettegreen@cityofberkeley.info

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ FALL PROTECTION DESIGN CONSULTANT - CITY OF WALNUT CREEK

Addenda: 0

5/18/21 2:00 PM 21-01403 Walnut Creek

Public Works

Plan Issuer: City of Walnut Creek - Public Works Department

925-943-5899 000-000-0000

Contract #: CP009961

The City of Walnut Creek (City), through the Public Works Department, is seeking Statements of Qualifications (SOQs) from interested firms (Consultants) to provide Fall Protection design and other potential related services as described within this Request for Qualifications (RFQ).

The Scope of Project includes, but may not be limited to:

1. Design anchorage points as part of a complete fall arrest system
2. Design approved horizontal lifeline systems including anchorage points
3. Design guardrail systems
4. Design scaffolding systems
5. Design ladder systems
6. Provide for inspection of the installation of these devices and system
7. Complete work associated with the working list developed from a recent safety audit (see Attachment A)
8. In addition to the work in Attachment A, the scope must address the following conditions: Employees and contractors must work at heights on the roof above the Hofmann Theatre grid to clean out rain gutters and secure fire smoke hatches. The roof height is 6 stories and is the tallest part of the Leshner Center for the Arts. The roof is slanted and requires fall protection equipment.

Contact for Questions: Jake Allred at 925-943-5899 x2248

Email: allred@walnut-creek.org

RFQ S20220 BART SILICON VALLEY PHASE II EXTENSION PROGRAM / SYSTEMS CONTRACT

Addenda: 6

SCOL101 5/18/21 2:00 PM 21-00630 Santa Clara County

Public Works

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority

408-321-7189

Prebid Conf: Non-Mandatory 3/9 @ 1PM (Via Team Virtual)

Contract #: S20220

Design-Build (DB) contract for the design, installation, and testing of all rail Systems.

Project Contact For Questions: Mary Talentinow 408-321-5733

Email: mary.talentinow@vta.org

NEW SEASIDE HIGH SCHOOL SITE LIGHTS

Addenda: 0

5/18/21 2:00 PM 21-01439 Seaside

\$50,000

School

Plan Issuer: Monterey Peninsula Unified School District

831-645-1200 831-649-4175

Prebid Conf: MAND 5/10 @ 3:30pm- site

Contract #: 8268

Replacement of Eighteen (18) Site Lights and Poles.

PREVAILING WAGE

If you have any questions on this project, contact Heather Moline, heatherm@rgmkramer.com and PM's Cell: 831-717-7453.

SIDEWALK REHABILITATION AND WHEELCHAIR RAMPS FY 21

Addenda: 2

5/18/21 2:00 PM 21-01384 Hayward

\$620,000

Public Works

Plan Issuer: City of Hayward - Engineering

510-583-4730 510-583-3620

Prebid Conf: 5/5 @ 2:30 PM via Microsoft Teams Meeting

Contract #: 05302, 05221 & 05229

The Project consists, in general, of removing, replacing raised sidewalk, driveways and wheelchair ramps.

Contact for Questions: Mir Ali at 510-583-4764

Email: mir.ali@hayward-ca.gov

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Burch Engineering & Construction, Inc.	General Contractor	Ph: 415-294-5100	Fax: 415-762-0170
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
Kerex Engineering, Inc.	General Contractor	Ph: 347-613-5788	Fax: 925-387-0853
Sposeto Engineering, Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SUNNY HILLS APARTMENTS (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL46 **5/18/21 2:00 PM** 21-01360 Milpitas **Residential**
 Plan Issuer: United Construction & Development 408-460-8050 000-000-0000

Addition of 44 apartment units, with all new site work/utilities. Wood frame construction, concrete slabs, with all new finishes, plumbing, electrical, fire alarm system, grading, paving, site sewer, water, and electrical.

Email Questions: AAAUNITED@HOTMAIL.COM

TRAIN CONTROL SYSTEM MODERNIZATION PROGRAM ENABLING WORKS - BART #49GH-130

Addenda: 9

5/18/21 2:00 PM 21-00879 Various Counties \$40,000,000 to \$45,000,000 **Public Works**
 Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544

Prebid Conf: 3/23 @ 10 AM (Zoom meeting. Contact Amanda Palmquist at: apalmgu@bart.gov Contract #: 49GH-130 prior to the date of the meeting to receive the meeting invite)

The Base Bid includes such work as removing the legacy, upgrading and consolidating the switch power machines and associated cabling in preparation for the CBTC installation work.

PLEASE NOTE: A Site Tour of selected jobsites will be held on Tuesday, March 30, 2021. Interested prospective Bidders are required to confirm their intention to attend by notifying the District's Contract Administrator, Amanda Palmquist, by email at: apalmgu@bart.gov prior to the date of the scheduled Pre Bid Meeting & Site Tour. The form for a mandatory pass will need to be filled out & turned in with a copy of a valid picture identification at least seven (7) days prior to the Site Tour.

US 101/DE LA CRUZ BOULEVARD/TRIMBLE ROAD IMPROVEMENTS - SCVTA

Addenda: 8

SCOL36 **5/18/21 2:00 PM** 21-00210 Santa Clara County \$45,000,000 to \$55,000,000 **Public Works**
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Prebid Conf: Highly Recommended 4/15 @ 10AM (Via Microsoft Meeting) Contract #: C21001

Reconstruction of the existing three-quadrant cloverleaf interchange to a Type L-9 partial cloverleaf interchange.

Project Contact For Questions: Ehab Azab

Email: ehab.azab@vta.org

Bidders:

Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

ANNUAL STREET SEALING 2019-2021

Addenda: 0

5/18/21 2:30 PM 21-01327 San Leandro \$3,000,000 to \$4,000,000 **Public Works**
 Plan Issuer: City of San Leandro - Engineering & Transportation 510-577-3428 510-577-3294

Prebid Conf: MAND 5/4 @ 10:30 AM and 5/6 @ 2 PM via Zoom Contract #: 20-21.013

The work to be done consists of applying asphalt rubber chip seal, slurry seal and microsurfacing on City streets; and doing all appurtenant work.

Contact for Questions: John O'Driscoll at jodriscoll@sanleandro.org

GRANADA CHANNEL PIPE REPLACEMENT AT UPRR

Addenda: 0

5/18/21 2:30 PM 21-01344 Livermore \$317,000 **Public Works**
 Plan Issuer: City of Livermore - Engineering 925-960-4500 000-000-0000

Prebid Conf: 5/11 @ 10 AM via Zoom Contract #: 2020-35

The Project is located approximately 200' north of the intersection of El Caminito and Stanley Boulevard, and is described as follows: repair and replacement of portion of damaged twin 48" CMP pipes and installation of two new storm drain manholes.

Contact for Questions: Tom Purcell at thpurcell@cityoflivermore.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR BROADCASTING SYSTEM UPGRADE AT COUNCIL CHAMBER

Addenda: 2

5/18/21 3:00 PM 21-00793 Pittsburg

Public Works

Plan Issuer: City of Pittsburg - Engineering

925-252-4930

925-252-4814

Prebid Conf: MAND 4/6 @ 2-4 PM at City Council Chamber, 65 Civic Avenue, 3rd Floor, Pittsburg.

The City of Pittsburg (City) is seeking proposals from qualified Vendors to provide an upgrade to the existing broadcasting system at the Council Chamber of the City of Pittsburg. Selected vendor will design and develop a new broadcasting system, which will replace the existing system, that will take care of the presentation, recording and broadcasting of the events (Council Meetings, Commission Meetings, Training Sessions, other meetings) from the Council Chamber.

Contact for Questions: Rhonda Caldwell at rcaldwell@ci.pittsburg.ca.us

RINCONADA PARK IMPROVEMENT PROJECT - CITY OF PALO ALTO REBID

Addenda: 3

SCOL2 5/18/21 3:00 PM 21-01336 Palo Alto

\$2,228,000

Public Works

Plan Issuer: City of Palo Alto - DPW

650-329-2271

Prebid Conf: Non-Mandatory 5/6 @ 11AM

Contract #: 178601A

Traffic control, public notification, install new irrigation system, playground, asphalt, concrete and decomposed granite pathways, site furnishing, electrical, drainage improvements and planting.

Project Contact For Questions: Nanette O'Brien 650-329-2716

Email: nanette.obrien@cityofpaloalto.org

Bidders:

Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
OBS Engineering Inc	General Contractor	Ph: 415-351-9059	Fax: 415-351-9059
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

NEW SOQUEL FIRE STATION REPLACEMENT PROJECT - MATERIAL TESTING

Addenda: 0

5/18/21 3:00 PM 21-01449 Soquel

Public Works

Contract #: 9TSC0094

The Department of Forestry and Fire Protection (CAL FIRE) is seeking material testing services for its upcoming construction project associated with the replacement of the Soquel Fire Station, located in Santa Cruz County. Construction duration for the project is estimated at 18 calendar months.

Project Contact: Sarah Best

Phone: 916/324-1637

Email: sarah.best@fire.ca.gov

CLEAN AERATION CONDENSER TUBES & EDDY CURRENT TESTING

Addenda: 0

5/18/21 4:00 PM 21-01361 Martinez

Public Works

Plan Issuer: Central Contra Costa Sanitary District

925-229-7100

000-000-0000

Contract #: 20-21-12

Request for Quote: The Central Contra Costa Sanitary District is requesting quotations from registered, licensed, qualified, experienced and reputable for Cleaning of Aeration Condenser Tubes and Eddy Current Testing at 5019 Imhoff Place, Martinez, Treatment Plant facility. The Contractor shall provide all labor, plant, materials, tools, supplies, equipment, transportation and supervision necessary to clean aeration condenser tubes.

Contact for Questions: All questions and comments concerning this Request for Quotations should be submitted online at www.bidsync.com in the Questions and Answers section of the solicitation.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

**SOLAR PV MICROGRID & ELECTRIC VEHICLE CHARGER DESIGN, INSTALLATION & OPERATION
MENLO PARK COMMUNITY CAMPUS - CITY OF MENLO PARK**

Addenda: 2

SCOL10 **5/18/21 5:00 PM** 21-01193 Menlo Park **Public Works**

Plan Issuer: City of Menlo Park - Engineering 650-330-6740

Prebid Conf: Non-Mandatory 4/21 @ 11AM (Via Zoom Conference- Must RSVP to this link Contract #: 2021-041321

<https://docs.google.com/forms/d/e/1FAIpQLScbzJJrshShHhTtk3KbrMTfZIMSXrpjLOY>
N3-RzKmKZy5ZRmQ/viewform. A link will be emailed after your reservation has been received. Please make sure to register at least two hours before pre-bid meeting)

The primary purpose of this Request for Proposals (RFP) is to identify qualified providers/developers of solar installations, battery energy storage systems (BESS), microgrid energy management systems (MEMS) and electric vehicle (EV) charging stations to support the City of Menlo Park (City) in developing a resilient and cost-effective renewable energy project and islandable MEMS at the Menlo Park Community Campus.

Project Contact For Questions: Nancy Melgar 650-330-6776

Email: nmmelgar@menlopark.org

Wednesday, May 19, 2021

BROADWAY PEDESTRIAN STREET LIGHTING IMPROVEMENTS (REBID) - CITY OF BURLINGAME

Addenda: 0

SCOL65 **5/19/21 1:00 PM** 21-01365 Burlingame **Public Works**

Plan Issuer: City of Burlingame, DPW \$676,000 650-558-7230

Prebid Conf: None Contract #: 85000

Remove/replace existing pedestrian street lights. Install new pedestrian street lights and new conduits and wiring along Broadway between El Camino Real and Rollins Road. Project work would also include removal and replacement of asphalt pavement and sidewalk for restoration purposes.

Project Contact For Questions: Victor Voong

Bidders:

HM Construction Inc General Contractor Ph: 510-495-7020 Fax: 510-724-1254

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RINCONADA WATER TREATMENT PLANT INTERIM SITE RESTORATION - SCVWD

Addenda: 3

SCOL25 **5/19/21 1:00 PM** 21-01200 Los Gatos \$2,500,000 to \$3,500,000 **Public Works**
 Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
 scvwdplanroom@valleywater.org

Prebid Conf: MAND Mandatory 4/22 @ 10AM Contract #: C0670

01. Paving, grading, drainage, and stabilization of disturbed areas to restore road and slope surfaces and prevent erosion and sediment transport
02. Modifications and repairs to a railing, grating, and a concrete stair landing
03. Repair of sheet rock surrounding an indoor control panel
04. Modification of a steel 20-inch pipe header to include a combination air vacuum valve
05. Installation and connection of sump pumps and minor electrical and control work
06. Modifications to chemical metering pump piping
07. Modifications to emergency shower eyewashes to install on finished grade
08. Construction of concrete pipe supports
09. Installation of drainage infrastructure and removal of temporary sump pumps
10. New ramp into the detention basin

Bidders:

Anderson Pacific Engineering Construction Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
California Plus Engineering	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
D-Line Constructors, Inc.	General Contractor	Ph: 510-251-6400	Fax: 510-251-6401
Garney Construction	General Contractor	Ph: 925-800-1848	Fax: 000-000-0000
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Myers & Sons Construction	General Contractor	Ph: 916-283-9950	Fax: 916-614-9520
NTK Construction Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

WASTEWATER TREATMENT FACILITY PIPING IMPROVEMENTS - CITY OF BURLINGAME

Addenda: 2

SCOL121 **5/19/21 1:00 PM** 21-01230 Burlingame 650-558-7230 **Public Works**
 Plan Issuer: City of Burlingame, DPW

Prebid Conf: MAND Mandatory 5/5 @ 10AM Contract #: 86150

Demolish and replace portions of the digester gas and hot water piping systems at the City of Burlingame's Wastewater Treatment Facility.

Project Contact For Questions: Mahesh Yedluri
 Email: myedluri@burlingame.org

Bidders:

Anderson Pacific Engineering Construction Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
Innovative Construction Solutions	General Contractor	Ph: 714-893-6366	Fax: 000-000-0000
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
Myers & Sons Construction	General Contractor	Ph: 916-283-9950	Fax: 916-614-9520
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Top Line Engineers Inc	General Contractor	Ph: 510-940-8623	Fax: 510-782-0262
Trinet Construction, Inc.	General Contractor	Ph: 415-695-7814	Fax: 415-695-7830
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

STATE A.B.211 DOOR LOCKSET REPLACEMENT AT LOWELL HIGH SCHOOL

Addenda: 1

5/19/21 11:00 AM 21-01380 San Francisco \$170,000 **School**
 Plan Issuer: SFUSD - Simon Reyes reyes@sfusd.edu 415-355-6979 000-000-0000
 Prebid Conf: MAND 5/5 @ 2 PM (meet at Lowell HS, 1101 Eucalyptus Dr, San Francisco) Contract #: 12260
 The scope of work is generally described as, but not limited to: removal of existing door hardware at selected rooms and replacing with new door lever locksets and panic bar devices to comply with State A.B. 211, Classroom Security Locks (2010). Other miscellaneous work involves door replacements, painting, and new room signs at selected areas.

Bidders:

Aloha Builders	General Contractor	Ph: 415-990-9719	Fax: 415-753-3583
Bana Builders	General Contractor	Ph: 415-508-9253	Fax: 415-715-8371
Eternal Construction Inc	General Contractor	Ph: 650-826-1190	Fax: 650-692-6686
Hoi's Construction Inc.	General Contractor	Ph: 415-706-1831	Fax: 415-587-2018
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	Fax: 800-622-9144
Pinguelo Construction, Inc.	General Contractor	Ph: 707-864-3003	Fax: 707-864-1661
Pionio Unit Construction Co.	General Contractor	Ph: 650-438-1956	Fax: 650-355-5923
Reilly Construction, Inc.	General Contractor	Ph: 650-302-8600	Fax: 000-000-0000
Treaty Construction	General Contractor	Ph: 415-368-4351	Fax: 415-742-0853
Youda Builders, Inc.	General Contractor	Ph: 415-489-8378	Fax: 000-000-0000

DISTRICT-WIDE WATER TREATMENT PROGRAM SERVICES - FOOTHILL DE ANZA COMMUNITY COLLEGE DISTRICT

Addenda: 0

SCOL52 5/19/21 2:00 PM 21-01388 Los Altos Hills & Cupertino **School**
 Plan Issuer: Foothill De Anza College District (Foothill) 650-949-6165
 Prebid Conf: None Contract #: 1862
 Provide monthly water treatment services located at its campus sites, Foothill College (Los Altos Hills) and De Anza College (Cupertino). Services also includes an allowance for minor repairs, emergency (on-call) repairs.

Project Contact For Questions: Annette Perez 650-949-6163
 Email: perezannette@fhda.edu

NEW HORIZONTAL DRILLING AND PIPE INSTALLATION RELATED SERVICES

Addenda: 0

5/19/21 2:00 PM 21-01496 Various Cities **Public Works**
 Plan Issuer: Zone 7 Water Agency 925-454-5000 925-454-5725
 Contract #: B2021-45

Request for Quote: Horizontal drilling and pipe installation work will be as needed at locations selected by Zone 7 at various flood control channels within the Zone 7 area. Assignment will be based on work orders issued by Zone 7.

Contact for Questions: Zeljka Bozic at 925-454-5029
 Email: zbozic@zone7water.com

RFP - CEMETERY HEADSTONE TRIMMING SERVICES AT THE EL CARMELO CEMETERY

Addenda: 0

5/19/21 2:00 PM 21-01353 Pacific Grove **Public Works**
 Plan Issuer: City of Pacific Grove Public Works dgcho@cityofpacificgrove.org 831-648-5722 831-375-0627

The City of Pacific Grove (City) is seeking proposals to perform the following services:

1. Trim grass and weeds around all gravesite markers at the El Carmelo Cemetery in a manner and timing that maintains cemetery gravesites in pristine condition. There are currently approximately 10,000 markers on the Cemetery grounds, which comprises approximately 12.75 acres.
2. Remove all debris resulting from work performed.
3. Perform all work without the use of herbicides or pesticides.
4. Perform all work using the contractor's own materials, equipment and machinery. The use of gas powered leaf blowers are not allowed in the City of Pacific Grove.
5. Prepare and submit monthly billings to the City for work performed.

PREVAILING WAGE

Project Contact: Daniel Gho
 Email: dgcho@cityofpacificgrove.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

WRIGLEY-FORD CREEK MAINTENANCE - CITY OF MILPITAS

Addenda: 3

SCOL89 **5/19/21 2:00 PM** 21-01247 Milpitas **Public Works**
 Plan Issuer: City of Milpitas Purchasing 408-586-3163
 Prebid Conf: MAND Mandatory 4/27 @ 1:30PM (Via Zoom Conference) Contract #: 2527
 Perform routine flood control maintenance for Wrigley, Ford, and Wrigley-Ford Creeks by removing encroaching woody vegetation.

Project Contact For Questions: Zachary DeVine
 Email: zdevine@ci.milpitas.ca.gov

Bidders:

Hanford A.R.C.	General Contractor	Ph: 707-996-6633	Fax: 707-996-6641
McNabb Construction (DK Environmental)	General Contractor	Ph: 925-935-4200	Fax: 925-403-7972
Preston Companies	General Contractor	Ph: 916-386-1500	Fax: 916-386-7531

NEW 21-027 - ALARM MAINTENANCE, REPAIR, AND MONITORING SERVICES AT VARIOUS DMV LOCATIONS IN AREA III - SOUTHERN CA. **Addenda: 0**

5/19/21 2:30 PM 21-00009 Various Locations **State / Federal**

Plan Issuer: Department of Motor Vehicles anne.mearlon@dmv.ca.gov 916-657-0997 916-657-2387
 Contract #: 21-027

Alarm maintenance, repair, and monitoring services provided at various DMV offices identified in AREA III - Southern CA (see Exhibit F). See Exhibit A, Scope of Work, for a complete description of services.

FULTON STREET AND GROVE STREET PAVEMENT RENOVATION & SEWER REPLACEMENT

Addenda: 6

5/19/21 2:30 PM 21-01146 San Francisco **Public Works**

Plan Issuer: City & Co of San Francisco \$6,700,000 415-554-6229
 Prebid Conf: 4/22 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: 1000017005

The Work is located along Fulton St from Arguello Blvd to Franklin St and along Grove St from Central Ave to Lyon St in San Francisco, California and consists of pavement renovation and curb ramp construction, sewer replacement, traffic signal work, traffic control, and all related work.

Questions: Ramon Kong, Project Manager, at (628) 271-2581, or by email at: Ramon.Kong@sfdpw.org

Bidders:

A. Ruiz Construction	General Contractor	Ph: 415-647-4010	Fax: 415-285-9243
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
J Flores Construction Company, Inc.	General Contractor	Ph: 415-337-2934	Fax: 415-337-2937
M Squared Construction	General Contractor	Ph: 415-661-6902	Fax: 415-661-6976
Michael O'Shaughnessy Construction	General Contractor	Ph: 415-592-4017	Fax: 415-242-9334
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
NTK Construction Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
R&S Construction Management Inc.	General Contractor	Ph: 415-872-9935	Fax: 415-534-6692
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
RK Engineering	General Contractor	Ph: 415-740-0165	Fax: 000-000-0000
Ronald R Nelson Contractor, Inc.	General Contractor	Ph: 415-595-5678	Fax: 000-000-0000
SAK Construction	General Contractor	Ph: 916-644-1413	Fax: 888-893-5986
SubTerra Construction	General Contractor	Ph: 415-500-1685	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PW GENEVA AVENUE TRAFFIC SIGNALS

Addenda: 1

5/19/21 2:30 PM 21-01276 San Francisco \$2,300,000 **Public Works**

Plan Issuer: City & Co of San Francisco 415-554-6229

Prebid Conf: 5/6 @ 1:30 PM (Virtual meeting. See Advertisement for Bids for meeting participation Contract #: 1000016818 instructions).

The Work is located at various intersections along Geneva Avenue in San Francisco, California and consists of upgrading existing traffic signal infrastructure, pavement renovation, pedestrian bulb-out and curb ramp construction, excavation and drainage work, traffic control and all related work.

Bidders:

A. Ruiz Construction	General Contractor	Ph: 415-647-4010	Fax: 415-285-9243
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
Michael O'Shaughnessy Construction	General Contractor	Ph: 415-592-4017	Fax: 415-242-9334
R&S Construction Management Inc.	General Contractor	Ph: 415-872-9935	Fax: 415-534-6692

UPPER STANYAN TREE REMOVALS

Addenda: 2

5/19/21 2:30 PM 21-01283 San Francisco **Public Works**

Plan Issuer: City & Co of San Francisco Recreation & Parks Dept 415-831-2779 000-000-0000
sean.mcfadden@sfgov.org

Prebid Conf: MAND 4/27 @ 9:30 AM OR 5/4 @ 9:30 AM (meet at Interior Greenbelt Trailhead Contract #: CON21-0039
Stairs located at 17th & Stanyan St)

The City and County of San Francisco Recreation and Park Department is accepting quotes for the Upper Stanyan Tree Removal Project (SF First) in San Francisco, California. See Solicitation for complete scope of work.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
----------------------	--------------------	------------------	-------------------

COMPUTER/RADIO CONTROLLED LANDSCAPE MEDIAN IRRIGATION - CITY OF SUNNYVALE

Addenda: 0

SCOL49 **5/19/21 3:00 PM** 21-01407 Sunnyvale \$2,008,417 **Public Works**

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000
Contract #: PR-18-02

Retrofitting the existing cabinets with new irrigation controllers, replacing existing cabinets, replacing concrete pads as determined if needed on a site-by-site basis, adjustment of electrical components in compliance with electrical code.

Project Contact For Questions: Lisa Vo 408-730-7608

Email: lvo@sunnyvale.ca.gov

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
------------------------------------	--------------------	------------------	-------------------

RFB WINDOW WASHING & SOLAR PANEL CLEANING - CITY OF MOUNTAIN VIEW

Addenda: 0

SCOL41 **5/19/21 3:00 PM** 21-01396 Mountain View **Public Works**

Plan Issuer: City Of Mountain View, Purchasing 650-903-6324

Prebid Conf: None Contract #: R211787

Lot 1: Interior and exterior window washing services.

Lot 2: Solar panel cleaning services.

Project Contact For Questions: Kim Truong

Email: kim.truong@mountainview.gov

RFP LEVI'S STADIUM MECHANICAL & PLUMBING MAINTENANCE & REPAIR SERVICES

Addenda: 1

SCOL45 **5/19/21 3:00 PM** 21-01358 Santa Clara **Public Works**

Plan Issuer: Forty Niners Stadium Management Company LLC 408-562-4949

Prebid Conf: MAND Non-Mandatory 5/3 @ 10AM (Via Zoom Conference) Contract #: RFP-FY21-0005

Provide mechanical (HVAC) and plumbing maintenance and repair services at the Stadium on an as-needed basis.

Project Contact For Questions: Jenti Vandertuig 669-342-5329

Email: PROC@49ERS-SMC.COM

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW ROAD REHABILITATION PROGRAM 19/20

Addenda: 1

5/19/21 3:00 PM 21-01422 Hollister

\$1,200,000

Public Works

Plan Issuer: City of Hollister

831-636-4316

831-634-4913

Prebid Conf: 5/4 @ 10am- ZOOM MEETING

Contract #: CIP C1902

The City of Hollister Road Rehabilitation Program 2019/2020 consists of pavement rehabilitation work along multiple residential roadway segments. The work includes cold planing existing AC and PCC pavement, RHMA overlay with geosynthetic fabric interlayer, AC and PCC base failure repair, and curb and sidewalk repair. Utility adjustments necessary to complete pavement grinding work and striping within the work area are included in this project.

Project Contact: Renee Perales
renee.perales@hollister.ca.gov

Bidders:

Granite Rock Company

General Contractor

Ph: 408-574-1400

Fax: 408-365-9548

CLEANING SECONDARY DIGESTER #1

Addenda: 1

5/19/21 4:00 PM 21-01355 Union City

Public Works

Plan Issuer: Union Sanitary District

510-477-7500

510-477-7509

Prebid Conf: 5/4 @ 9 AM via Zoom

Contract #: S-21-S-291

The anticipated Scope of Work will include but is not limited to the following:

1. Provide ventilation of the digester for safety purposes during digester cleaning and afterwards during inspection by District.
2. Haul and dispose of the removed materials to an approved off-site disposal location.
3. Provide odor control measures for all the work as described herein.
4. Provide safety measures for all the work described herein, including confined space entry equipment and barricades around the site.

Contact for Questions: Skip Calvo at 510-477-7526

Email: skipc@unionsanitary.com

NEW 51 & 95 EAST AIRWAY BLVD REMODEL - LIVERMORE (SUB-BIDS ONLY)

Addenda: 0

5/19/21 5:00 PM 21-01438 Livermore

Commercial

Plan Issuer: Baca Properties

949-293-7454

000-000-0000

Two Commercial Buildings tenant improvement at 51 & 95 East Airway Blvd.

Trade: Electrical and Insulating the warehouse

Thursday, May 20, 2021

UNIVERSITY CORPORATION AT MONTEREY BAY NORTH QUAD EXTERIOR PAINTING & IMPROVEMENTS

Addenda: 0

5/20/21 1:00 PM 21-01287 Seaside

\$650,000

School

Plan Issuer: CSUMB rcarlisle@csumb.edu

831-582-4169

831-582-4436

Prebid Conf: MAND 5/4 @ 10:30am- 6011 General Jim Moore Blvd., Marina

Contract #: Corp-2021003-1

In general, work will consist of the exterior painting of all 3 buildings, painting site furnishings (i.e. bike racks and light poles) and replacement of light bollards at Strawberry Apartments (Building 301), Pinnacles Suites (Building 302) and Vineyard Suites (Building 303) on the campus of California State University Monterey Bay (CSUMB).

Project Contact: Reyola Carlisle 831-582-3506

Email: rcarlisle@csumb.edu

Bidders:

Avila Construction

General Contractor

Ph: 831-372-5580

Fax: 831-372-5584

Cal Pro Service Corp

General Contractor

Ph: 408-313-5591

Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

BRANHAM HIGH SCHOOL KITCHEN RENOVATION REBID - CAMPBELL UNION HIGH SCHOOL DISTRICT

Addenda: 5

SCOL90 **5/20/21 11:00 AM** 21-01313 San Jose \$3,100,000 **School**
 Plan Issuer: Campbell Union High School District info@cuhsd.org 408-371-0960
 Prebid Conf: Voluntary 5/6 @ 9AM (Sign in at front of Administration Building) Contract #: 218-980011-070
 Renovation of existing kitchen and restroom in building D.

Project Contact For Questions: Tasha Tenturier 408-371-0960 xt 2056
 Email: ttenturier@cuhsd.org

Bidders:

Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
ICC General Contractors, Inc	General Contractor	Ph: 408-733-6656	Fax: 408-733-6657
Kent Construction	General Contractor	Ph: 408-210-4072	Fax: 408-846-5660
Legion Contractors, Inc.	General Contractor	Ph: 415-655-3535	Fax: 415-638-6163
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

CAROLYN CLARK ELEMENTARY SCHOOL STEM CLASSROOM MODERNIZATION - EVERGREEN ELEMENTARY SCHOOL

Addenda: 0

SC **5/20/21 11:00 AM** 21-01264 San Jose **School**
 ENROUT
 E

Plan Issuer: Evergreen Elementary School District 408-270-6800
 Prebid Conf: MAND Mandatory 5/6 @ 10AM (All participants are required to sign in at front of Office Building)

*** Waiting for bid documents- Available after 5/7 ***

At A-Wing building, the scope of the work includes, but is not limited to, selective demolition and replacement of interior finishes and modifications in existing Classrooms (Room A105 & A107). The scope also includes modifications to existing casework, installation of interior and exterior folding doors, installation of an exterior sink, extension of exterior concrete paving adjacent the classrooms with ornamental fencing, and all related plumbing, electrical, fire alarm and landscaping.

Bidders:

101 Builders, Inc	General Contractor	Ph: 408-842-3355	Fax: 000-000-0000
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
OnPoint Construction	General Contractor	Ph: 650-347-3090	Fax: 650-347-3099
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

PARADISE DRIVE SIDEWALK WIDENING PROJECT - SAN CLEMENTE DRIVE TO SEAWOLF PASSAGE **Addenda: 0**

5/20/21 11:00 AM 21-01414 Corte Madera **Public Works**

Plan Issuer: Town of Corte Madera, D.P.W. cbaroy@tcmmail.org 415-927-5057 415-927-5039
 Contract #: 15-007

01. Demolition, traffic control, erosion control, construction staking, tree removal
02. New hot mix asphalt pavement
03. Concrete curb and gutters, ADA compliant accessible ramps, sidewalks / flatwork, sidewalk underdrains, aggregate base, and subgrade preparation
04. Signing and striping for vehicles, pedestrians, and bicyclists
05. Storm drainage system improvements
06. Soil preparation and ground cover
07. Coordination with utility agencies for relocation and adjustment of rims and lids

All technical and administrative questions shall be directed to the Public Works Department at (415) 927-5057. All participating bidders will be informed via email about all questions asked and answers given.

Bidders:

Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
M3 Integrated Services, Inc.	General Contractor	Ph: 707-815-0524	Fax: 707-595-5298

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

2021 F-14 PAVEMENT REHABILITATION

Addenda: 2

5/20/21 2:00 PM 21-01198 Atascadero \$2,200,000 to \$2,600,000 **Public Works**

Contract #: C2020R02

Pavement rehabilitation of approximately 3.8 miles of roadway. Work includes full reconstruction, overlay, and cape seal. Additional work includes minor drainage improvements.

PREVAILING WAGE

Technical questions should be directed to Ryan Hayes, Deputy Public Works Director, City of Atascadero, RHayes@atascadero.org or (805) 470-3456.

CROWN BEACH, REPLACE RESTROOM

Addenda: 0

5/20/21 2:00 PM 21-01386 Alameda \$320,000 **Public Works**

Plan Issuer: East Bay Regional Parks District-EBRPD 510-544-2301 000-000-0000

Prebid Conf: 5/11 @ 10 AM at Shoreline Drive & Park Street, Alameda Contract #: 102M-21-409

Remove existing restroom. Install prefabricated concrete restroom.

Please Note: A bidder must purchase a complete set (hard or electronic copy) from BPX Printing and Graphics to be considered responsive and to receive addenda notifications.

Contact for Questions: Jeff Rasmussen at jrasmussen@ebparks.org

Bidders:

HM Construction Inc General Contractor Ph: 510-495-7020 Fax: 510-724-1254

LAGUNA LAKE 2021 MAINTENANCE DREDGING

Addenda: 0

5/20/21 2:00 PM 21-01311 San Luis Obispo \$550,000 **Public Works**

Plan Issuer: City of San Luis Obispo 805-781-7200 805-781-7198

Contract #: 91392

In general, the project is expected to be the first of an annual maintenance effort to dredge and remove sediment from Laguna Lake in order to restore and preserve the health of the lake and its viability for recreational uses. This project will remove sediment from the lake by hydraulic dredging. The sediment will be dewatered in sediment dewatering bags and hauled to the Cold Canyon Landfill (or other legal disposal site if arranged for, permitted and prepared by the proposing contractor). All work in accordance with the performance criteria, plans and specifications for the project.

PREVAILING WAGE

NEW MARKHAM ELEMENTARY SCHOOL - PLAYMATTING & ASSCESIBILITY (REBID)

Addenda: 5

5/20/21 2:00 PM 21-01434 Oakland \$275,000 **School**

Plan Issuer: Oakland Unified School District 510-879-8642 000-000-0000

Prebid Conf: MAND 5/13 @ 10 AM at front entrance of Markham site. Contract #: 19140

Project consists of: Installation of play structure and SofTiles play matting. Removal of existing asphalt to prepare surface for installation of tiles and play structure. Additionally, a contract has been executed for Safe2Play to ensure that the project conforms to safety inspections. Contactor shall call OUSD to coordinate Safe2Play for inspections. **Contractor must have play structure certification. Accessibility Installation scope of work: To include ramp, and bathrooms in building B.

Contractor to provide utility location services where needed.

Contact for Questions: Lee Sims at 415-641-7279

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MONTE VISTA HIGH SCHOOL SWIMMING POOL RENOVATION PROJECT

Addenda: 0

5/20/21 2:00 PM 21-01395 Danville \$4,000,000 **School**
 Plan Issuer: San Ramon Valley Unified School District - Facilities 925-552-2960 000-000-0000
 Prebid Conf: 5/12 @ 11 AM at 3131 Stone Valley Road MSHS Swimming parking lot. Contract #: 842
 This project is generally described as Replacement of and existing High School swimming pool, including new lighting.

Contact for Questions: Renee Kanalakakis at rkanala@srvusd.net

Bidders:

Azul Works	General Contractor	Ph: 141-572-68615	Fax:
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228

RFP - TURF MOWING SERVICES AT THE CITY PARKS AND CEMETERY

Addenda: 0

5/20/21 2:00 PM 21-01354 Pacific Grove **Public Works**
 Plan Issuer: City of Pacific Grove Public Works dgho@cityofpacificgrove.org 831-648-5722 831-375-0627

The work, in general, consists of mowing and edging turf in selected City parks and ball fields. The work shall include turf grass mowing, debris and grass clipping clean up, (no gas-powered leaf blowers are allowed in Pacific Grove) and cleanup of debris along adjoining sidewalks, hardscape areas, and streets where debris is evident from turf grass mowing.

PREVAILING WAGE

Project Contact: Daniel Gho
 Email: dgho@cityofpacificgrove.org

RFP LANDSCAPE MAINTENANCE SERVICES - CITY OF ANTIOCH

Addenda: 2

5/20/21 2:00 PM 21-01297 Antioch **Public Works**
 Plan Issuer: City of Antioch - Public Works Department 925-779-7050 925-779-7062
 Prebid Conf: MAND 4/29 @ 10 AM at City of Antioch Corp Yard, 1201 West Fourth Street, Antioch Contract #: 988-0520-21A
 The City of Antioch (City), Department of Public Works, is seeking the submission of proposals from qualified contractors for the provision of Landscape Maintenance Services. Should a contract be executed as a result of this Request for Proposals (RFP), the Contractor will be expected to perform general landscape maintenance services comprised of horticultural maintenance, irrigation systems operation and maintenance, and cleanup of landscape areas as designated in this RFP.

Contact for Questions: Rheanna Andelin at randelin@antiochca.gov

RFP LANDSCAPING SERVICES AT VARIOUS CITY FACILITIES - CITY OF MILPITAS

Addenda: 3

SCOL93 **5/20/21 2:00 PM** 21-01250 Milpitas **Public Works**
 Plan Issuer: City of Milpitas Purchasing 408-586-3163
 Prebid Conf: Non-Mandatory 5/3 @ 9AM (Via Zoom Conference) Contract #: 2522
 Provide complete and continuous care of all trees, shrubs, ground covers, annuals, turf.

Project Contact For Questions: Zachary DeVine
 Email: zdevine@ci.milpitas.ca.gov

RFP WATER PIPELINE CONDITION ASSESSMENT - CITY OF MILPITAS

Addenda: 0

SCOL120 **5/20/21 2:00 PM** 21-01221 Milpitas **Public Works**
 Plan Issuer: City of Milpitas Purchasing 408-586-3163
 Contract #: 2526
 Provide non-destructive and non-invasive water pipeline condition assessment.

Project Contact For Questions: Zachary DeVine
 Email: zdevine@ci.milpitas.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW YEAR 3 BIKEWAY IMPROVEMENTS PROJECT

Addenda: 1

5/20/21 2:00 PM 21-01459 Fremont \$519,773 **Public Works**
 Plan Issuer: City of Fremont - Purchasing Division 510-494-4620 510-494-4611
 Contract #: 21-031

The Project is located at various citywide locations, and consists of the following work: Removing and replacing traffic striping, pavement markings, and raised pavement markers; installing green bike lanes; installing and removing roadside signs; delivering advance public notifications; implementing traffic controls; and other related work.

Contact for Questions: Anthony Villanueva at 510-494-4778
 Email: avillanueva@fremont.gov

REPLACE SOLAR PANEL SYSTEM, PERALTA OAKS HEADQUARTERS

Addenda: 6

5/20/21 2:30 PM 21-00919 Oakland \$900,000 **Public Works**
 Plan Issuer: East Bay Regional Parks District-EBRPD 510-544-2301 000-000-0000
 Prebid Conf: 4/6 @ 11 AM at 2950 Peralta Oaks Court, Oakland. An optional on-site pre-bid meeting: 4/14 @ 11:30 AM at 11500 Skyline Blvd., Oakland Contract #: 073M-21-754

Replace existing solar panel system with 454 modules, 181.6kW-dc, 149kW-ac system.

Contact for Questions: Jeff Rasmussen at jrasmussen@ebparks.org
 Bidders:

Amerisun Solar	General Contractor	Ph: 415-745-4956	Fax: 000-000-0000
California Solar Integrators	General Contractor	Ph: 800-784-7612	Fax: 000-000-0000
Solar Technologies	General Contractor	Ph: 925-939-8300	Fax: 831-426-7896
Sunworks USA	General Contractor	Ph: 916-409-6900	Fax: 916-751-3196

2021 SEWER ROOT CONTROL PROJECT

Addenda: 0

5/20/21 3:00 PM 21-01411 Hayward **Public Works**
 Plan Issuer: City of Hayward - Purchasing 510-583-4000 510-583-3600
 Contract #: 2121-042621

Request for Quote: Perform root control for the City's Sanitary Sewer Collection System at various locations in Hayward, CA. The project includes, but is not limited to, applying a chemical root control agent in approximately 68,000 feet of various sanitary sewer lines ranging in size from 4 inch up to 8 inch to kill the root growth present in the lines and to inhibit root re-growth and sewer line intrusion without permanently damaging the vegetation producing the roots and without disrupting water treatment plant processes. The location where this chemical root control agent is applied is at various locations and easements throughout the City of Hayward.

Contact for Questions: Rita Perez at rita.perez@hayward-ca.gov

9411-TRAFFIC SIGNAL INSTALLATION 6TH STREET & TAYLOR STREET - CITY OF SAN JOSE

Addenda: 0

SCOL99 **5/20/21 3:00 PM** 21-01373 San Jose \$1,250,000 to \$1,500,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9411

Install pole foundations, conduits, conductors, cables, pullboxes. Also includes installation of sidewalk, curb and gutter, driveways, curb ramps, AC roadway, street signs, landscaping, storm drainage facilities, protection of existing utilities, conduits as required, circuitry bonding, grounding, excavating, backfilling, driveway restoration, sidewalk restoration, landscaping restoration, grade restoration, clearing, grubbing, removal of all existing curb and gutter, sidewalk and existing roadway pavement (both PCC and AC) and obstructions, including trees, tree trimmings, sawcutting, traffic control, modifying and restoring irrigation systems.

Bidders:

Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
-------------------------------	--------------------	------------------	-------------------

9607-SANITARY SEWER REPAIRS FY 2020-2021 PACKAGE IV - CITY OF SAN JOSE

Addenda: 0

SCOL62 **5/20/21 3:00 PM** 21-01378 San Jose \$800,000 to \$900,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9607

Preconstruction CCTV of 36 6-inch and 8-inch vitrified clay pipe (VCP) segments (11,759 linear feet), point repairs to existing segments and installation of cured-in-place liner (CIPP) to all segments.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

9620-SANITARY SEWER CONDITION ASSESSMENT FY 2020-2021 PACKAGE V - CITY OF SAN JOSE Addenda: 0

SCOL95 **5/20/21 3:00 PM** 21-01369 San Jose \$400,000 to \$500,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9620

Clean and assess the existing sanitary sewer system in the several areas.

CROSSWALK ENHANCEMENTS - COUNTY WIDE Addenda: 0

5/20/21 3:00 PM 21-01329 San Luis Obispo County \$355,084 **Public Works**
 Plan Issuer: County of San Luis Obispo 805-781-5200 805-781-1074

This project is for installation of pedestrian activated pole mounted flashing LED signs at existing marked crosswalks and reconstruct curb ramps, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

PREVAILING WAGE

Bid Contact: Trisha Wright
 (805) 781-5287
 twright@co.slo.ca.us

POWER & DATA CABLES INSTALLATION PROJECT REGIONAL WATER QUALITY CONTROL PLANT (RWQCP) - CITY OF PALO ALTO Addenda: 3

SCOL91 **5/20/21 3:00 PM** 21-01314 Palo Alto \$333,000 **Public Works**
 Plan Issuer: City of Palo Alto - DPW 650-329-2271
 Prebid Conf: MAND Mandatory 5/5 @ 1PM (Via Microsoft Teams); Non-Mandatory job walks 5/10 & 5/11 @ 9:30AM (RSVP Required) Contract #: 181923

Install new wiring and new conduits for power feeders in the Incinerator Building and a new electrical ductbank with conduits and cables for the Guard Shack and other items (flowmeter, gate intercom panel, security camera, dispensing station) at the Regional Water Quality Control Plant (RWQCP) front gate area.

Project Contact For Questions: Nanette O'Brien
 Email: nanette.obrien@cityofpaloalto.org

Bidders:
 Blocka Construction, Inc. (BCI) General Contractor Ph: 510-657-3686 Fax: 510-657-3688

RFP PROFESSIONAL DESIGN SERVICES RENOVATE MEDIAN LANDSCAPING TO LOW MAINTENANCE PROJECT - CITY OF SUNNYVALE Addenda: 0

SCOL6 **5/20/21 3:00 PM** 21-01405 Sunnyvale **Public Works**
 Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000
 Prebid Conf: None Contract #: F21-132

Provide professional services for design and preparation of bid documents and construction support for the Renovate Median Landscaping to Low Maintenance project.

Project Contact For Questions: Lisa Vo 408-730-7608
 Email: lvo@sunnyvale.ca.gov

RFQ & PROPOSALS FOR CONSTRUCTION SERVICES LEASE-LEASEBACK (LLB) BRITTON MIDDLE SCHOOL NEW STUDENT UNION/ADMINISTRATION BUILDING - MORGAN HILL UNIFIED SCHOOL DISTRICT (MHUSD) Addenda: 3

SCOL48 **5/20/21 3:00 PM** 21-01290 Morgan Hill **School**
 Plan Issuer: Morgan Hill Unified School District 408-201-6000

Prebid Conf: Voluntary 4/29 @ 10AM (Virtual Conference)
 Perform construction services on the District's Britton Middle School New Student Union Building and Administration Modernization Project.

Project Contact For Questions: Jackie Schaefer
 Email: schaeferja@mhUSD.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RNEW - PHTS CAMPUS LIBRARY WATERPROOFING, ROOFING, AND EXTERIOR WINDOWS - UCSF Addenda: 3

5/20/21 3:00 PM 21-01367 San Francisco \$3,000,000 to \$4,500,000 **Hospital**
 Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000
 Prebid Conf: MAND 4/28 @ 10 AM OR 5/5 @ 10 AM (Participants shall meet at UCSF Campus Parnassus - Campus Library (Kalmanovitz), outside the library, 530 Parnassus Ave, San Francisco) Contract #: C802059

Replace the complete roofing/envelope system including waterproof membranes and door/fenestration seals.

PLEASE NOTE: Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

Bidders:

Marvin Collins Construction General Contractor Ph: 510-741-2100 Fax: 510-741-2105

REPAIR FURNACE #2 REFRACTORY - 2021 Addenda: 0

5/20/21 4:00 PM 21-01402 Martinez **Public Works**
 Plan Issuer: Central Contra Costa Sanitary District 925-229-7100 000-000-0000
 Contract #: 20-21-11

Request for Quote: The District is requesting quotations from licensed, qualified, experienced and reputable contractors for RFQ No. 20-21-11 Repair Furnace #2 Refractory - 2021. Contractor shall furnish and use at his own expense, all materials, labor, tools, scaffolding, equipment and supplies to provide turnkey multi-hearth refractory repair.

Contact for Questions: Amy Compaglia at 925-580-4665
 Email: acompaglia@centralsan.org

RFQ ON-CALL CONSTRUCTION MANAGEMENT SERVICES (2021-2024) AND PRE-QUALIFIED SHORTLIST Addenda: 3

5/20/21 4:00 PM 21-01273 Various Cities **Public Works**
 Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000
 Prebid Conf: 5/3 @ 2 PM via Zoom Contract #: 1042021-0078

Contra Costa County (County) is seeking qualified consultants to provide construction management (CM) services for County construction projects and encroachment permits. This solicitation is for 1) On-Call Construction Management Services Contracts for Locally funded construction project and encroachment permit work and 2) Pre-qualified Shortlist of consultants for Federally (FHWA and FAA) and locally funded projects.

Contact for Questions: Teri Rie at 925-313-2363
 Email: teri.rie@pw.cccounty.us

Friday, May 21, 2021

ELLIS ELEMENTARY SCHOOL PHASE I DEMOLITION - SUNNYVALE SCHOOL DISTRICT Addenda: 0

SC **5/21/21 2:00 PM** 21-01416 Sunnyvale **School**
 ENROUT
 E
 Plan Issuer: Aedis Architects 408-300-5160
 Prebid Conf: MAND Mandatory 5/6 @ 2PM Contract #: 2021-08
 *** Waiting for documents- Available after 5/10 ***

Abatement and demolition of existing buildings and portables. Inclusive to foundations, site utilities, flatwork, fencing, covered walkways and landscaping. Installation of structural shoring for the covered walkway.

Bidders:

Build Group, Inc. General Contractor Ph: 925-223-7566 Fax: 925-223-7566

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP SPOT REPAIR 3206 ANNAPOLIS DRIVE

Addenda: 1

5/21/21 2:00 PM 21-01406 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2021-010

WCW is requesting proposals for a spot repair of an 8 foot deep 10" VCP SS main in the City of Richmond. The repair is located in front of the property at 3206 Annapolis Drive, 2 feet upstream of Manhole #140302.

Contact for Questions: Kenneth Deibert at 510-812-8269

Email: kdeibert@wccd.org

Bidders:

California Sewer Engineering, Inc. General Contractor Ph: 510-480-2488 Fax: 000-000-0000

NEW DISTRICT ATTORNEY OFFICE REMODEL PHASES IV-VII - FLOORING REPLACEMENT

Addenda: 0

5/21/21 2:30 PM 21-01425 Santa Cruz

Public Works

Plan Issuer: County of Santa Cruz

\$148,500 831-454-2210 831-454-2710

Contract #: 20TI-021

Prebid Conf: MAND 5/6 @ 10am- site

The District Attorney's (DA) Office located on the 2nd Floor of the County of Santa Cruz Governmental Center, located at 701 Ocean Street, Santa Cruz, CA 95060, is under remodel. This document reflects a C15 Flooring and Flooring Covering Contractors License Classification (Contractor) scope of work requirement for Phase IV through Phase VII of the remodel project.

PREVAILING WAGE

All pre-bid questions should be directed to Shannon Gannon at Shannon.Gannon@santacruzcounty.us and Thomas J Fakner CCM, Deputy Director at Thomas.Fakner@santacruzcounty.us.

NEW DISTRICT ATTORNEY OFFICE REMODEL PHASES IV-VII - INTERIOR WALL & DOOR PAINTING

Addenda: 0

5/21/21 2:30 PM 21-01427 Santa Cruz

Public Works

Plan Issuer: County of Santa Cruz

\$66,770 831-454-2210 831-454-2710

Contract #: 20TI-021

Prebid Conf: MAND 5/6 @ 10am- site

The District Attorney's (DA) Office located on the 2nd Floor of the County of Santa Cruz Governmental Center, located at 701 Ocean Street, Santa Cruz, CA 95060, is under remodel. This document reflects a C33 Painting & Decorating Contractors License Classification (Contractor) scope of work requirement for Phase IV through Phase VII of the remodel project.

PREVAILING WAGE

All pre-bid questions should be directed to Shannon Gannon at Shannon.Gannon@santacruzcounty.us and Thomas J Fakner CCM, Deputy Director at Thomas.Fakner@santacruzcounty.us.

NEW DISTRICT ATTORNEY OFFICE REMODEL PHASES IV-VII - METAL STUD FRAMING/INSULATION/DRYWALL

Addenda: 0

5/21/21 2:30 PM 21-01424 Santa Cruz

Public Works

Plan Issuer: County of Santa Cruz

\$115,500 831-454-2210 831-454-2710

Contract #: 20TI-021

Prebid Conf: MAND 5/6 @ 10am- site

The District Attorney's (DA) Office located on the 2nd Floor of the County of Santa Cruz Governmental Center, located at 701 Ocean Street, Santa Cruz, CA 95060, is under remodel. This document reflects either a Class "B" and/or C-9 Drywall Contractors License Classification (Contractor) scope of work requirement for Phase IV through Phase VII of the remodel project.

PREVAILING WAGE

All pre-bid questions should be directed to Shannon Gannon at Shannon.Gannon@santacruzcounty.us and Thomas J Fakner CCM, Deputy Director at Thomas.Fakner@santacruzcounty.us.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP MARTINEZ DETENTION FACILITY CAMERA SURVEILLANCE SYSTEM

Addenda: 1

5/21/21 3:00 PM 21-01236 Martinez

Public Works

Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000
 Prebid Conf: 4/27; 4/28 and 4/29 at 10-12 Noon at Martinez Detention Facility, 1000 Ward Street, Contract #: 2104-468
 Martinez. Please RSVP to Jose R. Beltran at jbelt@so.cccounty.us

The Contra Costa County Office of the Sheriff (CCCSO) requests proposals from all qualified contractors who have experience designing and installing comprehensive video surveillance systems for correctional, governmental, and corporate facility safety and security.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

NEW RFP SHORELINE WILDLIFE MANAGEMENT PLAN - CITY OF MOUNTAIN VIEW

Addenda: 1

SCOL112 **5/21/21 3:00 PM** 21-01479 Mountain View

Public Works

Plan Issuer: City Of Mountain View, Purchasing 650-903-6324
 Prebid Conf: Non-Mandatory 4/29 @ 1PM (Via Zoom Conference) Contract #: R211824
 Shoreline Wildlife Management Plan Services for a fixed one year contract from June 2021 through June 2022.

Project Contact For Questions: Steve Achabal 650-903-6076
 Email: steve.achabal@mountainview.gov

RFP - MASTER ARCHITECT CITY OF SANTA CRUZ LIBRARY MIXED USE PROJECT

Addenda: 0

5/21/21 4:00 PM 21-01374 Santa Cruz

Public Works

Plan Issuer: City of Santa Cruz 831-420-5160 831-420-5161
 Contract #: ED-2102

The City of Santa Cruz is engaged in a design, planning, and development process for a mixed-use project in downtown Santa Cruz to include a library, parking, housing, and other uses on Lot 4 (see ATTACHMENT III). The project is being funded through a combination of sources including Measure S funds, Parking District funds, and funds yet to be identified for the housing and commercial use.

Project Contact: Justin Di Rico
 Email: jdirico@grffinstructures.com

Monday, May 24, 2021

NEW WAREHOUSE GATE - MENLO PARK FIRE PROTECTION DISTRICT

Addenda: 0

SCOL14 **5/24/21 10:00 AM** 21-01441 East Palo Alto

Public Works

Plan Issuer: Menlo Park Fire Protection District 650-688-8425
 Prebid Conf: Non-Mandatory 5/19 @ 10AM Contract #: 9-4
 Completion of an automatic gate at the Menlo Park Fire Protection District warehouse.

Project Contact For Questions: Jon Hitchcock 650-688-8577
 Email: jonh@menlofire.org

NEW DW BASEBALL & SOFTBALL FIELD IMPROVEMENTS ANDREW HILL (AH), SILVER CREEK (SC) & W.C. OVERFELT (WCO) - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 0

SCOL83 **5/24/21 2:00 PM** 21-01509 San Jose

\$220,000

School

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Prebid Conf: Voluntary 5/13 @ 9:30AM (Starting at Andrew Hill HS, 3200 Senter Rd, San Jose) @ Contract #: B-14-20-21
 11AM (Silver Creek HS, 3434 Silver Creek Rd, San Jose) & 12:30PM (William C. Overfelt HS, 1835 Cunningham Ave, San Jose)

Install OFCI scoreboard at Andrew Hill, Silver Creek and William C. Overfelt High School. Contractor is responsible to install all infrastructure to support the scoreboard including, but not limited to, power and data.

Project Contact For Questions: Sharon House 408-347-5080
 Email: houses@esuhsd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

JOC ENERGY EFFICIENT LIGHTING RETROFIT

Addenda: 1

5/24/21 2:00 PM 21-01211 Santa Cruz

School

Plan Issuer: UCSC Physical Planning & Construction

831-459-2366 831-459-5540

Prebid Conf: MAND 4/22 @ 10am- ZOOM

Contract #: JOC-0102-2020

*** Bidder's completed Prequalification Questionnaire must be uploaded to the UCSC Online Plan Room web site at www.ucscplanroom.com, no later than 5:00 PM on May 7, 2021.

The University is seeking to hire a Contractor for Energy Efficient Lighting Retrofit work that will be delivered by Job Order Contracting (JOC). As described in more detail in the bidding documents, work under the JOC will be limited to the following:
 1. All electrical single trade work between \$25,000 and \$2,000,000. All single trade electrical lighting retrofit and control work associated with UCSC Climate Energy.

Project Contact: Shawn Howard
 Email: sghoward@ucsc.edu

RFSOQ FOR ON-CALL ARCHITECTURAL, ENGINEERING, PLANNING & OTHER PROFESSIONAL SERVICES

Addenda: 0

5/24/21 2:00 PM 21-01334 Marina

Public Works

Plan Issuer: City of Marina - Engineering

831-884-1212 831-384-0425

The City of Marina is soliciting Statement of Qualifications from qualified consulting teams and individual consultants to provide architectural, engineering, planning, and various other professional services to facilitate the implementation of the City's Capital Improvement Program (CIP) and review of development projects.

Project Contact: Brian McMinn
 Email: bmcminn@cityofmarina.org

WASTEWATER TREATMENT PLANT ON-CALL REPAIR/REPLACEMENT & CRITICAL SERVICES - CITY OF SAN MATEO

Addenda: 0

SCOL34 **5/24/21 2:00 PM** 21-01348 San Mateo

Public Works

Plan Issuer: City of San Mateo - DPW

650-522-7300 650-522-7301

Installation and/or repair of pipes, concrete walls, valves, slide/slucce gates, electrical systems, metal and concrete tanks, sumps, pumps, ducts, and typical wastewater equipment. The work may also involve the removal of hazardous materials.

Project Contact For Questions: Daniel Patten 650-522-7284
 Email: dpatten@cityofsanmateo.org

Tuesday, May 25, 2021

NEW PARKING LOT 1 ADA UPGRADES - WEST VALLEY COLLEGE (WVC)

Addenda: 0

SCOL86 **5/25/21 1:00 PM** 21-01474 Saratoga

\$165,000

School

Plan Issuer: West Valley -Mission College District

408-741-2187

Prebid Conf: Non-Mandatory 5/12 @ 1PM (Via Zoom Conference)

Contract #: CA30-2021i

Construction of new paved ADA ramp and walkway in an existing parking lot. The work will include but is not limited to: demolition of existing paved areas, grading, and new concrete and paving and striping.

Email Questions to: general.services@wvm.edu

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RAS PUMPS REPLACEMENT PROJECT

Addenda: 2

5/25/21 1:30 PM 21-01208 San Rafael

\$454,000

Public Works

Plan Issuer: Central Marin Sanitation Agency jcheung@cmsa.us

415-459-1455

415-459-3971

Prebid Conf: 5/4 @ 10 AM (Virtual meeting. Contact Joyce Cheung at: jcheung@cmsa.us for a link to the virtual conf at least 24 hrs before the start of the Pre Bid Conf)

Contract #: 21-16

This Contract includes furnishing all labor, materials and equipment to remove and replace six RAS pumps (owner-furnished); remove and replace RAS piping including check valves and plug valves; remove and replace electrical conduit and wiring; install a new seal water system; and perform all associated work and appurtenances necessary to configure the new RAS pumping system and as shown in the plans and specifications.

Bidders:

Aztec Constructors Inc dba Aztec Consultants	General Contractor	Ph: 925-837-1050	Fax: 925-837-1652
Bartley Pump	General Contractor	Ph: 707-584-9191	Fax: 000-000-0000
D.W. Nicholson Corp	General Contractor	Ph: 510-887-0900	Fax: 510-783-5736
GSE Construction Co. Inc.	General Contractor	Ph: 925-447-0292	Fax: 925-447-0962
Myers & Sons Construction, LLC.	General Contractor	Ph: 916-600-7732	Fax: 000-000-0000
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
PumpMan NorCal	General Contractor	Ph: 707-584-9191	Fax: 707-584-9198
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480

HYDROSEEDING MAINTENANCE RELATED SERVICES

Addenda: 1

5/25/21 10:00 AM 21-01397 Livermore

Public Works

Plan Issuer: Alameda County Flood Control & Water Conservation District, Zone 7

925-454-5000

925-454-5725

Contract #: 2021-07

Request for Quote: Alameda County Flood Control and Water Conservation District, Zone 7 (Zone 7) intends to establish a contract to perform routine hydroseeding maintenance work and is requesting quotes for hydroseeding maintenance related services from qualified companies.

Contact for Questions: Karen Bartels at 925-454-5039

Email: kbartels@zone7water.com

NEW 2021-2022 STREET RESURFACING - TOWN OF PORTOLA VALLEY

Addenda: 0

SCOL57 **5/25/21 11:00 AM** 21-01444 Portola Valley

Public Works

Plan Issuer: Town of Portola Valley, DPW

650-851-1700

Work includes preparing pavement surfaces to receive surface seals; removing existing thermoplastic traffic striping, legends, and markers, performing full depth base repairs; adjustment of utility covers; maintaining traffic and furnishing traffic control throughout construction; applying slurry seals over the existing pavement surfaces of various streets; constructing AC dike; street sweeping; installing new traffic striping, legends, and pavement markers; placing blue reflective pavement markers; installing traffic signposts and signs.

Project Contact For Questions: Howard Young

Email: hyoung@portolavalley.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REVENUE ENHANCEMENT PROJECT - PICNIC AREA UPGRADES

Addenda: 1

5/25/21 11:00 AM 21-01279 Castro Valley & Hayward \$750,000 **Public Works**
 Plan Issuer: Hayward Area Recreation & Park District 510-881-6715 000-000-0000
 Prebid Conf: MAND 5/4 @ 2 PM and 5/6 @ 10 AM at Castro Valley Community Park, 18988 Lake Chabot Road, Castro Valley; then proceeding to Weekes Community Park, 27182 Patrick Avenue, Hayward Contract #: 21-102

The Project includes new hardscape, signage, trees, waste receptacles, picnic tables, benches, hot coal bins, and BBQ grills. Waste receptacles, picnic tables, benches, hot coal bins, and BBQ grills will be owner purchased, to be installed by Contractor. Locations include Six (6) group picnic facilities at Castro Valley Community Park; and four (4) group picnic facilities at Weekes Community Park.

PLEASE NOTE: Only plan holders listed on the official Plan Holders List, maintained by the East Bay Blueprint & Supply Co., on behalf of the Hayward Area Recreation and Park District, will be eligible to submit bids.

Contact for Questions: Darcie DeLashmutt at 510-750-4723
 Email: deld@haywardrec.org

Bidders:

Cazadoro Construction Inc.	General Contractor	Ph: 415-466-6093	Fax: 415-349-4340
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Goodland Landscape Construction, Inc.	General Contractor	Ph: 209-835-9956	Fax: 209-835-9246
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Suarez & Munoz Construction	General Contractor	Ph: 510-782-6065	Fax: 510-782-6078

NEW WALNUT CREEK SEWER RENOVATIONS, PHASE 15

Addenda: 0

5/25/21 12:00 PM 21-01468 Walnut Creek \$4,000,000 **Public Works**
 Plan Issuer: Central Contra Costa Sanitary District 925-229-7100 000-000-0000
 Contract #: 8465

The work generally consists of renovation of approximately 9,300 LF of existing sewer pipe lines by open-cut, pipe-bursting and cured-in-place pipe (CIPP) lining methods.

PLEASE NOTE: Due to the novel coronavirus (COVID-19) pandemic, a prebid presentation about the Project will be posted online to PlanetBids at 10 a.m., local time, May 13, 2021.

Contact for Questions: Damasio Zepeda at 925-229-7332
 Email: dzepeda@centralsan.org

NEW CRP17 CHEIT HALL BALCONY WATERPROOF MEMBRANE REPLACEMENT (REBID) - UC BERKELEY

Addenda: 1

5/25/21 2:00 PM 21-01419 Berkeley \$325,000 **School**
 Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000
 Prebid Conf: MAND 5/7 @ 10 AM via Zoom Contract #: 16049A
 Removal and replacement of paver system and associated waterproofing at balconies of Wells Fargo Room at Cheit Hall penthouse.

Contact for Questions: Mike Edwards at 510-664-4847
 Email: mikeedwards@berkeley.edu

Bidders:

European Paving Designs, Inc	Bidder	Ph: 408-283-5233	Fax: 408-283-5239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FREEDOM HIGH SCHOOL NEW AUXILIARY GYMNASIUM

Addenda: 2

5/25/21 2:00 PM 21-01362 Oakley \$7,000,000 **School**
 Plan Issuer: Liberty Union High School District 925-634-2166 000-000-0000
 Prebid Conf: MAND 5/4 @ 10 AM at the entrance to the Freedom High School Tennis Courts, Contract #: U2120F
 between Parking Lot #3 and #4

Project consists of a new type V-B single story auxiliary gymnasium with 5 rows of bleachers, classroom, storage, toilet rooms and related support spaces and related site work. Selective site demolition necessary for the construction of new building including associated civil, architectural, structural, plumbing, mechanical and/or electrical work as indicated in the Drawings and Specifications. Generally these categories of work involve new finishes, HVAC, plumbing, electrical and low voltage systems. The Project will involve construction on an active construction site and barricading of work areas will be required to separate construction areas from occupied spaces and as needed to accommodate the Owner's schedule and use of the site.

PLESAE NOTE: Prequalification of Prime Contractors and MEP Subcontractors is required for this project. All bidders must have received prior prequalification approval from the District in order to submit a bid for this project.

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Consolidated Engineering, Inc.	General Contractor	Ph: 925-752-5366	Fax: 000-000-0000
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
GCCI General Contractors, Inc.	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Johnson Controls, Inc.	General Contractor	Ph: 510-239-1187	Fax: 000-000-0000
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Roebbelen Contracting, Inc.	General Contractor	Ph: 916-939-1110	Fax: 916-939-4027
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
Simile Construction Service, Inc.	General Contractor	Ph: 209-545-6111	Fax: 209-545-6113
SW Allen Construction, Inc.	General Contractor	Ph: 916-344-2098	Fax: 916-344-0307
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
Zovich & Sons, Inc.	General Contractor	Ph: 925-775-4227	Fax: 925-238-0428

NEW GILROY HIGH SCHOOL NEW PLAZA 2021- GILROY UNIFIED SCHOOL DISTRICT

Addenda: 0

SC 5/25/21 2:00 PM 21-01516 Gilroy **School**
 ENROUT
 E
 Plan Issuer: Gilroy Unified School District 669-205-4000
 Prebid Conf: MAND Mandatory 5/13 @ 10AM
 *** Waiting for bid documents- Available after 5/10 ***

The project consists of Grading, Drainage, hardscape, landscape, lighting, fencing, site furniture and benches.

NEW LANDSCAPE SERVICES FOR HARDEN RANCH MAINTENANCE DISTRICT

Addenda: 0

5/25/21 2:00 PM 21-01455 Salinas **Public Works**
 Plan Issuer: City of Salinas davidl@ci.salinas.ca.us 831-758-7274

The work shall involve the furnishing of all labor, material, equipment, and incidentals to perform the Landscape Maintenance in the Landscape and Lighting Districts in accordance with the Plan, Specifications and Special Provisions.

24 Months Landscape Maintenance for the Harden Ranch Area District.

Project Contact: David Lewellen
 Phone: 831-758-7274
 Email: davidl@ci.salinas.ca.us

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
NEW	<u>LANDSCAPE SERVICES FOR MIRA MONTE, AIRPORT & WOODSIDE MAINTENANCE DISTRICTS</u>					Addenda: 0
		5/25/21 2:00 PM	21-01452	Salinas		Public Works
	Plan Issuer: City of Salinas		davidl@ci.salinass.ca.us		831-758-7274	
<p>The work shall involve the furnishing of all labor, material, equipment, and incidentals to perform the Landscape Maintenance in the Landscape and Lighting Districts in accordance with the Plan, Specifications and Special Provisions.</p> <p>24 Months Landscape Maintenance for the Mira Monte, Airport & Woodside Area Districts.</p> <p>Project Contact: David Lewellen Phone: 831-758-7274 Email: davidl@ci.salinass.ca.us</p>						
NEW	<u>LANDSCAPE SERVICES FOR MONTE BELLA MAINTENANCE DISTRICT</u>					Addenda: 0
		5/25/21 2:00 PM	21-01454	Salinas		Public Works
	Plan Issuer: City of Salinas		davidl@ci.salinass.ca.us		831-758-7274	
<p>The work shall involve the furnishing of all labor, material, equipment, and incidentals to perform the Landscape Maintenance in the Landscape and Lighting Districts in accordance with the Plan, Specifications and Special Provisions.</p> <p>24 Months Landscape Maintenance for the Monte Bella Area District.</p> <p>Project Contact: David Lewellen Phone: 831-758-7274 Email: davidl@ci.salinass.ca.us</p>						
NEW	<u>LANDSCAPE SERVICES FOR NORTH/EAST MAINTENANCE DISTRICT</u>					Addenda: 0
		5/25/21 2:00 PM	21-01456	Salinas		Public Works
	Plan Issuer: City of Salinas		davidl@ci.salinass.ca.us		831-758-7274	
<p>The work shall involve the furnishing of all labor, material, equipment, and incidentals to perform the Landscape Maintenance in the Landscape and Lighting Districts in accordance with the Plan, Specifications and Special Provisions.</p> <p>Landscape Maintenance for the North / East Area District.</p> <p>Project Contact: David Lewellen Phone: 831-758-7274 Email: davidl@ci.salinass.ca.us</p>						
	<u>METAL BEAM GUARDRAIL INSTALLATION - CITY OF MOUNTAIN VIEW</u>					Addenda: 0
SCOL20	5/25/21 2:00 PM	21-01394	Mountain View		\$350,000 to \$450,000	Public Works
	Plan Issuer: City of Mountain View, DPW				650-903-6311	
					Contract #: 19-58	
<p>Installation of high-friction surface treatment (HFST), installation of a complete metal beam (Midwest) guardrail system, striping and signage, streetlight conduit relocation, removal of water-filled K-rail, and the removal and addition of sidewalk at two (2) intersections: East Dana Street/Moorpark Way and Grant Road/South Drive.</p> <p>Project Contact For Questions: Darwin Galang Email: darwin.galang@mountainview.gov</p>						

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

OLD RIVER PUMP STATION MOTOR/STARTER IMPROVEMENTS

Addenda: 6

5/25/21 2:00 PM 21-01260 Byron

Public Works

Plan Issuer: Contra Costa Water District-CCWD 925-688-8300 000-000-0000

Prebid Conf: 4/29 and 5/4 @ 10 AM at Old River Pump Station, 17521 Highway 4, Byron Contract #: 121061

The Work includes the replacement of five (5) existing two thousand and one hundred (2,100) horsepower (HP) synchronous motors with induction motors, including installation of new power factor correction units, replacement of existing synchronous motor controls with induction motor controls, tie-in to the existing pump feeder switchboard, and an optional work item to tie-in the new induction motors to a new PLC system.

Bidders:

Anderson Pacific Engineering Construction General Contractor Ph: 408-970-9900 Fax: 408-213-0532
Inc.

Anvil Builders, Inc. General Contractor Ph: 415-285-5000 Fax: 415-285-5005

Blocka Construction, Inc. (BCI) General Contractor Ph: 510-657-3686 Fax: 510-657-3688

Pacific Infrastructure Corporation General Contractor Ph: 925-249-0011 Fax: 925-249-0009

ON-CALL SPEED HUMP AND SPEED TABLE INSTALLATION AT VARIOUS LOCATIONS

Addenda: 1

5/25/21 2:00 PM 21-01316 Hayward

Public Works

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000

Prebid Conf: 5/13 @ 10:30 AM at 951 Turner Court, Room 230, Hayward Contract #: 2423

The project consists, in general, of constructing asphaltic concrete speed humps and speed tables over existing pavement on an as-needed basis; furnishing and installing temporary pavement markings; furnishing and maintaining traffic control; and furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to perform all work required by these plans and specifications or that which may be necessary to perform a complete job in all respects as indicated in the specifications and by reference made in part thereof, as specified herein and as directed by the Engineer.

Contact for Questions: Contract Administration Office at 510-670-5450

Bidders:

Redgwick Construction Company General Contractor Ph: 510-792-1727 Fax: 510-792-1728

NEW RFQ FOR ON-CALL FIRE SYSTEM SERVICES - CITY OF SAN RAMON

Addenda: 0

5/25/21 2:00 PM 21-01453 San Ramon

Public Works

Plan Issuer: City of San Ramon - Engineering 925-973-2670 000-000-0000

Prebid Conf: MAND 5/17 @ 9-11 AM at San Ramon Service Center, 5000 Crow Canyon Road, San Ramon

The City requires Fire System Services ("Services") for routine and emergency on-call services related to inspection, testing, maintenance, monitoring and repair to the City's fire suppression systems.

Contact for Questions: Jennifer Pachan at jepachan@sanramon.ca.gov

NEW THE ASPHALT RUBBER STREET SEALING OF PORTIONS OF VARIOUS ROADWAYS

Addenda: 0

5/25/21 2:00 PM 21-01450 San Lorenzo

Public Works

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000

Prebid Conf: 5/11 @ 10 AM via teleconference (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212) Contract #: 2413

The project consists of providing traffic control and construction area signs; providing and implementing water pollution control plan; microsurfacing, asphalt rubber street sealing, slurry seal, and striping of various roadways in the unincorporated areas of Alameda County, California.

Contact for Questions: Department of Public Works at 510-670-5450

NEW THE INSTALLATION OF PEDESTRIAN RAMPS AT VARIOUS LOCATIONS

Addenda: 0

5/25/21 2:00 PM 21-01451 Castro Valley & San Lorenzo

Public Works

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000

Prebid Conf: 5/11 @ 10 AM via teleconference (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212) Contract #: 2416

The project consists of providing traffic control and construction area signs; providing and implementing water pollution control plan; removing existing concrete, installing new pedestrian ramps, and installing AC conform of portions of various locations in the unincorporated area of Alameda County, California.

Contact for Questions: Department of Public Works at 510-670-5450

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW THE RESURFACING OF PORTIONS OF VARIOUS ROADWAYS - CASTRO VALLEY

Addenda: 0

5/25/21 2:00 PM 21-01447 Castro Valley

Public Works

Plan Issuer: Alameda County Public Works Agency

510-670-5450 000-000-0000

Prebid Conf: 5/11 @ 10 AM via teleconference (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212) Contract #: 2414

The project consists of providing traffic control and construction area signs; providing and implementing water pollution control plan; milling, grooving pavement; installing detector loops; installing reinforcing fabric; striping; and asphalt concrete resurfacing or portions of various roadways in the unincorporated Castro Valley area of Alameda County, California.

Contact for Questions: Department of Public Works at 510-670-5450

Bidders:

Granite Construction General Contractor Ph: 408-327-7013 Fax: 408-327-7090

NEW THE RESURFACING OF PORTIONS OF VARIOUS ROADWAYS - HAYWARD & SAN LORENZO

Addenda: 0

5/25/21 2:00 PM 21-01448 Hayward & San Lorenzo

Public Works

Plan Issuer: Alameda County Public Works Agency

510-670-5450 000-000-0000

Prebid Conf: 5/11 @ 10 AM via teleconference (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212) Contract #: 2415

The project consists of providing traffic control and construction area signs; furnishing and applying water; removing traffic pavement markers; milling; furnishing and applying asphaltic emulsion; furnishing and installing pavement reinforcing fabric; furnishing, placing, and compacting asphalt concrete surfacing; and installing detector loops; the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation and services necessary to be done in order to perform a complete job in all respects as indicated on the plans.

Contact for Questions: Department of Public Works at 510-670-5450

Bidders:

Granite Construction General Contractor Ph: 408-327-7013 Fax: 408-327-7090

NEW THE SLURRY SEAL RESURFACING OF PORTIONS OF VARIOUS ROADWAYS

Addenda: 0

5/25/21 2:00 PM 21-01446 San Lorenzo

Public Works

Plan Issuer: Alameda County Public Works Agency

510-670-5450 000-000-0000

Prebid Conf: 5/11 @ 10 AM via teleconference (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212) Contract #: 2412

The project consists of providing traffic control and construction area signs; providing and implementing water pollution control plan; asphalt concrete base failure repair; sealing cracks; and slurry seal resurfacing of portions of various roads in the unincorporated area of Alameda County, California.

Contact for Questions: Department of Public Works at 510-670-5450

RICHMOND PLAYGROUND COURT RESURFACING PROJECT

Addenda: 0

5/25/21 2:30 PM 21-01332 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco Recreation & Parks Dept
sean.mcfadden@sfgov.org

415-831-2779 000-000-0000

Prebid Conf: There is no Pre Bid Meeting, however, if a Site Visit is required to clarify scope, please contact Cort Eidem at (415) 254.4640, or by email at: cort.eidem@sfgov.org to coordinate access. Contract #: CON21-0035

The City & County of San Francisco, Recreation and Park Department is accepting quotes for the Richmond Playground Court Resurfacing Project (SF First) located at 18th Ave and Lake Street in San Francisco, California. See Solicitation for complete scope of work.

Questions regarding this Project shall be addressed to Cort Eidem, Project Manager,, at (415) 254-4640, or by email at: cort.eidem@sfgov.org

Bidders:

Cazadoro Construction Inc. General Contractor Ph: 415-466-6093 Fax: 415-349-4340
CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437
NBC Construction & Engineering, Inc. General Contractor Ph: 925-324-2727 Fax: 800-622-9144

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

SCENIC DRIVE REPAIR AND RECONSTRUCTION - COUNTY OF SAN MATEO

Addenda: 0

SCOL75 **5/25/21 2:30 PM** 21-01415 La Honda \$2,651,555 **Public Works**
 Plan Issuer: County of San Mateo - DPW 650-363-4100
 Contract #: SMC51

Repair and reconstruction of a portion of upper Scenic Drive (between Fir View and Recreation Drive), and involves construction of retaining walls to stabilize the integral ground failure, placement of geosynthetic reinforced engineered fill, embankment reconstruction, installation of both subsurface and above-ground drainage systems, and repair and reconstruction of the roadway.

Project Contact For Questions: Monika Raman 650-599-1465
 Email: mraman@smcgov.org

Bidders:

Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

NEW WILDER FIELDS 1 & 2 TURF REPLACEMENT

Addenda: 0

5/25/21 2:30 PM 21-01458 Orinda \$1,090,000 **Public Works**
 Plan Issuer: City of Orinda - DPW 925-253-4231 925-253-7699
 Contract #: 4013

Prebid Conf: 5/17 @ 10 AM at Wilder Fields, 101 Wilder Road, Orinda

The work to be done generally consists of removing existing artificial turf from Wilder Fields 1 & 2 and replacing with Astro Turf Rootzone 3D3 Blend 52 or equal.

Contact for Questions: S. Christie at 925-253-4219
 Email: schristie@cityoforinda.org

GAS LINE REPLACEMENT PROJECT PHASE II

Addenda: 3

5/25/21 3:00 PM 21-01359 San Luis Obispo **Public Works**
 Plan Issuer: Cal Poly Facilities Planning & Capital Projects 805-756-1299 805-756-7566
 Prebid Conf: 5/5 @ 10am- Cal Poly State University Building 70 Room 110 Contract #: MIN21-SP6362

In general, the work consists of, but is not limited to, replacement of existing underground gas service in the campus core, including installation of new valves and appurtenances as indicated in the construction documents. The work will take place on the California Polytechnic State University in San Luis Obispo, California.

Bid Contact: Jeanette Paolucci
 (805) 756-2234

jepaoluc@calpoly.edu

Bidders:

John Madonna Construction Co.	General Contractor	Ph: 805-543-7751	Fax: 805-543-7754
Maino Construction Co., Inc.	General Contractor	Ph: 805-543-7411	Fax: 805-543-0514
MBS Engineering, Inc.	General Contractor	Ph: 925-334-7200108	Fax: 925-365-1718
Michael Bray Construction	General Contractor	Ph: 805-239-3155	Fax: 805-237-0956
Seamair General Engineering	General Contractor	Ph: 805-439-4362	Fax: 805-439-1933

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LANDFILL CAP AT HARVEY O. BANKS PUMPING PLANT STATE WATER FACILITIES - CALIFORNIA
AQUEDUCT DELTA FIELD DIVISION

Addenda: 4

5/25/21 4:00 PM 21-01319 Byron

State-Federal

Plan Issuer: Department Of Water Resources

916-653-4867 000-000-0000

Prebid Conf: 4/23 @ 8 AM

Contract #: C51616

Work includes, but is not limited to, the following principal features:

- A. The work consists of installation of rodent burrow prevention measures and earthwork cap for an existing landfill.
- B. The work involves the following:
 1. Clearing
 2. Earthwork
 3. Placement of geosynthetics
 4. Excavation and backfilling of trenches
 5. Seeding and erosion control

Contact for Questions: In writing via email to doe_specs@water.ca.gov

Bidders:

Ford Construction Co	General Contractor	Ph: 209-333-1116	Fax: 209-333-8597
Gordon N. Ball, Inc.	General Contractor	Ph: 925-838-5675	Fax: 925-838-0814
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
K.W. Emerson, Inc.	General Contractor	Ph: 209-754-3839	Fax: 209-754-3830
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Pacific States Environmental Contractors	General Contractor	Ph: 925-361-1420	Fax: 925-803-4334

STORY-STORY SEISMIC RETROFIT DEBORAH DRIVE APARTMENTS - SANTA CLARA COUNTY
HOUSING AUTHORITY (SCCHA)

Addenda: 2

SCOL87 **5/25/21 5:00 PM** 21-01368 Santa Clara

Public Works

Plan Issuer: Santa Clara County Housing Authority (SCCHA)

408-275-8770

Prebid Conf: Optional 5/4 @ 10AM

Contract #: 2104-002

Perform a Soft-Story Seismic Retrofit at Deborah Drive Apartments.

Project Contact For Questions: Isaura Ayala
 Email: Isaura.ayala@scchousingauthority.org

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732

Wednesday, May 26, 2021

ALBA ROAD PM 0.73 STORM DAMAGE REPAIR

Addenda: 1

5/26/21 2:00 PM 21-01412 Santa Cruz

\$659,809

Public Works

Plan Issuer: County of Santa Cruz

831-454-2160

831-454-2385

Contract #: P76517

The project is located in the County of Santa Cruz as follows:

- In the unincorporated area of the County of Santa Cruz, along Alba Road at Post Mile (P.M.) 0.73.
- Major work includes, but is not limited to:
 - Construction of a soldier pile retaining wall with tiebacks
 - Midwest guardrail system
 - Roadway reconstruction
 - Drainage improvements
 - Erosion control

Project Contact: Amber Myer
 Email: amber.myer@santacruzcounty.us
 Phone: (831) 454-2344

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Specialty Construction	General Contractor	Ph: 805-543-1706	Fax: 805-543-1722

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CP312 HEADWORKS BARSCREENS DIVERSION

Addenda: 2

5/26/21 2:00 PM 21-00961 Marina

Public Works

Plan Issuer: Monterey One Water yohana@my1water.org

831-883-6182

831-883-0516

Prebid Conf: MAND 4/7 @ 10am- VIDEO CONFERENCE; (SITE WALK) 4/8 @ 10am

Work comprised of replacing the headworks bypass piping system with a passive system located in Monterey County, California for Monterey One Water (M1W). The project consists of, but is not limited to, the following: Demolition of the existing headwork bypass pipeline including valves and pipe supports, installation of a coated steel bypass line, pipe supports, knife gate valves, sluice gates, electrical actuators, electrical and SCADA work, construction of a concrete junction structure.

Project Contact: Daryl Akioka

Email: daryl@my1water.org

Bidders:

Specialty Construction

General Contractor

Ph: 805-543-1706

Fax: 805-543-1722

Specialty Construction

General Contractor

Ph: 805-543-1706

Fax: 805-543-1722

MARTIN LUTHER KING JR. FIELD TURF REPLACEMENT PROJECT

Addenda: 2

5/26/21 2:00 PM 21-01401 Richmond

\$425,000

DOT Cal-Trans

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 5/5 and 5/12 @ 11 AM at 360 Harbour Way South, Richmond and online over Zoom

Work includes removal and legal disposal of the existing artificial turf fabric and infill; protection of existing site improvements, including but not limited to resilient track, irrigation, rock base and drainage system; regrading and minor infill of existing rock base as required for surface planarity; replacement of the 2" artificial turf fabric with striping to match existing layout and new infill; at the field at Martin Luther King Jr. Park as per the specifications and drawings and for all other work including items or details not mentioned above that are required by the Drawings, Standard Specifications, or these Special Provisions.

Contact for Questions: Joseph M. Leach at joe_leach@ci.richmond.ca.us

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

OBS Engineering, Inc.

General Contractor

Ph: 415-225-6525

Fax: 000-000-0000

SG Engineering

General Contractor

Ph: 415-818-4665

Fax: 415-466-6480

Valley Precision Grading, Inc.

General Contractor

Ph: 916-638-8800

Fax: 916-638-8808

NEW RFQ LEASE-LEASEBACK (LLB) SERVICES MODERNIZATION AT BLUE HILLS ELEMENTARY SCHOOL - CUPERTINO UNION SCHOOL DISTRICT

Addenda: 0

SCOL23 5/26/21 2:00 PM 21-01443 Saratoga

School

Plan Issuer: Cupertino Union School District

408-252-3000

408-343-2802

Prebid Conf: MAND Mandatory 5/13 @ 2PM (Via Google Meet- Register w/Donna Bills at bills_donna@cusdk8.org

Contract #: RFQ/P #21-B03-24

Provide master scheduling, cost estimating, and construction services for the development and construction for the Blue Hills Elementary School Modernization Project.

Project Contact For Questions: Amy Liang

Email: liang_amy@cusdk8.org

Bidders:

Build Group, Inc.

General Contractor

Ph: 925-223-7566

Fax: 925-223-7566

NEW SANITARY VAULT PUMPING SERVICES

Addenda: 0

5/26/21 2:00 PM 21-01483 Oakland

Public Works

Plan Issuer: Port of Oakland

510-627-1364

000-000-0000

Contract #: 20-21/25

The Port of Oakland (Port) is requesting bids to provide pumping down of Manhole Vault MH-1623 located at the intersection of 7th Street & Maritime Street. This is a Port owned vault and has an estimated capacity of 1500 gallons.

The purpose of this invitation for bid is to select a contractor that can provide the requested schedule of services that includes a traffic plan and any necessary City of Oakland permits. The successful contractor will enter into a 6 month contract (or purchase order) with option to extend, if awarded with the Port of Oakland. Your quoted price must be fixed for the 6 months of the contract term.

Contact for Questions: Rebecca Gibson at rgibson@portoakland.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW VARIOUS ASPHALT REPAIRS - SERVICE CUTS

Addenda: 1

5/26/21 2:00 PM 21-01491 Antioch

Public Works

Plan Issuer: City of Antioch - Public Works Department

925-779-7050 925-779-7062

Contract #: 968-0526-21A

To provide a safe, motivated, and skilled crew capable of productively making the specified asphalt repairs in a highly efficient and productive manner. Contractor shall also be responsible for completing all aspects of the job including but not limited to labor, materials, equipment, notification, traffic control and any other incidentals required to complete the work safely and efficiently. The contractor will be required to replace or redo any portion of the work that does not meet the approval of the City. The City of Antioch will be the sole judge of the quality of the work. All punch list work or redo's will be at the complete expense of the contractor. At least one crew member must be able to communicate with City staff in English both verbally and in writing. Contractor's crew members must act professionally and communicate with City customers in a polite and courteous way at all times. If quality or conduct does not meet our standards, the City will, at its own discretion, stop the job and move to the next responsible bidder.

Contact for Questions: Carlos Zepeda at czepeda@antiochca.gov

Bidders:

AJW Construction	General Contractor	Ph: 510-568-2300	Fax: 510-639-1578
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
MCE Corporation	General Contractor	Ph: 925-803-4111	Fax: 925-803-4405
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292
Pacific Coast General Engineering	General Contractor	Ph: 925-252-0214	Fax: 925-252-0215
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

NEW BLDG. 150 POULTRY SCIENCE, BLDG. 34, DEXTER LIBRARY ROOF REPLACEMENT

Addenda: 1

5/26/21 3:00 PM 21-01482 San Luis Obispo

School

Plan Issuer: Cal Poly Facilities Planning & Capital Projects

805-756-1299 805-756-7566

Prebid Conf: 5/12 @ 9am- Cal Poly State University Building 70 Room 110

Contract #: 6441, 6442 Roof Replacement

In general, the work consists of, but is not limited to, removal and replacement of entire roofing system, inclusive of membrane, rigid insulation, cant strips, jacks, bolts, termination bars, flashing, counter-flashing edge metal, and parapet caps throughout, as well as the installation of a structural fall restraint/fall arrest system anchor point type. The work will take place on the California Polytechnic State University in San Luis Obispo, California.

Bid Contact: Jeanette Paolucci

Phone: (805) 756-2234

Email: jepaoluc@calpoly.edu

PREQUALIFICATION DELLA MAGGIORE BUILDING DEMOLITION BP1

Addenda: 0

SC **5/26/21 5:00 PM 21-01258 San Jose**
ONLINE

Public Works

Plan Issuer: XL Construction

408-240-6000 408-240-6001

Prebid Conf: 4/30 @ 10AM (Via Teleconference- Prebid meeting invite will be made available by requesting via email to proposals@xlconstruction.com) Contract #: 4628

BID DOCUMENTS WILL NOT BE AVAILABLE IN ONLINE PLAN ROOM. PLEASE CONTACT XL CONSTRUCTION TO REQUEST A COPY OF THE PREQUALIFICATION DOCUMENTS.

XL Construction intends to award subcontracts to Demolition, Excavation, Grading, and Site Utilities subcontractors. Following County of Santa Clara procedures, subcontractors who plan to participate in the bidding process for this project must be prequalified in order to submit bids. Completed prequalification questionnaires must be submitted on or before Thursday, April 29, 2021 at 12 Noon.

Project Contact For Questions: Naomi Matulewicz 408-240-6401

Email: prequal@xlconstruction.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, May 27, 2021

NEW [80059 2021 PAVING MAINTENANCE GROUP 2 \(4019C\) - SAN JOSE UNIFIED SCHOOL DISTRICT \(SJUSD\)](#) **Addenda: 1**

SCOL109 **5/27/21 1:30 PM** 21-01437 San Jose **School**
 Plan Issuer: Van Pelt Construction Services 707-438-3790 707-438-3793
 Prebid Conf: Voluntary 5/6 @ 1:30PM (Sgn in at Administration Building) Contract #: 4019C
 Paving Maintenance and repairs at Gunderson HS, Concrete Sidewalk Replacement, Parking stalls upgrades, Game Line Painting, Tiger Turf Installation, and Lighting upgrades.

Project Contact For Questions: Steven Corchado 408-605-0016
 Email: Steven.Corchado@vpcsonline.com

[MARIN HEALTH AND HUMAN SERVICES CRISIS STABILIZATION UNIT \(CSU\) ROOM TEMPERATURE CONTROL AT ROOMS 2432 & 2433](#) **Addenda: 0**

5/27/21 1:30 PM 21-01338 Greenbrae \$150,000 **Public Works**
 Plan Issuer: County of Marin, DPW bids@marincounty.org 415-473-7877 000-000-0000
 Prebid Conf: 5/13 @ 11 AM Contract #: 41CAP17008.02
 Project scope of work includes the following: installation of a new packaged heat pump unit mounted on the roof with electrical power connection; cutting of openings in the roof and running of new ducting from the unit into the seclusion and restraint rooms; installation of anti-ligature ceiling registers in each room; and installation of temperature controls.

Bidders:
 CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437
 Trahan Mechanical(Bros) General Contractor Ph: 415-457-5541 Fax: 415-457-5269

NEW [CUBBERLEY COMMUNITY CENTER AUDITORIUM DECONSTRUCTION & REMOVAL - CITY OF PALO ALTO](#) **Addenda: 0**

SCOL13 **5/27/21 10:00 AM** 21-01423 Palo Alto \$50,000 **Public Works**
 Plan Issuer: City of Palo Alto - DPW 650-329-2271
 Prebid Conf: Strongly Encouraged 5/7 @ 1PM Contract #: 181888
 Removing or deconstructing certain items fastened to the building or to each other and loading and hauling all items away for disposal, resale, salvage at the contractor's expense.

Project Contact For Questions: Renee Howard 650-496-5900
 Email: renee.howard@cityofpaloalto.org

NEW [SAN BRUNO AVENUE & CHERRY AVENUE INTERSECTION IMPROVEMENTS - CITY OF SAN BRUNO](#) **Addenda: 0**

SCOL108 **5/27/21 10:00 AM** 21-01469 San Bruno 650-616-7065 **Public Works**
 Plan Issuer: City of San Bruno - DPW
 Prebid Conf: Non-Mandatory 5/13 @ 10AM (Via Zoom Conference- Must RSVP to 650-616-7065 Contract #: 60016 and Zoom meeting link will be provided)

Work includes:
 1. Add a left-turn pocket on southbound Cherry Avenue by removing a portion of the median and widening the travelled way. Remove existing trees, modify and restore existing irrigation and landscaping, construct a median refuge island.
 2. Restripe the southbound approach to include one left-turn lane, one through lane and one right-turn lane.
 3. Install Flashing Yellow Signal for the northbound and southbound left-turn approaches.
 4. Install overlap phasing for the southbound right-turn movement to go concurrently with the eastbound left-turn movement and Implement pedestrian lead interval with southbound right-turn on red restriction.

Project Contact For Questions: David Wong

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFP - HIGHWAY 1 AUXILIARY LANES (STATE PARK DRIVE TO FREEDOM BOULEVARD) PROJECT Addenda: 0

5/27/21 12:00 PM 21-01499 Santa Cruz **Public Works**
 Plan Issuer: Santa Cruz County Regional Transportation Commission 831-460-3200 925-756-2385
 Prebid Conf: 5/13 @ 11am- ZOOM Contract #: RFP 2122
 The Santa Cruz County Regional Transportation Commission (RTC) invites interested parties to submit a proposal for professional engineering services for the Project Approval/Environmental Document and the Plans, Specifications, and Estimates (PS&E) phases of the Highway 1 Auxiliary Lanes and Bus on Shoulder Project between the State Park Drive and Freedom Boulevard interchanges, which includes Segment 12 of the Coastal Rail Trail (Project).
 Project Contact: Sarah Christensen, P.E.
 Phone: 831-460-3200
 Email: info@scrtc.org

2021 MICRO-SURFACING OF COUNTY ROADS AT VARIOUS - COUNTY OF SANTA CLARA Addenda: 1

SCOL97 **5/27/21 2:00 PM** 21-01320 Sanat Clara County \$800,000 **Public Works**
 Plan Issuer: County of Santa Clara - Roads & Airports 408-573-2440
 Prebid Conf: None Contract #: RFB-RDS-FY21-0253
 Removal and installation of thermoplastic striping, resurfacing County roads with Type II micro-surfacing and all work needed to complete application.
 Project Contact For Questions: Kim Coffin 408-573-2481
 Email: kim.coffin@rda.sccgov.org

2021 WILLOW ROAD RESURFACING PROJECT - CITY OF MENLO PARK Addenda: 0

SCOL54 **5/27/21 2:00 PM** 21-01398 Menlo Park \$1,290,000 **Public Works**
 Plan Issuer: City of Menlo Park - Engineering 650-330-6740
 Prebid Conf: Non-Mandatory 5/18 @ 11AM (Via GoTo Meeting)
 The scope of work includes dig out repairs, 2.4 inches milling and asphalt concrete overlay, ADA compliant curb ramps, curb and gutters, signing and striping.
 Project Contact For Questions: Nancy Melgar 650-330-6776
 Email: nmmelgar@menlopark.org
 Bidders:
 O'Grady Paving General Contractor Ph: 650-966-1926 Fax: 650-966-1946

NEW BEAR CREEK ROAD PM 2.12 STORM DAMAGE REPAIR Addenda: 1

5/27/21 2:00 PM 21-01442 Santa Cruz \$445,858 **Public Works**
 Plan Issuer: County of Santa Cruz 831-454-2160 831-454-2385
 Contract #: P76710

The project is located in the County of Santa Cruz as follows:
 - In the unincorporated area of the County of Santa Cruz, along Bear Creek Road PM 2.12.

- Major work includes, but is not limited to:
- Construction of a soldier pile retaining wall
 - Midwest guardrail system
 - Roadway reconstruction
 - Drainage improvements
 - Erosion control

PREVAILING WAGE

Project Contact: Jeffrey de los Santos
 Email: jeff.delossantos@santacruzcounty.us
 Phone: (831) 454-2698
 Bidders:
 Brannon Corporation General Contractor Ph: 408-294-2910 Fax: 408-294-2920

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

NEW CAMPUS WIDE PAINTING AT Foothill High School

Addenda: 0

5/27/21 2:00 PM 21-01421 Pleasanton

School

Plan Issuer: Pleasanton Unified School District

925-426-4335 000-000-0000

Prebid Conf: MAND 5/10 @ 1:30 PM at Foothill High School, 4375 Foothill Road, Pleasanton

Contract #: 2020-21.18

The Project consists of: Cleaning, Prep and Painting 14 Buildings at Foothill High School including but limited to Roof Panels, Metal Trim, Stucco Walls, Doors and Door Frames, Stairs and Railing.

Contact for Questions: Michael Rice at mrice@pleasantonusd.net

CHILLER REPLACEMENT VALLEY HEALTH CENTER (VHC) - COUNTY OF SANTA CLARA

Addenda: 7

SCOL76 **5/27/21 2:00 PM** 21-00917 Gilroy

\$1,060,071

Public Works

Plan Issuer: County of Santa Clara - FAF/Capital Programs

408-993-4600

Prebid Conf: Non-Mandatory 4/7 @ 9AM; 5/10 @ 10AM

Contract #: 263-CP19007/ ITB-FAFFY21- 0065

Removing a portion existing chiller system and installing new chiller equipment:

- 1 Removing existing water-cooled chiller CH-1 and existing chilled water pump/motor CHWP-1 and CHWP-2 along with associated valves, gauges, sensors, supports, control hardware and wiring;
- 2 Provide temporary air-cooled chiller and chilled water assembly to HVAC system for continue operation;
- 3 Provide new water-cooled chiller, associated piping, valves, gauges, sensors, supports and seismic bracing, along with system controls.

Project Contact For Questions: Ivana Yeung 408-993-4610

Email: ivana.yeung@faf.sccgov.org

Bidders:

CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
Environmental Systems, Inc.	General Contractor	Ph: 408-980-1711	Fax: 408-980-0714
KMS Inc	General Contractor	Ph: 925-245-6202	Fax: 000-000-0000
YEI Engineers	General Contractor	Ph: 510-957-1619	Fax: 000-000-0000

LAKESHORE PARK LANDSCAPE RESTORATION

Addenda: 10

5/27/21 2:00 PM 20-03376 Newark

Public Works

Plan Issuer: City of Newark - DPW

510-578-4000 510-578-4306

Contract #: 1146

*** WAITING FOR DOCUMENTS ***

Construction of upgraded landscape and irrigation improvements at Lakeshore Park, within the City of Newark. The scope of work includes minor earthwork and grading; installation of new irrigation system components and system alterations; installation of concrete pavers and decomposed granite surfaces; site furnishings; placement of new trees, plants, groundcover and grass materials; and other related items of work as needed to complete said improvements.

Contact for Questions: Trang Tran at 510-578-4298

Email: trang.tran@newark.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480
Westside Landscape & Concrete	General Contractor	Ph: 209-427-5778	Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RUMRILL BOULEVARD COMPLETE STREETS PROJECT (REBID)

Addenda: 0

5/27/21 2:00 PM 21-01490 San Pablo

\$14,500,000

Public Works

Plan Issuer: City of San Pablo - DPW

510-215-3060

510-215-3013

Prebid Conf: 5/19 @ 2 PM (Interested parties shall submit their e-mail address to the project manager, Allan A. Panganiban, Senior Civil Engineer at allanp@sanpabloca.gov in order to receive information pertaining to the Virtual Meeting)

Contract #: 0700

The Project is located at Rumrill Boulevard from Costa Avenue to San Pablo Avenue and is described as follows: Mobilization, traffic control, storm water pollution prevention plan, removal and reconstruction of concrete curb, gutter & sidewalk and driveway, removal of existing trees, construction of new on street bio-retention facilities, construction of storm drain pipes, reconnection of utility laterals, grinding and repaving pavement surface, removing & replacing pavement markings & striping, installation of new bike lanes, traffic signal modifications, installation of new street lights, installation of new irrigation and planting new landscaping.

Contact for Questions: Allan Panganiban at 510-215-3062

Email: allanp@sanpabloca.gov

Bidders:

Mitchell Engineering

General Contractor

Ph: 415-589-7308

Fax: 000-000-0000

SANTA CLARA VALLEY MEDICAL CENTER BURN UNIT UPGRADE

Addenda: 2

SCOL39 **5/27/21 2:00 PM** 21-01017 San Jose

\$28,225,240

Public Works

Plan Issuer: County of Santa Clara - FAF/Capital Programs

408-993-4600

Prebid Conf: MAND Mandatory 4/13 @ 10AM (Virtual)

Contract #: ITB-FAF-FY21-0173/ 263-CP18009

The buildout of a Regional Burn Center, to be located on the Third Floor of the existing West Wing (Building K). The Burn Center will consist of an 8-bed Burn Intensive Care Unit, a 6-bed Step-down Unit, a Burn Surgical Suite with one Operating Room, two Hydrotherapy Rooms, a Physical Therapy Room, an Out patient Clinic and Administrative Office and Support Spaces.

Project Contact For Questions: Andrea Nadell 408-793-5672

Email: andrea.nadell@faf.sccgov.org

Bidders:

Build Group, Inc.

General Contractor

Ph: 925-223-7566

Fax: 925-223-7566

California Plus Engineering

General Contractor

Ph: 408-821-7168

Fax: 408-866-0566

DL Falk Construction, Inc

General Contractor

Ph: 510-887-6500

Fax: 510-887-6501

Rodan Builders, Inc.

General Contractor

Ph: 650-508-1700

Fax: 650-508-1705

Sausal Corporation

General Contractor

Ph: 925-568-2200

Fax: 925-568-2525

SBay Construction

General Contractor

Ph: 408-490-4390

Fax: 408-610-9042

Stronghold Engineering Inc.

General Contractor

Ph: 951-684-9303

Fax: 951-684-3813

Thompson Builders Corp.

General Contractor

Ph: 415-456-8972

Fax: 415-459-0665

SHELL BEACH WATER RESERVOIR #1 REPLACEMENT

Addenda: 0

5/27/21 2:00 PM 21-01309 Pismo Beach

\$1,000,000 to \$1,500,000

Public Works

Plan Issuer: City of Pismo Beach .

805-773-4656

805-773-4684

Prebid Conf: MAND 5/6 @ 2pm- Shell Beach Reservoir entry gate

This project includes removal and replacement of the existing Shell Beach Tank #1, 1 million gallon (MG) potable water storage tank and safety related upgrades to five other existing potable water tanks on various sites pursuant to the Technical Specs and Drawings.

Project Contact: Erin Olsen

Email: eolsen@pismo beach.org

Bidders:

Specialty Construction

General Contractor

Ph: 805-543-1706

Fax: 805-543-1722

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SOLIDS HANDLING FACILITY IMPROVEMENTS

Addenda: 17

5/27/21 2:00 PM 21-00545 Martinez \$110,000,000 **Public Works**
 Plan Issuer: Central Contra Costa Sanitary District 925-229-7100 000-000-0000
 Prebid Conf: MAND All Bidders must visit the Project Site prior to submitting their sealed Bid. Contract #: 7348
 Bidders must do so by appointment only. Appointments will only be available on an individual basis on Tuesdays, Wednesdays and Thursdays between 9 a.m. and 4 p.m., beginning the week of March 1, 2021. To schedule an appointment, please contact Nathan Hodges at nhodges@cen

The Project generally consists of major renovation in an operating industrial facility and includes demolition, structural, architectural, mechanical, electrical, instrumentation, and controls upgrades for Sludge Blending/Storage, Sludge Dewatering System, Multiple Hearth Furnaces, Wet Scrubber and Air Pollution Control, Seismic Strengthening, and Ash Handling Facilities.

PLEASE NOTE: Due to COVID-19 safety concerns, there will be no in-person pre-bid meeting for this Project. A pre-bid video will be posted on PlanetBids on March 2, 2021.

Contact for Questions: Nathan Hodges at nhodges@centralsan.org

Bidders:

Flatiron West, Inc.	General Contractor	Ph: 707-742-6000	Fax: 707-746-0849
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
WM Lyles Co.	General Contractor	Ph: 916-375-1833	Fax: 916-375-1848

NEW SOQUEL AREA ADAPTIVE TRAFFIC CONTROL SYSTEM

Addenda: 0

5/27/21 2:00 PM 21-01495 Santa Cruz \$446,550 **Public Works**
 Plan Issuer: County of Santa Cruz 831-454-2160 831-454-2385

This project involves the involves furnishing and installing In|Sync Adaptive Traffic Signal Systems, manufactured by Rhythm Engineering, at six (6) traffic signal intersections in the Soquel Area of the County of Santa Cruz, including furnishing and installing In|Sync systems with necessary cables, conductors, ethernet devices, modems, cameras, mounting hardware, and fabric innerduct at each of the six traffic signals.

All devices for the In|Sync Adaptive System, including cabling, conductors, ethernet devices, modems, cameras, mounting hardware, and fabric innerduct will be installed within existing traffic signal cabinets, conduit runs, and on to existing signal mast arms at each traffic signal.

PREVAILING WAGE

Project Contact: Tim Nguyen
 Email: tim.nguyen@santacruzcounty.us

NEW 21-025 - ALARM MAINTENANCE, REPAIR, AND MONITORING SERVICES AT VARIOUS DMV LOCATIONS IN AREA I - NORTHERN CA

Addenda: 0

5/27/21 2:30 PM 21-00010 Various Locations **State / Federal**
 Plan Issuer: Department of Motor Vehicles Jennifer.Deal@dmv.ca.gov 916-657-8728 916-657-2387
 Contract #: 21-025

Alarm maintenance, repair, and monitoring services provided at various DMV offices identified in AREA I - Northern CA (see Exhibit F). See Exhibit A, Scope of Work, for a complete description of services.

NEW 50M POOL BOILER REPLACEMENT

Addenda: 1

5/27/21 2:30 PM 21-01429 Santa Cruz \$240,000 **Public Works**
 Plan Issuer: County of Santa Cruz 831-454-2210 831-454-2710
 Prebid Conf: MAND 5/11 @ 10am- site Contract #: 21C1-008

This project is for licensed contractors with a C53 Swimming Pool Contractor License, to remove the existing Teledyne Laars Boiler and install two new RayPak Boilers, to include the commissioning of that boiler within the pool mechanical and plumbing system, located at the Simpkins Swim Center, 979 17th Ave, Santa Cruz, CA, in accordance with the project documents.

PREVAILING WAGE

All pre-bid questions should be directed to Al.Galvan@santacruzcounty.us with copy to Thomas.Fakner@santacruzcounty.us and Justine.Leonard@santacruzcounty.us.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
NEW <u>FENCE REPAIR & MAINTENANCE - COUNTY OF SANTA CLARA</u>						
SCOL37	5/27/21	3:00 PM	21-01473	Santa Clara County		Addenda: 0
Plan Issuer: County of Santa Clara Facilities & Fleet				408-993-4600	408-993-4895	Public Works
Prebid Conf: None				Contract #: ITB-FAF-FY21-0251		
Establish a term contract with a contractor to provide Fence Repair and Maintenance on an "as needed" basis.						
Project Contact For Questions: Jerry Mcghie 408-918-2707 Email: jerry.mcghie@faf.sccgov.org						
<u>SNELL ROOF & MECHANICAL IMPROVEMENTS - SANTA CLARA COUNTY OFFICE OF EDUCATION (SCCOE)</u>						
SCOL53	5/27/21	3:00 PM	21-01379	San Jose		Addenda: 0
Prebid Conf: MAND Mandatory 5/12 @ 10AM				Contract #: B02-20-21		Public Works
Replacement of existing Built-Up Roof, skylights and mechanical units, with new roof system, new skylights and new mechanical units and associated utilities.						
Project Contact For Questions: Jas Sohal 408-453-6858 Email: Jas_Sohal@sccoe.org						
<u>SOUNDWALL REPAIR AND REPLACEMENT SERVICES - COUNTY OF SANTA CLARA</u>						
SCOL96	5/27/21	3:00 PM	21-01318	Santa Clara County		Addenda: 0
Plan Issuer: County of Santa Clara Facilities & Fleet				408-993-4600	408-993-4895	Public Works
Prebid Conf: Non-Mandatory 5/10 @ 10AM (Via Teleconference)				Contract #: ITB-FAF-FY21-0237		
Provide Soundwall Repair and Replacement Services on an "as needed" basis.						
Project Contact For Questions: Dawna Mencimer 408-494-1314 Email: Dawna.Mencimer@rda.sccgov.org						
NEW <u>TREE REMOVALS AND STUMP GRINDING</u>						
	5/27/21	3:00 PM	21-01481	San Leandro		Addenda: 0
				Contract #: 20-21.015		Public Works
Furnishing all labor, materials and equipment, and performing all work necessary and incidental to remove and stump grind 26 trees, and stump grind 23 trees.						
Contact for Questions: Sally Perez at 510-577-3472 Email: sperez@sanleandro.org						
NEW <u>RFP AUDIO VISUAL (AV) DESIGN AND INSTALLATION SERVICES - CITY OF DUBLIN</u>						
	5/27/21	4:00 PM	21-01428	Dublin		Addenda: 1
Plan Issuer: City of Dublin - Parks & Community Services				925-556-4500	000-000-0000	Public Works
Prebid Conf: MAND 5/13 @ 2 PM at Shannon Community Center, 11600 Shannon Avenue; 5/14 @ 10 AM at Dublin Library, 200 Civic Plaza, Dublin						
The City of Dublin desires to upgrade/modernize the Ambrose Hall (Banquet Facility) and adjoining conference room at Shannon Community Center and the Community Room (Conference Room) located at the Dublin Library with the latest Audio Visual (AV) technology. The City of Dublin is looking for a contractor to provide professional services for this effort by designing and implementing upgrades at the following two facilities: Shannon Community Center, 11600 Shannon Avenue, Dublin CA 94568 – Ambrose Hall and adjoining room Dublin Library, 200 Civic Plaza, Dublin CA 94568 – Community Room						
Contact for Questions: Bridget Amaya at bridget.amaya@dublinca.gov						

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SB5 ELECTRICAL SYSTEM UPGRADE AT THE SANTA CRUZ COUNTY FAIRGROUNDS

Addenda: 0

5/27/21 5:00 PM 21-01381 Watsonville \$185,000

Public Works

Plan Issuer: California Construction Authority SSlay@CCAAuthority.org 916-570-3041

Prebid Conf: MAND 5/12 @ 11:30am- Administration Building Conference Room at the Santa Cruz County Fair
 County Fair Contract #: 014-20-029

The project will consist of labor, equipment, and materials to install a complete Electrical System Upgrade for the Santa Cruz County Fair at 2601 East Lake Ave, Watsonville, CA 95076, for the whole Fair electrical power distribution system. The Electrical System Upgrade project and power distribution system are included in Appendix A below.

PREVAILING WAGE

Project Contact: Sean Slay
 Phone: (916) 570-3041
 Email: SSlay@CCAAuthority.org

Bidders:
 James Day Construction Inc. dba Coastal General Contractor Ph: 707-994-0437 Fax: 707-994-8504
 Mountain Electric

Friday, May 28, 2021

NEW RFB FOR SUPPLY AND DELIVERY OF 50% HYDROGEN PEROXIDE SOLUTION

Addenda: 0

5/28/21 1:30 PM 21-01518 San Rafael & Ross Valley

Public Works

Plan Issuer: Central Marin Sanitation Agency jcheung@cmsa.us 415-459-1455 415-459-3971
 Contract #: 21-41

Central Marin Sanitation Agency (CMSA) is seeking competitive sealed bids for providing all labor, equipment, and materials necessary to supply and delivery approximately 95,000 gallons annually of 50% hydrogen peroxide solution for wastewater odors control at and near the CMSA facility in San Rafael, California. The service will include supply, delivery and transfer of the chemical solution into existing storage tanks at two sites. One storage and dosing site (San Rafael Peroxide Station) is located at the CMSA wastewater treatment plant, the second (Ross Valley Peroxide Station) is located on nearby lands owned by the California Department of Corrections, San Quentin State Prison. The Ross Valley site is located outside of the penitentiary.

For additional information or questions concerning this bid, please contact Jacky Wong, Associate Engineer, at (415) 459-1455 x130, Fax (415) 459-3971, or email at: jwong@cmsa.us

NEW DISTRICT WIDE PORTABLE PROJECT - HEATING VENTILATION REPLACE/REPAIR

Addenda: 0

5/28/21 10:00 AM 21-01464 Monterey County

\$92,000

School

Plan Issuer: Monterey Peninsula Unified School District 831-645-1200 831-649-4175

Prebid Conf: MAND 5/18 @ 1pm- 540 Canyon Del Rey Blvd, Monterey
 Repair or Replace Heating Ventilation Units in specified Portables. Contract #: 8241

PREVAILING WAGE

If you have any questions on this project, contact Steve Pichler, spichler@rgmkramer.com, Cell phone: 831-233-8832.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW WOODLAND AVENUE SEWER IMPROVEMENT PROJECT

Addenda: 0
Public Works

5/28/21 10:00 AM 21-01480 San Rafael

415-485-3132

Plan Issuer: San Rafael Sanitation District

Prebid Conf: MAND 5/18 @ 10 AM (ZOOM Meeting. See Notice Inviting Bids for meeting participation instructions)

Work covered in these Contract Documents for the construction of the "Woodland Avenue Sewer Improvement Project" consists of the following.

01. Provide traffic control and obtain required permits.
02. Pothole all utility crossings.
03. Pre-televise the sewer mains to be repaired, replaced, or pipe burst.
04. Field locate and pothole existing laterals and side sewers.
05. Construct sewers, manholes, and appurtenances as shown on the plans.
06. Construct new laterals and cleanouts as shown on the plans.
07. Provide all necessary shoring.
08. Provide internal televising of all completed sewer mains.
09. Restore all trenches and improvements, including sidewalks and landscaping damaged by the work.

PLEASE NOTE: A mandatory Pre Bid Site Visit will be held on MAY 19, 2021 at 10:00 AM. The Site Visit will begin in front of 410 Woodland Ave, San Rafael, CA at 10:00 AM. The Site Visit will include walking the limits of the Project. Attendance at the Pre Bid Site Walk is MANDATORY; a sign-in sheet will be available.

Questions concerning this Project should be submitted in writing via regular mail or email and directed to:

Schaaf & Wheeler, Consulting Civil Engineers

Attn: Ben Shick

2200 Range Ave., Suite 201

Santa Rosa, CA 95403

BShick@swsv.com

Phone: (707) 528-4848

Bidders:

Argonaut Constructors

General Contractor

Ph: 707-542-4862

Fax: 707-542-4897

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

NEW DISTRICT WIDE PORTABLE PROJECT - ROOF OVERLAY

Addenda: 0

5/28/21 11:00 AM 21-01462 Monterey County

\$230,000

School

Plan Issuer: Monterey Peninsula Unified School District

831-645-1200

831-649-4175

Prebid Conf: MAND 5/18 @ 1pm- 540 Canyon Del Rey Blvd, Monterey

Contract #: 8241

*** BID DOCS WILL BE UPLOADED ONCE AVAILABLE ***

PREVAILING WAGE

If you have any questions on this project, contact Steve Pichler, spichler@rgmkramer.com, Cell phone: 831-233-8832.

Bidders:

XNS INCORPORATED

General Contractor

Ph: 805-714-0723

Fax: 866-930-9507

MT REPLACEMENT AUDIO VISUAL (AV) - MISSION COLLEGE

Addenda: 3

SCOL92 **5/28/21 11:00 AM** 21-01315 Santa Clara

\$1,800,000

School

Plan Issuer: West Valley -Mission College District

408-741-2187

Prebid Conf: MAND Mandatory 5/5 @ 10AM (Via Zoom Conference)

Contract #: CA29-2021

Provide, install, program, integrate, and test an Audiovisual System (AVS) for the MTR Building at Mission College.

Email Questions to: general.services@wvm.edu

NEW CHERRY HILL DETOX HVAC PACKAGE UNIT - SAN LEANDRO (SUB-BIDS ONLY)

Addenda: 0

5/28/21 2:00 PM 21-01431 San Leandro

Public Works

Plan Issuer: Orea Construction Inc. oreaconstruction@gmail.com

925-600-7379

000-000-0000

Prebid Conf: 5/14 @ 10 AM at 2035 Fairmont Drive, San Leandro (Meet at the building front entrance)

*** WAITING FOR DOCUMENTS ***

Job Order Contract: Replacement of failed rooftop HVAC Air Handler Package unit. The economizer section of the package unit is beyond repair, entire unit needs to be replaced.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [CHP WALNUT CREEK PLATFORM SCALES, NORTHBOUND AND SOUTHBOUND - HEATING, VENTILATION, AND AIR CONDITIONING \(HVAC\) MAINTENANCE SERVICES](#) **Addenda: 0**
5/28/21 2:00 PM 21-01487 Walnut Creek **State-Federal**

Prebid Conf: MAND 5/11 @ 12:30 PM at CHP Walnut Creek Platform Scales, Northbound on N/B Interstate 680, North of Route 24, Walnut Creek AND 5/11 @ 1 PM at CHP Walnut Creek Platform Scales, Southbound on S/B Interstate 680, South of Route 24, Walnut Creek Contract #: 21C320003

Furnish all supplies, materials, tools, equipment, labor, personnel, and supervision; pay all taxes, insurance, bonds, license and permit fees, and all other direct and indirect costs necessary to provide quarterly Heating, Ventilation, and Air Conditioning (HVAC) Maintenance Services in accordance the manufacturer's preventive maintenance recommendations and the terms set forth in this Agreement.

Contact for Questions: Michelle Armour at michelle.armour@chp.ca.gov

NEW [LA MESA ELEMENTARY SCHOOL BUILD BACK](#) **Addenda: 0**
5/28/21 2:00 PM 21-01460 Monterey \$1,200,000 **School**
Plan Issuer: Monterey Peninsula Unified School District 831-645-1200 831-649-4175

Prebid Conf: MAND 5/19 @ 2pm- site Contract #: 8269
Project includes Abatement of ACM Plaster Walls and Ceiling with the Build Back of Five (5) Classrooms to include (but is not limited to) sheetrock, electrical, low voltage, paint, and carpeting. Detail will be shown on the plans for this project.

PREVAILING WAGE

If you have any questions on this project, contact Heather Molina, heatherm@rgmkramer.com and Cell Phone: 831-717-7453.

Bidders:

Ausonio Incorporated	General Contractor	Ph: 831-633-3371	Fax: 831-633-3389
DMC Commercial Inc.	General Contractor	Ph: 831-656-1600	Fax: 831-717-4315

NEW [MAINTENANCE FACILITY SITE IMPROVEMENTS - PHASE 1](#) **Addenda: 0**
5/28/21 2:00 PM 21-01445 Santa Cruz **Public Works**

Plan Issuer: Santa Cruz Metro Transit District astrudley@scmtd.com 831-426-0199 831-469-1958
Prebid Conf: 5/11 @ 10am- site Contract #: 21-02

This Project involves the demolition of two structures, the repair of a sinkhole, grading and paving of a lot with aggregate base and asphalt concrete, and installation of associated storm drainage and site utilities.

PREVAILING WAGE

[RFP - LOPEZ TERMINAL DAM GEOTECHNICAL INVESTIGATION AND REHABILITATION DESIGN SERVICES](#) **Addenda: 0**

5/28/21 3:00 PM 21-01391 San Luis Obispo County **Public Works**
Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us 805-781-5216
Contract #: 1615

The County of San Luis Obispo Flood Control and Water Conservation District (District) is currently soliciting qualification proposals for professional engineering services for the Lopez Terminal Dam Geotechnical Investigation and Potential Rehabilitation Design Project.

Bid Contact: Missy Viles
(805) 781-5216
mviles@co.slo.ca.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

WALNUT CREEK TOWNHOUSE (SUB-BIDS ONLY)

Addenda: 0

5/28/21 5:00 PM 21-01340 Walnut Creek

Residential

Plan Issuer: Wall 2 Wall Construction, Inc wall2wallcc@gmail.com

925-339-2276

000-000-0000

New 3-Story Multi-Family Dwelling Building, with 5 units including ADA compliant unit.

Trades needed:

- *Demo of existing building
- *Site prep
- *Concrete foundation and walkways
- *Asphalt
- *plumbing rough and finish
- *drywall
- *paint
- *framing
- *interior and exterior finish carpentry
- *Electrical rough and finish
- *Insulation
- *Roofing
- *HVAC
- *Windows/doors
- *Flooring
- *Landscaping

Monday, May 31, 2021

NEW REMODEL BARRACKS BATHROOMS AT USCG STATION MONTEREY

Addenda: 0

5/31/21 10:00 AM 21-01478 Monterey

Public Works

Contract #: 70Z03721QPQQ12
900

Furnish all labor, materials, equipment and supervision necessary to remove and replace the existing bathroom vanities, mirrors, fixtures, lighting, shower inserts two (2), shower doors two (2), and remove tile on walls and floors in two (2) barracks bathrooms. The work includes removal of existing bathroom vanities, mirrors, fixtures, lighting, shower inserts, and tile floors and walls, and replacement of new, disposal of all removed material, and restoration of all adjacent spaces to their pre-existing condition. The remodel and installation must be coordinated with DC1 Hank Ferguson 918-913-2533.

Project Contact: Noel P. Profeta
Email: Noel.P.Profeta@uscg.mil
Phone Number: 619-278-7046

NEW CHP HAYWARD AREA OFFICE - HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) MAINTENANCE SERVICES

Addenda: 0

5/31/21 2:00 PM 21-01486 Hayward

State-Federal

Plan Issuer: CHP - California Highway Patrol

916-843-3800

000-000-0000

Prebid Conf: MAND 5/12 @ 11:30 AM at CHP Hayward Area Office, 2434 Whipple Road, Hayward Contract #: 21C345000

Furnish all supplies, materials, tools, equipment, labor, personnel, and supervision; pay all taxes, insurance, bonds, license and permit fees, and all other direct and indirect costs necessary to provide quarterly Heating, Ventilation, and Air Conditioning (HVAC) Maintenance Services in accordance the manufacturer's preventive maintenance recommendations and the terms set forth in this Agreement.

Contact for Questions: Michelle Armour at michelle.armour@chp.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [CHP MARIN AREA OFFICE - HEATING, VENTILATION, AND AIR CONDITIONING \(HVAC\) MAINTENANCE SERVICES #21C35002](#) **Addenda: 1**

5/31/21 2:00 PM 21-01489 Corte Madera **Public Works**

Plan Issuer: California Highway Patrol michelle.armour@chp.ca.gov 916-843-3610 000-000-0000

Prebid Conf: MAND 5/12 @ 3 PM (meet at 53 Clemente Dr, Corte Madera) Contract #: 21C350002

Contractor agrees to provide to the Department of California Highway Patrol (CHP) Marin Area office, the services described herein: furnish all supplies, materials, tools, equipment, labor, personnel, and supervision; pay all taxes, insurance, bonds, license and permit fees, and all other direct and indirect costs necessary to provide quarterly Heating, Ventilation, and Air Conditioning (HVAC) Maintenance Services in accordance the manufacturer's preventive maintenance recommendations and the terms set forth in this Agreement.

NEW [CHP SAN FRANCISCO AREA OFFICE - HEATING, VENTILATION, AND AIR CONDITIONING \(HVAC\) MAINTENANCE SERVICES #21C335000](#) **Addenda: 1**

5/31/21 2:00 PM 21-01488 San Francisco **Public Works**

Plan Issuer: California Highway Patrol michelle.armour@chp.ca.gov 916-843-3610 000-000-0000

Prebid Conf: MAND 5/12 @ 1:30 PM (meet at 488 8th St, San Francisco) Contract #: 21C335000

Contractor agrees to provide to the Department of California Highway Patrol (CHP) San Francisco Area office, the services described herein: furnish all supplies, materials, tools, equipment, labor, personnel, and supervision; pay all taxes, insurance, bonds, license and permit fees, and all other direct and indirect costs necessary to provide quarterly Heating, Ventilation, and Air Conditioning (HVAC) Maintenance Services in accordance the manufacturer's preventive maintenance recommendations and the terms set forth in this Agreement.

NEW [HVAC MAINTENANCE SERVICES CHP SAN JOSE AREA OFFICE](#) **Addenda: 0**

SCOL27 **5/31/21 2:00 PM** 21-01485 San Jose **State-Federal**

Plan Issuer: CHP - California Highway Patrol 916-843-3800 000-000-0000

Prebid Conf: MAND Mandatory 5/12 @ 10:30AM

Provide HVAC Maintenance Services.

Project Contact For Questions: Michelle Armour 916-843-3610
Email: michelle.armour@chp.ca.gov

Tuesday, June 01, 2021

NEW [FURNISHING LABOR, MATERIALS AND EQUIPMENT FOR SANITARY SEWER REHABILITATION FOR THE PERIOD COMMENCING JULY 1, 2021 AND ENDING JUNE 30, 2022, 2023 OR 2024](#) **Addenda: 0**

6/1/21 12:00 PM 21-01477 Oakland **Public Works**

Plan Issuer: Port of Oakland 510-627-1364 000-000-0000

Prebid Conf: 5/19 @ 10 AM via Zoom Contract #: X2021-02-2A

The Work of this annual contract consists generally of furnishing all labor, materials, equipment, traffic control, and incidentals necessary to rehabilitate various Port of Oakland sanitary sewer assets, including, but not limited to:

- furnishing and installing cured-in-place-pipe (CIPP);
- providing emergency bypass pumping;
- rehabilitation of existing sewer manholes;
- furnishing and installing new manholes and clean-outs;
- performing sewer spot repairs by removing and legally disposing damaged pipe and furnishing and installing new sewer lines by open-cut; and
- associated excavation, shoring, backfill, pavement restoration and striping, all in accordance with the Contract Documents.

Contact for Questions: Bill Russell at brussell@portoakland.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW GEORGE WASHINGTON HIGH SCHOOL STOREFRONT AND TERRACOTTA REPLACEMENT Addenda: 0

6/1/21 2:00 PM 21-01470 San Francisco \$1,000,000 **School**
 Plan Issuer: SFUSD bongolanf@sfusd.edu 415-241-4315 415-241-6148
 Prebid Conf: MAND 5/11 @ 2 PM OR 5/18 @ 2 PM Contract #: 11898

The Project is generally described as: Storefront Replacement work at the Gymnasium, Shop Building and Terracotta Replacement work at the Auditorium. The work also includes maintenance work at miscellaneous locations not limited to the hazardous abatement of finishes associated to the demolition of existing storefronts, windows, doors, terracotta repair work, installation of new windows, new doors, metal lockers, flashing, flooring, lighting and painting at the affected areas.

Project Labor Agreement: All Bidders are hereby notified that the District has a Project Labor Agreement (PLA) in effect on the Project and all contractors and subcontractors bidding this project will be required to comply with the PLA.

Bidders:

Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	Fax: 800-622-9144
Pinguelo Construction, Inc.	General Contractor	Ph: 707-864-3003	Fax: 707-864-1661
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

HAYWARD YARD FIRE PROTECTION - BART #54RR-260 Addenda: 3

6/1/21 2:00 PM 21-01022 Hayward \$4,800,000 to \$4,900,000 **Public Works**
 Plan Issuer: BART-Bay Area Rapid Transit District, District Secretary Office 510-464-6362 000-000-0000
 Prebid Conf: 4/29 @ 10 AM (via Zoom. All interested parties must RSVP via email to: chorton@bart.gov by 5 PM on Mon, Apr 26, 2021 in order to participate in the Pre Bid Meeting). Contract #: 54RR-260

The Base Bid Work includes, but is not limited to, the following principal items: provide all labor, materials, tools and equipment required to replace the fire mains and water distribution, including domestic water and wet standpipe, and the outdoor fire protection system equipment at the Hayward Yard ("OHY"), all as outlined in the Contract Specifications and shown on the Contract Drawings.

Option Work, to Install a wet standpipe system in the L Line. Tunnel, may be included, at the discretion of the District, subject to available funding.

Questions: Claudia Horton, Project Contact, by email to: chorton@bart.gov

Bidders:

CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
------------------------------	--------------------	------------------	-------------------

NEW HENRY COWELL REDWOODS STATE PARK - DAY-USE ACCESSIBILITY IMPROVEMENTS Addenda: 0

6/1/21 2:00 PM 21-01510 Felton \$850,000 to \$1,150,000 **Public Works**
 Prebid Conf: MAND 5/18 @ 11am- site Contract #: C20E0058

Demolish and replace two existing combination buildings, install leach field, and site improvements including concrete and asphalt for path of travel at HENRY COWELL REDWOODS STATE PARK in Santa Cruz County, California.

PREVAILING WAGE

Project Contact: Merrilee Byrnes
 Email: merrilee.byrnes@parks.ca.gov

JUANA BRIONES OH CENTER ROOF REPLACEMENT - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD) Addenda: 0

6/1/21 2:00 PM 21-01347 Palo Alto \$850,000 **School**
 Plan Issuer: Palo Alto Unified School District- PAUSD 650-329-3927
 Prebid Conf: MAND Mandatory 5/19 @ 10AM Contract #: BOH-21

Removal and replacement of existing single-story roof, installation of new cold process, multi-ply system.

Project Contact For Questions: Royce Rippere
 Email: royce@fs3h.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REDUNDANT SANITARY SEWER FORCEMAIN PROJECT, BURLINGAME AND CANON PUMP STATIONS Addenda: 0

6/1/21	2:00 PM	21-00503	Richmond	\$1,000,000	Public Works
Plan Issuer: Stege Sanitary District				510-524-4668	510-524-4697
				Contract #: 21202	

Construct four (4) new sanitary sewer force mains (two (2) redundant force mains with 'switching system' that will allow the manually operated alternating system between her forcemains at two (2) locations), abandon existing force mains, and removal of some trees.

Contact for Questions: Paul Soo, Jr. at 510-524-4668

Email: paul@stegesan.org

Bidders:

Dutch Contracting, Inc.	General Contractor	Ph: 916-436-5422	Fax: 916-823-3122
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359

NEW WATSONVILLE RENOVATIONS FOR NEW ADA RESTROOM AND LAUNDRY ROOM

Addenda: 0

6/1/21	2:00 PM	21-01508	Watsonville	\$285,000	Public Works
---------------	----------------	----------	-------------	-----------	---------------------

Prebid Conf: MAND 5/21 @ 9am- site

Contract #: C0607-65615

Contractor to provide all labor, tools, equipment, materials, licensing, permits and taxes necessary to redesign a large conference room into an ADA restroom, laundry room (including Washer & Dryer), a small office, and hallway.

PREVAILING WAGE

All questions and answers must come through bidquestions@ccc.ca.gov only.

NEW RFQ MATERIAL TESTING AND INSPECTION SERVICES ON VARIOUS CAPITAL INVESTMENT PROGRAM PROJECTS - CITY OF WALNUT CREEK

Addenda: 0

6/1/21	3:00 PM	21-01472	Walnut Creek		Public Works
---------------	----------------	----------	--------------	--	---------------------

Plan Issuer: City of Walnut Creek - Public Works Department	925-943-5899	000-000-0000
---	--------------	--------------

The City of Walnut Creek (CITY), through the Public Works Engineering Department, requests a Statement of Qualifications (SOQs) from firms desiring to provide material testing and/or inspection services on various CITY projects including Federal-Aid projects. The City of Walnut Creek will develop a pre-qualified, on-call consultant list, after review and evaluation of SOQs.

Contact for Questions: Alex Wong at 925-943-5899, ext. 2239

Email: wong@walnut-creek.org

NEW RFP ROOF MOUNTED UTILITY-INTERACTIVE PHOTOVOLTAIC SYSTEM WITH A BATTERY BACK-UP SYSTEM - MORAGA ORINDA FIRE PROTECTION DISTRICT

Addenda: 0

6/1/21	9:00 AM	21-01475	Moraga & Orinda		Public Works
---------------	----------------	----------	-----------------	--	---------------------

Plan Issuer: Moraga-Orinda Fire District	925-258-4599	000-000-0000
--	--------------	--------------

Prebid Conf: 5/17 @ 9 AM at MOFD administration building, 1280 Moraga Way, Moraga

Contract #: 21-02

The Moraga Orinda Fire Protection District received notification of a state allocation in the total amount of \$300,000 for the installation of a photovoltaic system with battery back-up system for three (3) fire stations. Contractor shall provide a total "turnkey" project for each of the three fire stations including all necessary equipment, materials, design, manufacturing and installation services for the installation of a roof mounted utility-interactive photovoltaic system with a battery back-up system

Project Locations:

- 1.2.1. MOFD Station 42 – 555 Moraga Rd., Moraga, CA 94556
- 1.2.2. MOFD Station 44 – 295 Orchard Rd., Orinda CA 94563
- 1.2.3. MOFD Station 43 – 20 Vial Las Cruces, Orinda CA 94563

Contact for Questions: Jerry Lee at jlee@mofd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, June 02, 2021

BERGMAN RANCH DEMOLITION PROJECT RUSSIAN RIDGE OPEN SPACE DISTRICT - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD) Addenda: 0

SCOL74 **6/2/21 11:00 AM** 21-01410 Redwood City \$75,000 **Public Works**

Plan Issuer: Midpeninsula Regional Open Space Dist -MPROSD 650-691-1200
 Prebid Conf: MAND Mandatory 5/18 @ 11AM (RSVP to Joe Mackessy by 5/17) Contract #: 2104-004
 The scope of work shall include remediation and abatement of hazardous materials, removal of abandoned vehicle (there is no title), demolition and removal of the Granny house, septic system, stable building, dilapidated shed, and minor grading for drainage as well as erosion control with waddles and weed free straw to cover the demolition sites.

Project Contact For Questions: Joe Mackessy 650-691-1200 Ext 605

Bidders:

Cal Pro Service Corp	General Contractor	Ph: 408-313-5591	Fax:
Resource Environmental, Inc.	General Contractor	Ph: 562-468-7000	Fax: 562-468-0600

DOT - ELECTRIC VEHICLE SUPPLY EQUIPMENT - DIST 5 SAN LUIS OBISPO Addenda: 1
6/2/21 2:00 PM 21-01350 San Luis Obispo **Public Works**

Prebid Conf: MAND 5/18 @ 2:30pm- VIRTUAL Contract #: 7190
 Project comprises: Install and electrically connect EVSE infrastructure to include wiring devices and all required associated items for a complete and operational system including required testing. Provide the required saw cutting, trenching, backfilling and finishing of the affected lot surface and restore to original condition. Provide and install all items shown on the drawings including the ADA accessible ports and as specified unless otherwise noted as not in contract or existing to remain.

Project Contact: Judy L Casazza
 Email: judy.casazza@dgs.ca.gov

Thursday, June 03, 2021

NEW EARHART ROAD SANITARY SEWER IMPROVEMENTS Addenda: 0
6/3/21 12:00 PM 21-01457 Oakland \$5,700,000 **Public Works**

Plan Issuer: Port of Oakland 510-627-1364 000-000-0000
 Prebid Conf: 5/18 @ 11 AM via Zoom Contract #: 2020-08-A1
 Project includes, in general, furnishing all labor, materials, appliances, tools, equipment, transportation, services and supervision required to rehabilitate the sanitary sewer main along Earhart Road including, but not limited to, providing temporary bypass pumping; providing traffic control; furnishing, installing, and removing shoring, sheeting, or bracing; removing and legally disposing of portions of existing sewer line; rehabilitating sewer manholes; furnishing and installing new sewer line by open-cut and pipe bursting; furnishing and installing cured-in-place-pipe (CIPP) lining; furnishing and installing manholes and cleanout; reinstating or capping sewer laterals; restoring structural roadway, surface improvements, and striping; CCTV pipeline inspection; and performing all associated work in accordance with the Contract Documents.

Contact for Questions: Tony Chu at 510-627-1239
 Email: tchu@portoakland.com

Bidders:

Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
-------------------------------------	--------------------	------------------	-------------------

NEW 2021 STREET RESURFACING PROJECT Addenda: 0
6/3/21 2:00 PM 21-01420 Moraga \$380,000 **Public Works**

Plan Issuer: Town of Moraga - Public Works 925-888-7026 925-376-5203
 Contract #: 21-401

*** WAITING FOR DOCUMENTS ***

Furnish all labor, materials, equipment, and perform all Work necessary and incidental to the removal and installation of asphaltic pavements, repair of curbs and gutters, minor replacement and compaction (potholes) of aggregate base, and all appurtenant Work.

Contact for Questions: Mark Summers at msummers@moraga.ca.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CANADA BUILDING 13 (B13) MULTIPLE PROGRAM INSTRUCTIONAL CENTER - SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT (SMCCCD) Addenda: 3

SCOL81	6/3/21	2:00 PM	21-01363	Redwood City	\$16,000,000	School
Plan Issuer: San Mateo County Community College Dist- SMCCCD					650-358-6975	

Prebid Conf: MAND Mandatory 5/5 @ 10AM & 5/11 @ 2PM (Via Zoom Conference) Contract #: 86834

Modernization of the existing 52 year old three-story building. The scope includes installation of a new pre-fabricated elevator, complete interior remodel, fire sprinkler system, fire alarm system and associated site work.

Project Contact For Questions: Thomas Lo 650-378-7319
Email: lot@smccd.edu

Bidders:

Build Group, Inc.	General Contractor	Ph: 925-223-7566	Fax: 925-223-7566
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228

NEW FOOTHILL HIGH SCHOOL OFF SITE IMPROVEMENT Addenda: 0

6/3/21	2:00 PM	21-01506	Pleasanton			School
---------------	----------------	----------	------------	--	--	---------------

Plan Issuer: Pleasanton Unified School District					925-426-4335	000-000-0000
---	--	--	--	--	--------------	--------------

Prebid Conf: MAND 5/13 @ 11:30 AM at 4375 Foothill Road, Pleasanton Contract #: 2020-21.19

*** WAITING FOR DOCUMENTS, AVAILABLE ON OR AFTER MAY 10, 2021 ***

The Project consists of: Including but not limited to: Removal of Existing traffic signals and add new traffic signals. Construct additional Southbound Left Turn lane, concrete median, Widen existing Driveway into the parking lot, relocation of utilities.

Contact for Questions: Michael Rice at mrice@pleasantonusd.net

FY 2020/21 GRAVITY SEWER IMPROVEMENTS PROJECT Addenda: 0

6/3/21	2:00 PM	21-01352	San Rafael		\$5,125,000	Public Works
---------------	----------------	----------	------------	--	-------------	---------------------

Plan Issuer: Ross Valley Sanitary District					415-259-2949	
--	--	--	--	--	--------------	--

Prebid Conf: 5/13 @ 10 AM (Virtual meeting. See Notice to Contractors for meeting participation instructions).

The Project is generally described as follows: construct new diversion sanitary sewer pipelines and replace existing pipelines by open cut and removal and replacement (~4,550 LF), replacing existing sanitary sewer by pipe bursting (~5,250 LF), rehabilitating existing sewer by cured-in-place pipe (CIPP) (720 LF), including sawcut, excavation and backfill, shoring, replacing laterals, disconnecting and reinstating lateral connections, abandoning existing sewer pipelines and manholes, removing existing cleanouts and manholes, constructing new manholes and property line cleanouts, asphalt concrete pavement restoration, CCTV inspection, traffic control, project signs, and bypass pumping of sanitary sewer flow. All of said work is to be done in accordance with the Contract Documents as described above, at the places and in the particular locations, of the form, sizes and dimensions and of the materials, and to the lines and grades and at the elevations as shown on the Plans and Specifications made therefore and approved by the District.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000

LIGHT RAIL HVAC OVERHAUL PROJECT - SCVTA Addenda: 5

SCOL110	6/3/21	2:00 PM	21-00411	Santa Clara County		Public Works
---------	---------------	----------------	----------	--------------------	--	---------------------

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority					408-321-7189	
---	--	--	--	--	--------------	--

Prebid Conf: Strongly Encouraged 2/16 @ 10AM (SCVTA, 3331 North First St., Building B San Jose) Contract #: P20188

Provide light rail HVAC overhaul service.

Project Contact For Questions: Giang Ngo 408-952-4254
Email: giang.ngo@vta.org

Bidders:

Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
OC McDonald Co. Inc.	General Contractor	Ph: 408-295-2182	Fax: 408-295-0626
Proven Management, Inc.	General Contractor	Ph: 415-421-9500	Fax: 415-421-9600

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ROOF REPAIR FOR 125-127 UNIVERSITY AND OTHER PRW BUILDINGS

Addenda: 0

6/3/21 2:00 PM 21-01370 Berkeley \$89,500 **Public Works**
 Plan Issuer: City of Berkeley Parks & Recreation 510-981-6700 000-000-0000
 Prebid Conf: MAND 5/11 @ 11 AM at 125-127 University Avenue, Berkeley Contract #: 21-11453
 The scope of services shall include, but is not limited to: Repairing and resurfacing the flat roof over the building ensuring all surfaces, flashing, and vent stacks are water tight. This will include repair of any deck rot, improvement of drainage on the North overhang and repaired scuppers on the South edge including new gutters. Inclusion of a warranty and maintenance package.

Contact for Questions: Walt Vandernald at wvandernald@cityofberkeley.info

NEW TENNIS FACILITY LANDSCAPING - SAN JOSE STATE UNIVERSITY (SJSU)

Addenda: 0

SCOL107 **6/3/21 2:00 PM** 21-01476 San Jose \$1,000,000 **School**
 Plan Issuer: San Jose State University - SJSU 408-924-2246
 Prebid Conf: Strongly Recommended 5/17 @ 10AM (Virtual Conference- RSVP by email to sylvia.sosa@sjsu.edu for zoom meeting invitation by 5/14); Walk-Through 5/17 @ 1PM
 Contract #: SJSU-397

Installation of new hardscape walkway of existing gravel/dirt parking lot to create a path of travel between batting cages, locker room facilities and tennis courts.

Project Contact For Questions: Sylvia Sosa 408-924-1583
 Email: sylvia.sosa@sjsu.edu

Bidders:

NBC Construction & Engineering, Inc. General Contractor Ph: 925-324-2727 Fax: 800-622-9144

9295-SAN JOSE INTERNATIONAL AIRPORT (SJIA) ACCESSIBILITY UPGRADES PHASE 1 PARKING & ROADWAYS (REBID) - CITY OF SAN JOSE

Addenda: 1

SCOL100 **6/3/21 3:00 PM** 21-01377 San Jose \$3,500,000 to \$3,750,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Prebid Conf: Non-Mandatory 5/6 @ 1PM (Outside Airport Administrative offices) Contract #: 9295
 Airport accessibility upgrades.

Project Contact For Questions: Magdalena Nodal
 Email: MNodal@sjc.org

Bidders:

Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548
 Guerra Construction & Engineering, Inc General Contractor Ph: 408-279-2027 Fax: 408-279-2044

NEW RFP ON-CALL STANDARD AND EXPEDITED BUILDING, FIRE PLAN CHECK & INSPECTION SERVICES - CITY OF GILROY

Addenda: 0

SCOL56 **6/3/21 3:00 PM** 21-01519 Gilroy **Public Works**
 Plan Issuer: City of Gilroy - DPW 408-846-0234
 Contract #: 21-RFP-CDD-453

The City is seeking consultants to conduct on-call plan check and inspection services, providing the City with the knowledge and resources to assist with the volume of permitting activity that the City manages.

Project Contact For Questions: Carina Baksa
 Email: carina.baksa@cityofgilroy.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [PREQUALIFICATION COUNTY OF SANTA CLARA BEHAVIORAL HEALTH SERVICES CENTER BP 8](#) **Addenda: 0**
 SC **6/3/21 4:00 PM** 21-01432 San Jose **Public Works**
 ONLINE

Plan Issuer: XL Construction 408-240-6000 408-240-6001
 Prebid Conf: 5/11 @ 10AM (Via Teleconference- Prebid meeting invite will be made available by Contract #: 4628
 requesting via email to proposals@xlconstruction.com)

BID DOCUMENTS WILL NOT BE AVAILABLE IN ONLINE PLAN ROOM. PLEASE CONTACT XL CONSTRUCTION TO REQUEST A COPY OF THE PREQUALIFICATION DOCUMENTS.

XL Construction intends to award subcontracts to Interior Framing and ACT Ceiling (including specialty ceilings) subcontractors. Following County of Santa Clara procedures, subcontractors who plan to participate in the bidding process for this project must be prequalified in order to submit bids. Prequalification Documents will be available beginning Monday, May 3, 2021 by requesting via e-mail to prequal@xlconstruction.com. Please reference the project name in the subject line of the e-mail. Completed prequalification questionnaires must be submitted on or before Monday, May 10, 2021 at 12PM.

Project Contact For Questions: Naomi Matulewicz 408-240-6401
 Email: prequal@xlconstruction.com

Friday, June 04, 2021

NEW [REBUILD ATON IN SAN FRANCISCO BAY AREA FOR AIDS TO NAVIGATION TEAM SAN FRANCISCO](#) **Addenda: 0**
[\(SUB BIDS REQUESTED\)](#)
6/4/21 1:00 PM 21-00011 Various Locations **Public**

Plan Issuer: Talion Construction brian.lock@talionconstruction.com 951-506-9290 951-506-6264

See Invitation to Bid & Specifications for complete scope of work.

NEW [HUNTER'S POINT BLOCK 56 - DESIGN BUILD FIRE PROTECTION \(SUB BIDS REQUESTED\)](#) **Addenda: 0**
6/4/21 2:00 PM 21-01501 San Francisco **Mixed-Use**

Plan Issuer: Nibbi Brothers Construction mackenziec@nibbi.com 415-863-1820 415-241-2951
 Prebid Conf: 5/19 @ 10:30 AM (Web Ex Call. Please email Jacqueline Leiva to be added to the meeting invite)

Nibbi Brothers has been selected as the General Contractor for the Hunter's Point Block 56 housing project in San Francisco. They are currently requesting bid proposals from qualified Subcontractors and Suppliers including those certified with the Office of Community Investment and Infrastructure (OCII)/Successor to SFRA for Design-Build Fire Protection.

PROJECT DESCRIPTION:

The development of 73, 100% affordable family homes will replace the Lennar Welcome Center at the corner of Innes Court and Coleman Avenue. The building is 93,069 SF and is comprised of 58,371 SF of residential units, 2,258 SF of offices including property management and resident services, 1,656 SF of common amenity spaces plus 7,460 SF podium courtyard and 15,952 SF of parking.

Labor Requirements: Prevailing Wage

Questions Due by May 27, 2021 at 12:00 PM

NEW [RFP FOR DESIGN OF THE EVERS SPORTS PARK PHASE I IMPROVEMENTS PROJECT](#) **Addenda: 0**
6/4/21 2:00 PM 21-01465 Templeton **Public Works**

Plan Issuer: Templeton Community Services District 805-434-4900 805-434-4820

The Templeton Community Services District is seeking a qualified and responsible consultant to provide landscape architect and engineering design services for the Evers Sports Park Phase I Improvements Project. The project involves design development and preparation of construction plans and specifications for the top four projects identified in, and to be designed in accordance with, the design guidance provided by 'The TCSD Park Improvement Plan- Evers Sports Park' prepared by Brightview Design Group, dated November 20, 2020.

Project Contact: Melissa Johnson
 Email: mjohnson@templetoncsd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ FOR JOB ORDER CONTRACT (JOC) PROGRAM

Addenda: 1

6/4/21 4:00 PM 21-01308 San Benito County

Public Works

Plan Issuer: County of San Benito

831-636-4170 831-636-4176

Contract #: PW2021-003

The County's Resource Management Agency with the County of San Benito is seeking qualified consultant to provide professional services for the development, implementation and support of a Job Order Contract (JOC) Program from qualified service providers ("service providers"). The JOC program will include competitively bid, indefinite quantity contracts in which contractors bid an adjustment factor to present construction unit prices used to accomplish work needed for small size, multi-trade, minor construction, repair and remodel projects. The range of project complexity for JOC considered projects is varied and requires a provider to be fluent in the craft of project planning, scope definition and estimating, scheduling, and implementation. Many projects will require skilled labor in multiple project disciplines that range from carpentry, electrical contracting, HVAC contracting, concrete and asphalt pavement contracting. The JOC service provider providing professional service to the County is expected to coordinate these services with their approved network of contractors.

Project Contact: Michael Chambless

Phone: 831-636-4170

Email: MChambless@cosb.us

Bidders:

Ausonio Incorporated

General Contractor

Ph: 831-206-0986

Fax: 831-633-3389

Monday, June 07, 2021

NEW CORRECT MARTINEZ AND MARE ISLAND GENERATOR FUEL LINES - MARTINEZ (SUB-BIDS ONLY)

Addenda: 2

6/7/21 11:00 AM 21-01515 Martinez

State-Federal

Plan Issuer: Talion Construction brian.lock@talionconstruction.com

951-506-9290 951-506-6264

Prebid Conf: 5/19 @ 10 AM at the front of Bldg 20 CLC/CREC VA Martinez, 150 Muir Road, Martinez

Contract #: 612-21-014

A. The purpose of this project is to replace diesel fuel lines in buildings 19 and 20 at the VA Martinez Medical Center and building 201 at the Mare Island Outpatient Clinic.

B. Contractor shall furnish all labor and materials needed to perform all demolition, replacement, installation and commissioning required by this scope as required by specifications.

NEW AIRPORT NOISE INSULATION PROGRAM, 2019-2023 PHASE, GROUP 2 - SAN FRANCISCO INTERNATIONAL AIRPORT (SFIA)

Addenda: 0

SCOL19 **6/7/21 2:00 PM 21-01497 San Bruno, South San Francisco, Daly City**

\$1,635,000 to \$1,800,000

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Recommended 5/12 @ 11AM (Via Microsoft Teams)

Contract #: 11457.66

The 2019-2023 Noise Insulation Program Phase, Group 2 project will mitigate aircraft noise for 20 residential properties located in the cities of San Bruno, South San Francisco, and Daly City.. Scope of work includes window and door replacement, HVAC system installation and associated electrical work, insulation, sheetrock, finish carpentry, and painting.

Project Contact For Questions: Luis Moreno 650-821-5554

Email: Luis.Moreno@flysfo.com

NEW DVA SITE WORK AND GEOTECHNICAL MITIGATION FOR ALAMEDA COLUMBARIUM AND OUTPATIENT CLINIC AND CONSERVATION MANAGEMENT OFFICE

Addenda: 0

6/7/21 7:00 AM 21-01513 Alameda

\$25,000 to \$100,000

State-Federal

Plan Issuer: US Army Corps of Engineers - Sacramento District

916-557-5201 000-000-0000

Contract #: W9123821B0003

The work is to prepare the site at Alameda for the construction of these elements along with access roads, parking, landscape and hardscape. This includes, but is not limited to, demolition work and hazardous material abatement, concrete and asphalt removal within the footprint of the developed site, site raise and surcharge for the developed site, geotechnical mitigation for the developed site, access to the site and cemetery access road, and parking to support the Columbarium.

Contact for Questions: Julie Maxwell at 916-557-7989

Email: julie.maxwell@usace.army.mil

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, June 08, 2021

NEW INSTALL BOLLARDS AND ADA TRUNCATED DOMES B-19 & B-20 (SUB-BIDS ONLY) **Addenda: 2**

6/8/21 10:00 AM 21-01440 Martinez \$100,000 to \$250,000 **State-Federal**

Plan Issuer: Talion Construction brian.lock@talionconstruction.com 951-506-9290 951-506-6264

Prebid Conf: 5/11 @ 10 AM (Please email to brian.lock@talionconstruction.com if interested) Contract #: 36C26121R0053

Project #612-21-003: The purpose of this project is to install bollards and ADA truncated domes at the Martinez VA Medical Center in front of Building 19 and Building 20.

NEW 2021 SANITARY SEWER REHABILITATION PROJECT - UPRR/USDA CIPP LINING **Addenda: 0**

6/8/21 2:00 PM 21-01494 Albany \$500,000 **Public Works**

Plan Issuer: City of Albany - DPW 510-524-9543 000-000-0000

Prebid Conf: 6/1 @ 10 AM at the front gate of the USDA Western Regional Research Center, 800 Buchanan Avenue, Albany

*** WAITING FOR DOCUMENTS ***

The proposed project will rehabilitate sewers located beneath unimproved areas, sidewalks and in roadways in UPRR/USDA CIPP Lining in the City of Albany. In general, the work to be done under this contract consists of installing approximately 1,128 feet of 18" and 24" sewer mains using CIPP lining methods. The project will also involve the rehabilitation of existing manhole structures and restoration of all private and public improvements and landscaping in the City of Albany, including all labor, equipment and materials, together with traffic control.

NEW COLLECTION SYSTEM PROJECTS 2020-21 SACRAMENTO EASEMENT **Addenda: 0**

SCOL104 **6/8/21 2:00 PM** 21-01426 Pacifica **Public Works**

Plan Issuer: City of Pacifica - DPW 650-738-3767

Prebid Conf: None Contract #: C0051

Installing approximately 1235 LF of sewer mainlines in the Sharp Park neighborhood.

Project Contact For Questions: Nelson Schlater
Email: nschlater@ci.pacifica.ca.us

NEW HERITAGE HIGH SCHOOL NEW CLASSROOM BUILDINGS INCREMENT 2 **Addenda: 0**

6/8/21 2:00 PM 21-01511 Brentwood \$10,750,000 **School**

Plan Issuer: Liberty Union High School District 925-634-2166 000-000-0000

Prebid Conf: MAND 5/13 @ 10 AM at the front entrance of Heritage High School, 101 American Avenue, Brentwood Contract #: U2121H

*** WAITING FOR DOCUMENTS ***

Project will consist of the following: site development, single-story Building A and two-story Building B.

Together the buildings are approximately 17,000 sq. ft. including two specialty classrooms and ten general education classrooms, single occupancy restrooms, and utility rooms. The second story of Building B is accessed by two exterior stairs and an elevator. Construction will be type VB, fire sprinklered, wood framed buildings; the exterior walkway is steel framing with concrete over metal deck. Site work includes adjacent courtyard paving, bio-retention, ornamental fence and gates, planters, trees and seat walls.

PLEASE NOTE: Prequalification of Prime Contractors and MEP Subcontractors is required for this project. All bidders must have received prior prequalification approval from the District in order to submit a bid for this project.

Contact for Questions: Maria Galligan at maria.galligan@lathropconstruction.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW KELSEY CIVIC CENTER DEMO & ABATEMENT (SUB BIDS REQUESTED)

Addenda: 0

6/8/21 2:00 PM 21-01512 San Francisco

Residential

Plan Issuer: Cahill Contractors estimating@cahill-sf.com

415-986-0600

415-986-4406

Prebid Conf: 5/19 @ 10 AM (meet @ 240 Van Ness Ave, San Francisco)

Contract #: 534

THIS IS A CAHILL PROJECT

PROJECT DESCRIPTION: Demolition and Hazardous Material Abatement of 234 Van Ness Avenue, 240 Van Ness Avenue and 155 Grove Street buildings for a New Construction / Type I Concrete/ 88,000 sf / 112 units / Affordable Senior Housing / Rental / 1 Building / 8 Stories.

LABOR REQUIREMENTS: Union labor required for carpenters, laborers, operating engineers only / Prevailing Wage / Local hiring requirements.

For any questions regarding this Project or BuildingConnected access, please contact Cahill Estimating at: estimating@cahill-sf.com. RFIs are due by May 25, 2021, at 5:00 PM.

RFP CONSULTING ENGINEERING SERVICES FOR SAN LORENZO RIVER LEVEES GEOTECHNICAL INVESTIGATION

Addenda: 0

6/8/21 2:00 PM 21-01389 Santa Cruz

Public Works

Plan Issuer: City of Santa Cruz kshurtleff@cityofsantacruz.com

831-420-5442

831-420-5161

The City of Santa Cruz (City) Department of Public Works is soliciting proposals from qualified consultants to provide consulting and engineering support services for a geotechnical investigation of the City's levees and produce a Geotechnical Evaluation Report to meet the Federal Emergency Management Agency (FEMA) requirements for certification of the San Lorenzo River levee system. The work will generally consist of: geotechnical investigation, production of a geotechnical data report, geotechnical analysis, production of a geotechnical evaluation report, and a structural assessment of penetrations, drainage structures, floodwalls, and retaining walls.

For additional information or assistance, contact Katie Shurtleff, Associate Professional Engineer, at 831/420-5442, FAX 831/420-5161, Email: kshurtleff@cityofsantacruz.com.

NEW STORM DAMAGE REPAIR PROJECT - ALHAMBRA VALLEY ROAD AT FERNDALE, ALHAMBRA VALLEY ROAD, WEST OF CASTRO RANCH ROAD, BEAR CREEK ROAD EMBANKMENT REPAIRS

Addenda: 0

6/8/21 2:00 PM 21-01500 Briones Valley & El Sobrante

\$1,740,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000

000-000-0000

Prebid Conf: 5/24 @ 10 AM via Zoom

Contract #: 0672-6U6211, 0672-

-6U6225, 0672-6U6226

At the Alhambra Valley Road at Ferndale site, work includes construction of a soldier pile retaining wall, drainage improvements, guardrail and vegetation control, and reconstruction of the roadway. At the Alhambra Valley Road West of Castro Ranch Road site, work includes remedial grading and reconstruction of the embankment, construction of guardrail and vegetation control, and reconstruction of the roadway. At Bear Creek Road, there are two sites, 3A and 3B. At site 3A, work includes construction of a soldier pile retaining wall, drainage improvements, guardrail and vegetation control, and reconstruction of the roadway. At site 3B, work includes remedial grading and reconstruction of the embankment, construction of guardrail and vegetation control, and reconstruction of the roadway.

Contact for Questions: Ron Thai at 925-313-2139

Email: ronald.thai@pw.cccounty.us

Bidders:

Brannon Corporation

General Contractor

Ph: 408-294-2910

Fax: 408-294-2920

NEW RFP - CROSS COUNTRY PIPELINE CONSTRUCTABILITY STUDY

Addenda: 0

6/8/21 3:00 PM 21-01498 Boulder Creek

Public Works

Plan Issuer: San Lorenzo Valley Water District

831-430-4625

Prebid Conf: 5/14 @ 9am- Site Walk

The San Lorenzo Valley Water District (District) is soliciting proposals from qualified firms to prepare a Constructability Study related to the replacement of approximately seven linear miles of raw water supply cross-country pipeline. The pipeline originally consisted of 6-inch and 8-inch High Density Polyethylene (HDPE) pipeline installed at grade along a narrow (approx. 2-foot wide) shelf cut into the hillside, sloped at 1% along the axis of the pipeline. Certain reaches of the pipeline were installed on free-standing wooden trestles where needed to clear watercourses or maintain consistent slope. The pipeline as a whole is referred to as the "5-Mile Pipeline", and is split into two legs, Sweetwater (or Southern) and Peavine (or Northern). This pipeline was completely destroyed during the CZU fire event, and the shelf has suffered erosion since the pipeline was installed.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW SAN GABRIEL AND SAN MARCOS ROAD PAVEMENT REHABILITATION **Addenda: 0**
6/8/21 3:00 PM 21-01505 Atascadero \$1,250,000 to \$1,500,000 **Public Works**

Contract #: C2020R05

Full depth reclamation with cement treatment of approximately 1.5 miles of roadway. Work includes minor drainage and road edge treatments.

PREVAILING WAGE

Project Contact: Dawn Patterson
e-mail: dpatterson@atascadero.org

Wednesday, June 09, 2021

RINCONADA WATER TREATMENT PLANT RESIDUALS REMEDIATION PROJECT - SCVWD **Addenda: 1**

SCOL55 **6/9/21 1:00 PM** 21-01393 Los Gatos \$15,000,000 to \$17,000,000 **Public Works**
Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
scvwdplanroom@valleywater.org

Prebid Conf: MAND Mandatory 5/18 @ 10AM

Contract #: C0671

1. Sludge Thickener Structure Modifications and Improvements;
2. Sludge Transfer System Modifications;
3. Sludge Storage Tank (Alternative bid item for second tank);
4. Centrate Wetwell B;
5. Centrifuge Feed;
6. Belt Press Building (Centrifuge Building B) Modifications.

Bidders:

NTK Construction, Inc. General Contractor Ph: 415-643-1900 Fax: 415-643-1300

Thursday, June 10, 2021

NEW SOFTBALL COMPLEX AUDIO VISUAL (AV) - WEST VALLEY COLLEGE (WVC) **Addenda: 0**

SCOL16 **6/10/21 11:00 AM** 21-01493 Saratoga \$280,000 **School**
Plan Issuer: West Valley -Mission College District 408-741-2187

Prebid Conf: MAND Mandatory 5/12 @ 10AM (Campus Center - Club Room)

Contract #: CA27-2021

Provide audio visual services.

Email Questions to: general.services@wvm.edu

NEW PINOLE VALLEY HIGH SCHOOL FIELDS, FIELD HOUSE AND BLEACHERS **Addenda: 0**

6/10/21 2:00 PM 21-01492 Pinole **School**

Plan Issuer: West Contra Costa Unified School District - Facilities & Planning 510-231-1100 510-236-6784

Prebid Conf: MAND 5/6 and 5/11 @ 10 AM at 2900 Pinole Valley Road, Pinole (Meet at the main parking lot) Contract #: 1000003314

The Project consists of: Demolition of existing bleachers, portables, press box and installation of new bleachers, press box, fieldhouse, synthetic field turf and all-weather track. Scope of work also includes tennis and basketball courts, retaining walls, fencing, new softball and baseball fields, dugout shade structures and concrete flatwork, and AC paving work.

PLEASE NOTE: Prospective bidders are notified that to bid on this Project, the Bidder is required to have been prequalified by the District. All prequalification questionnaires will be received until 4:00 p.m., May 26, 2021, must be uploaded directly to the online bidding plan room at www.wccusdplanroom.com

Contact for Questions: Imelda Sanchez at 510-307-4676

Email: facilities_procurement@wccusd.net

Bidders:

Azul Works General Contractor Ph: 141-572-68615 Fax:

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFP FOR LANDSCAPE AND OUTREACH DESIGN SERVICES

Addenda: 0

6/10/21 2:00 PM 21-01463 Seaside

Public Works

Plan Issuer: Monterey Peninsula Water Management District

831-658-5600

831-644-9560

The Monterey Peninsula Water Management District (MPWMD) is requesting proposals for landscape and educational outreach design services for Santa Margarita Aquifer Storage and Recovery (ASR) facility located at 1910 General Jim Moore Boulevard in Seaside, California. The services include drawings for a landscaping bid package and concept designs for future public outreach installation.

This solicitation is intended for a single, exclusive agreement.

Project Contact: Maureen Hamilton

Email: mhamilton@mpwmd.net

Tuesday, June 15, 2021

CIVIC THEATER LIGHTING AND CONTROLS UPGRADE PROJECT 2021 - CITY OF SARATOGA

Addenda: 0

SCOL60 **6/15/21 11:00 AM** 21-01409 Saratoga

Public Works

Plan Issuer: City of Saratoga - DPW

408-868-1200

Prebid Conf: Job site walk through can be arranged by emailing tscott@saratoga.ca.us by 6/4

Update lighting and controls at Saratoga Civic Theater.

Project Contact For Questions: Thomas Scott

Email: tscott@saratoga.ca.us

NEW LAFAYETTE COMMUNITY CENTER RESTROOMS RENOVATION

Addenda: 0

6/15/21 2:00 PM 21-01502 Lafayette

\$600,000

Public Works

Plan Issuer: City of Lafayette - Parks, Trails & Recreation Department

925-284-2232

000-000-0000

Prebid Conf: MAND 5/25 @ 11 AM at the project site

Contract #: 012-9180

*** WAITING FOR DOCUMENTS, AVAILABLE ON OR AFTER MAY 10th, 2021 ***

Work consists of, but is not limited to, the following: targeted demolition, concrete refinishing/reinforcement, rough and finish carpentry, plumbing, gypsum board installation, insulation, tiling, installation of door hardware, restroom fixtures, lighting, electrical, HVAC mechanical work and ducting, and other related items needed to support the renovation of a commercial restroom.

Contact for Questions: John Warshaw at 925-284-0830

Email: jwarshaw@ci.lafayette.ca.us

Bidders:

Construction West Services Inc.

General Contractor

Ph: 925-387-8177

Fax: 000-000-0000

ELLA

General Contractor

Ph: 925-575-4433

Fax: 925-852-6672

Seegert Construction

General Contractor

Ph: 916-591-7625

Fax:

Thursday, June 17, 2021

PAINTING AND REPAIR OF B/C DOCK RESTROOM AND OTHER PARKS IMPROVEMENTS

Addenda: 0

6/17/21 2:00 PM 21-01372 Berkeley

\$54,500

Public Works

Plan Issuer: City of Berkeley Parks & Recreation

510-981-6700

000-000-0000

Prebid Conf: MAND 5/19 @ 10:30 AM at 1 Spinnaker Way, Berkeley

Contract #: 21-11454

The scope of services shall include, but is not limited to:

- Prepping and painting/varnishing the exterior and interior paintable/stainable surfaces of the B/C Dock public restroom at the Berkeley Marina.
- Prepping and painting 44 lantern style street lights at the Berkeley Marina.
- Prepping and painting a play structure at Live Oak Park in Berkeley.

Contact for Questions: Walt Vandernald at wvandernald@cityofberkeley.info

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW [RFP COYOTE VALLEY CONSERVATION AREAS MASTER PLAN - SANTA CLARA VALLEY OPEN SPACE AUTHORITY](#) Addenda: 0

SCOL94 **6/17/21 5:00 PM** 21-01467 Morgan Hill **Public Works**
 Plan Issuer: Santa Clara Valley Open Space Authority 408-224-7476
 Prebid Conf: Highly Encouraged 5/19 @ 3PM (Via Zoom Conference) Contract #: RFP-2021-10
 Provide a comprehensive spectrum of skills and expertise needed to create an innovative, integrated, sciencebased, community-informed plan for the recently conserved lands in Coyote Valley; a unique natural and rural landscape, within an urban setting, located between the cities of San Jose and Morgan Hill.
 Email Questions: proposals@openspaceauthority.org

Friday, June 18, 2021

NEW [SBS FACILITY IMPROVEMENTS PROJECT](#) Addenda: 1

6/18/21 2:00 PM 21-01418 Richmond \$5,500,000 **Public Works**
 Plan Issuer: City of Richmond - Engineering 510-307-8091 000-000-0000
 Prebid Conf: MAND 5/14 @ 10 AM at Richmond WasteWater Treatment Plant (WWTP) (north trailer), 601 Canal Blvd., Richmond Contract #: 61CP1/07029C066
 The SBS FACILITY IMPROVEMENTS PROJECT includes the following major elements:
 • New sodium bisulfite and sodium hypochlorite chemical metering and instrumentation systems to replace the existing chemical metering and instrumentation systems.
 • Sodium bisulfite and sodium hypochlorite improvements includes civil, structural, mechanical, electrical, instrumentation and SCADA system and facility improvements.
 • Demolition of existing facilities for project improvements.

Contact for Questions: Mary Phelps at 510-621-1269
 Email: Mary_Phelps@ci.richmond.ca.us

Bidders:
 CWS Construction Group Inc General Contractor Ph: 415-599-6545 Fax: 415-209-0228

Wednesday, June 30, 2021

[RFP ADMINISTRATION BUILDING AND JAIL DEMOLITION & REDEVELOPMENT PROJECT](#) Addenda: 1

6/30/21 2:00 PM 21-01289 Martinez **Public Works**
 Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000
 Prebid Conf: MAND 4/28 @ 10-12 PM via Zoom
 The Project/work shall be organized into a two phases utilizing separate permit packages to facilitate the approval process and project phasing as described below. Bidders are responsible for facilitating the approval and permitting process by developing incremental packages and engaging with regulatory agencies as required to expedite the Project Master Schedule.
 Phase 1: Scope of work shall include abatement and demolition of the existing Administration Building, existing Jail, and all associated site utilities and improvements.
 Phase 2: Scope of work shall include construction of the new satellite administration building, associated site and off-site work, public plaza, and Pine Street improvements.

PLEASE NOTE: Prequalified Bidders Only.

Contact for Questions: Ramesh Kanzaria at Ramesh.Kanzaria@pw.cccounty.us and Cymbre Potter at cymbre.potter@vanir.com

Thursday, July 01, 2021

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

L TARAVAL IMPROVEMENT PROJECT SUNSET BOULEVARD TO WEST PORTAL - SFMTA

Addenda: 14

7/1/21 3:00 PM 21-00161 San Francisco \$90,000,000 Public Works

Plan Issuer: City & Co of San Francisco (SFMTA) allan.andaya@sfmta.com 415-701-4666 000-000-0000

Prebid Conf: 2/4 @ 10 AM (via Zoom. See Invitation for Bid for meeting participation details) Contract #: 1308R

The work under this Contract is to construct capital improvements along the L Taraval corridor between Sunset Boulevard and West Portal. The Work, as detailed in the Plans and Specifications, consists generally of the following:

01. Perform selective demolition of existing facilities.
02. Replace existing tangent paved embedded tie and ballast tracks along the L Taraval Line from Sunset Boulevard and Taraval Street to Forest Side Avenue and Ulloa Street with new direct fixation track and fastening systems, using 115# RE rails.
03. Replace existing track pavement with track concrete pavement within the track right-of-way.
04. Reconstruct Overhead Contact System (OCS), including poles and pole foundations, special work, trolley wires, tangent and feeder spans, insulators and various OCS components.
05. Renovate and reconstruct roadway pavement, parking strips and gutters, located between the sidewalk and the reconstructed trackway as well as at intersections.
06. Overlay the entire roadway with a 2-inch thick layer of asphalt concrete wearing surface from Sunset Boulevard to Forest Side Avenue along project alignment, except at trackway and the parking strips and gutters.
07. Construct temporary boarding platforms, as necessary.
08. Construct new boarding islands and high level accessible platforms and reconstruct or modify existing boarding islands and platforms.
09. Coordinate installation of bus shelters with electrical power feed for Next Bus signage on the boarding islands.
10. Construct and install architectural elements and components such as railings, trash receptacles, and bike racks.
11. Construct sidewalk bulb-outs and curb ramps.
12. Furnish and install and establish landscape planting.
13. Tree removal & stump grinding.
14. Install custom thermoplastic crosswalks.
15. Furnish and install new roadway lighting poles, fixtures and bracket arms, and relocate existing fixtures to new poles or combination trolley/streetlight poles.
16. Furnish and install new streetlight conduit, pull boxes, and underground and overhead service connections for streetlights.
17. Provide new traction power feeder cable grounding of new trolley poles.
18. Provide new traction power riser cables and multi-tap connectors for new trolley poles.
19. Provide new traction power feeder cables for existing sectionalizing switch and for feeder circuit WP-13.
20. Replace feeders in substation with new FBK type H breakers for feeder circuits T-1, T-2, and WP-13.
21. Add electrical current telemetry devices to feeder circuits T-1, T-2, and WP-13.
22. Upgrade Remote Terminal Unit (RTU) and annunciator units at Taraval and West Portal substations.
23. Upgrade Traction Power SCADA system at Taraval and West Portal substations and Power Control Center (PCC).
24. Provide new VTAG train signaling system at select locations.
25. Replace five (5) all way stop intersections with traffic signals and install intersection controller (IC) at each intersection.
26. Replace existing traffic signals.
27. Provide rapid rectangular flashing beacons.
28. Construct traffic signal conduit and pull boxes for future signalization and future interconnect fiber optic.
29. The Sewer Work to be performed includes but is not limited to constructing 12 to 30-inch diameter vitrified clay pipes and reinforced concrete pipes, cured-in-place lining 2'x3' and 2'-6"x3'-9" flat top concrete sewers, constructing new manholes, replacing side sewers, cured-in-place lining of existing side sewers, reconstructing culverts, mortaring manholes, plugging & filling existing sewer systems, performing post video inspections, and all other related work.
30. The work to be performed under this contract includes installing : approximately 20,000 linear feet of 4-, 6- and 8-inch ductile iron pipe; approximately 1,000 linear feet of 4-, 6- and 8- inch restrained joint ductile iron pipe; approximately 1,300 linear feet of 12-inch restrained joint ductile iron pipe; approximately 200 linear feet of 16-inch restrained joint ductile iron pipe; ductile iron joint fittings and valve assemblies; corrosion mitigation system; 1-inch to 8-inch service piping; pipe abandonment; open trench installation of nine (9) steel casings with ductile iron carrier pipe (restrained joint type) at Muni track crossings; and open trench installation of one (1) steel casing near 28th Avenue.
31. Replace all low pressure fire hydrants and add new fire low pressure hydrants and associated fittings and valves.
32. Provide all excavation and shoring at all connections, disconnections, and at service pits, where the work will be performed by SFWD.
33. Provide all excavation and excavation support work for PG&E hot tapping of deactivated gas mains.
34. Provide traffic control and support for all work.

(This Project is a REBID. Previously scheduled bid date was 9/12/19).

Bidders:

Con-Quest Contractors, Inc	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
Harty Pipelines, Inc.	General Contractor	Ph: 415-585-6023	Fax: 415-585-6436
Hernandez Engineering	General Contractor	Ph: 415-824-4731	Fax: 415-824-4696
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5301
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
	M Squared Construction			General Contractor	Ph: 415-661-6902	Fax: 415-661-6976
	Marinship Development Interest, LLC			General Contractor	Ph: 415-282-5160	Fax: 415-520-6037
	Michael O'Shaughnessy Construction, Inc.			General Contractor	Ph: 415-592-4017	Fax: 000-000-0000
	NTK Construction, Inc.			General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
	Proven Management			General Contractor	Ph: 510-671-0000	Fax: 510-671-1000
	R&B Co			General Contractor	Ph: 650-366-3833	Fax: 650-366-1134
	R&S Construction Management Inc.			General Contractor	Ph: 415-872-9935	Fax: 415-534-6692
	Ranger Pipelines, Inc.			General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
	Reliance Engineering, Inc.			General Contractor	Ph: 415-285-3268	Fax: 415-285-3651
	SAK Construction Of California			General Contractor	Ph: 916-408-5038	Fax: 888-893-5986
	Stacy & Witbeck Inc			General Contractor	Ph: 510-748-1870	Fax: 510-748-1205
	Thompson Builders Corp.			General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
	Yerba Buena Engineering & Construction			General Contractor	Ph: 415-822-4400	Fax: 415-822-0900

Friday, July 02, 2021

NEW [RFP ON-CALL FUELS MANAGEMENT SPECIALTY CONTRACTORS LIST - EAST BAY REGIONAL PARK DISTRICT](#) Addenda: 0

7/2/21 2:00 PM 21-01517 Orinda **Public Works**

Plan Issuer: East Bay Regional Park District - Fire Department 510-690-6608 000-000-0000

Prebid Conf: MAND 5/25 @ 10 AM Meet at Staging Area at southeast corner of Golf Course Road and Grizzly Peak Blvd, Tilden Park. Please RSVP by email for mandatory project tour by May 21, 2021

The District is seeking proposals from experienced, reputable, and qualified Licensed Timber Operators and Tree Service Contractors who wish to enter into one-year, on-call contracts with the District to perform a variety of wildland fuels management and tree removal services in the East Bay Hills, including large tree removal, chipping, brush clearing, and mowing.

The project areas include sensitive habitats. During the entire project, the protection and preservation of environmentally sensitive areas are of high importance. The Contractor shall avoid adverse impacts to habitat and wildlife.

Contact for Questions: Rose Samuelson at rsamuelson@ebparks.org